
LG&E - KU- Mill Creek Unit 3 PJFF Rev. B (Without SCR)
B&V PROJECT #: 168908 LOCATION: Jefferson County, KY

PROJECT ESTIMATOR: Ron Fields PLANT TYPE: PC Fired Boiler

PROJECT MANAGER: Tim Hillman CLIENT: LG&E - KU

PURPOSE OF ESTIMATE: Budgetary PARTNER: N/A

ESTIMATE DATE: April-11 CURRENCY: US Dollars

BLACK AND VEATCH CONFIDENTIAL AND PROPRIETARY  INFORMATION

PROJECT  -  TOTAL COSTS
Contract Engr Equip Commodities % OF $ PER
Number Description TOTAL C.V. KW

Material $ Material $ Labor $ Manhours Other TOTAL $ 423

ESTIMATE SUMMARY

Purchase Contracts:
61.0000 Civil / Structural $1,190,120 $102,505 $0 0 $984,736 $2,277,361 1.30% $5.38
61.3801 Ductwork and breeching $1,982,800 $0 $0 0 $600,000 $2,582,800 1.48% $6.11
62.0000 Mechanical - Balance of Plant - (BOP) $0 $0 $0 0 $50,000 $50,000 0.03% $0.12
63.0000 Electrical - (BOP) Equipment and raceway $290,000 $1,062,495 $0 0 $0 $1,352,495 0.77% $3.20
63.3002 VFDs, Motors and Couplings $2,938,000 $0 $0 0 $0 $2,938,000 1.68% $6.95
63.1202 Cable Bus $0 $3,228,200 $0 0 $10,800 $3,239,000 1.85% $7.66
63.3603 Switchgear and MCCs $1,509,000 $0 $0 0 $0 $1,509,000 0.86% $3.57
63.3802 SUS Transformers $239,752 $0 $0 0 $0 $239,752 0.14% $0.57
63.3803 Aux Transformers $562,000 $0 $0 0 $0 $562,000 0.32% $1.33
64.0000 Control - DCS, Instrumentation $626,000 $0 $0 0 $0 $626,000 0.36% $1.48
64.0407 On-line Performance Monitoring - Neural Network $0 $0 $0 0 $570,000 $570,000 0.33% $1.35
65.3210 Sorbent Injection $2,000,000 $0 $0 0 $0 $2,000,000 1.15% $4.73
65.3120 Fabric Filter $15,000,000 $0 $0 0 $0 $15,000,000 8.59% $35.46
65.3500 H-PAC  Mercury Control $1,000,000 $0 $0 0 $0 $1,000,000 0.57% $2.36
66.1000 Piping & Tubing $315,018 $0 $0 0 $0 $315,018 0.18% $0.74
66.2070 Pipe Supports $0 $79,250 $0 0 $0 $79,250 0.05% $0.19
67.0414 Fly Ash Transfer System $0 $0 $0 0 $5,000,000 $5,000,000 2.86% $11.82
66.3000 Valves and Accessories $0 $232,000 $0 0 $0 $232,000 0.13% $0.55
67.9300 Air Compressors, Dryers, &  Air Receivers $250,000 $0 $0 0 $0 $250,000 0.14% $0.59
67.9532 ID Booster Fans $1,948,000 $0 $0 0 $0 $1,948,000 1.12% $4.61

Subtotal Purchase Contracts: $29,850,690 $4,704,450 $0 0 $7,215,536 $41,770,676 23.91% $98.75

Construction Contracts:
71.0100 Demolition works $0 $0 $32,838 $640 $1,350,000 $1,382,838 0.79% $3.27
71.0401 Civil / Structural Construction - Cast In place Piling $0 $0 $0 $0 $1,428,000 $1,428,000 0.82% $3.38
71.0403 Civil / Structural Construction - Super Structures $0 $525,296 $1,945,000 $34,331 $173,027 $2,643,323 1.51% $6.25
71.0402 Civil / Structural Construction - Sub-Structures $0 $0 $2,140,798 $30,932 $2,990,000 $5,130,798 2.94% $12.13
72.0000 Mechanical / Chemical Construction $0 $0 $12,752,375 207,479 $3,241,600 $15,993,975 9.16% $37.81
73.0000 Electrical / Control Construction $0 $182,000 $5,847,027 93,582 $10,800 $6,039,827 3.46% $14.28
75.3200 Mechanical - Scrubber Refurbishment $0 $0 $0 0 $37,609,299 $37,609,299 21.53% $88.91
78.0000 Service Contracts & Construction Indirects $0 $2,492,167 $3,089,024 65,803 $9,780,196 $15,361,387 8.79% $36.32

Subtotal Construction Contracts: $0 $3,199,463 $25,807,063 432,768 $56,582,922 $85,589,448 49.00% $202.34

Total Direct Costs $29,850,690 $7,903,913 $25,807,063 432,768 $63,798,458 $127,360,124 72.92% $301.09

Indirect Costs:
99.1100 Engineering Costs (Includes G&A) $0 $0 $2,460,000 60,000 $3,655,560 $6,115,560 3.50% $14.46
99.1200 EPC Construction Management (Includes G&A ) $0 $61,433 $4,738,819 104,333 $6,715,336 $11,515,588 6.59% $27.22
99.1500 Project Insurance $0 $0 $0 0 $2,351,973 $2,351,973 1.35% $5.56
99.1600 Performance Bond $0 $0 $0 0 $1,007,989 $1,007,989 0.58% $2.38
99.1900 Sales Tax 6% of Indirect materials and services $0 $46,322 $0 0 $0 $46,322 0.03% $0.11
99.2500 Project Contingency 10 % $0 $0 $0 0 $14,839,756 $14,839,756 8.50% $35.08
99.2600 EPC Profit $0 $0 $0 0 $11,427,000 $11,427,000 6.54% $27.01

Total Indirect Costs $0 $107,755 $7,198,819 164,333 $39,997,613 $47,304,187 28.63% $111.83

Total Overnight (April 2011) EPC Capital Costs: $29,850,690 $8,011,667 $33,005,882 597,101 $103,796,071 $174,664,312 100.00% $412.92

$0 $0 $0 0 $0 $0 0.00% $0.00



LG&E - KU- Mill Creek Unit 3 PJFF Rev. B (Without SCR)
B&V PROJECT #: 168908 LOCATION: Jefferson County, KY

PROJECT ESTIMATOR: Ron Fields PLANT TYPE: PC Fired Boiler

PROJECT MANAGER: Tim Hillman CLIENT: LG&E - KU

PURPOSE OF ESTIMATE: Budgetary PARTNER: N/A

ESTIMATE DATE: April-11 CURRENCY: US Dollars

BLACK AND VEATCH CONFIDENTIAL AND PROPRIETARY  INFORMATION

PROJECT  -  TOTAL COSTS
Contract Engr Equip Commodities % OF $ PER
Number Description TOTAL C.V. KW

Material $ Material $ Labor $ Manhours Other TOTAL $ 423

ESTIMATE SUMMARY

Purchase Contracts:
61.0000 Civil / Structural $3,172,920 $102,505 $0 0 $1,584,736 $4,860,161 2.78% $11.49
62.0000 Mechanical $2,513,018 $311,250 $0 0 $5,050,000 $7,874,268 4.51% $18.62
63.0000 Electrical $5,538,752 $4,290,695 $0 0 $10,800 $9,840,247 5.63% $23.26
64.0000 Control $626,000 $0 $0 0 $570,000 $1,196,000 0.68% $2.83
65.0000 Chemical $18,000,000 $0 $0 0 $0 $18,000,000 10.31% $42.55

Subtotal Purchase Contracts: $29,850,690 $4,704,450 $0 0 $7,215,536 $41,770,676 23.91% $98.75

Construction Contracts:
71.0100 Demolition Works $0 $0 $32,838 640 $1,350,000 $1,382,838 0.79% $3.27
71.0203 Site Finishing $0 $0 $0 0 $0 $0 0.00% $0.00
71.0401 Cast In place Piling $0 $0 $0 0 $1,428,000 $1,428,000 0.82% $3.38
71.0402 Civil / Structural Construction -Substrucutres $0 $525,296 $1,945,000 34,331 $173,027 $2,643,323 1.51% $6.25
71.0403 Civil / Structural Construction- Superstructures $0 $0 $2,140,798 30,932 $2,990,000 $5,130,798 2.94% $12.13
72.0000 Mechanical / Chemical Construction $0 $0 $12,752,375 207,479 $40,850,899 $53,603,274 30.69% $126.72
73.0000 Electrical / Control Construction $0 $182,000 $5,847,027 93,582 $10,800 $6,039,827 3.46% $14.28
78.0000 Service Contracts & Construction Indirects $0 $2,492,167 $3,089,024 65,803 $9,780,196 $15,361,387 8.79% $36.32

Subtotal Construction Contracts: $0 $3,199,463 $25,807,063 432,768 $56,582,922 $85,589,448 49.00% $202.34

Total Direct Costs $29,850,690 $7,903,913 $25,807,063 432,768 $63,798,458 $127,360,124 72.92% $301.09

Indirect Costs:
99.1100 Engineering Costs (With G&A) $0 $0 $2,460,000 60,000 $3,655,560 $6,115,560 3.50% $14.46
99.1200 Construction Management (With G&A) $0 $61,433 $4,738,819 104,333 $6,715,336 $11,515,588 6.59% $27.22
99.1500 Project Insurance $0 $0 $0 0 $2,351,973 $2,351,973 1.35% $5.56
99.1600 Performance Bond $0 $0 $0 0 $1,007,989 $1,007,989 0.58% $2.38
99.1900 Sale Tax 6% of Indirect materials and services $0 $46,322 $0 0 $0 $46,322 0.03% $0.11
99.2500 Project Contingency @ 10% $0 $0 $0 0 $14,839,756 $14,839,756 8.50% $35.08
99.2600 EPC profit $0 $0 $0 0 $11,427,000 $11,427,000 6.54% $27.01

Total Indirect Costs $0 $107,755 $7,198,819 164,333 $39,997,613 $47,304,187 27.08% $111.83

Total Overnight (April 2011) EPC Capital Costs: $29,850,690 $8,011,667 $33,005,882 597,101 $103,796,071 $174,664,312 100.00% $412.92
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LG&E - KU- Mill Creek Unit 3 PJFF Rev. B (Without SCR)
B&V PROJECT #: 168908 LOCATION: Jefferson County, KY

PROJECT ESTIMATOR: Ron Fields PLANT TYPE: PC Fired Boiler

PROJECT MANAGER: Tim Hillman CLIENT: LG&E - KU

PURPOSE OF ESTIMATE: Budgetary PARTNER: N/A

ESTIMATE DATE: April-11 CURRENCY: US Dollars

BLACK AND VEATCH CONFIDENTIAL AND PROPRIETARY  INFORMATION

PROJECT  -  TOTAL COSTS
Contract Engr Equip Commodities % OF $ PER
Number Description TOTAL C.V. KW

Material $ Material $ Labor $ Manhours Other TOTAL $ 423

Civil / Structural Purchase Contracts: $0 $0 $0 0 $0
61.0300 Grating $0 $3,450 $0 0 $0 $3,450 0.00% $0.01
61.0810 Embeds and Anchor Bolts $0 $55,755 $0 0 $0 $55,755 0.03% $0.13
61.3601 Chain Link Fence $0 $10,000 $0 0 $100,000 $110,000 0.06% $0.26
61.3801 Ductwork and Breeching $1,982,800 $0 $0 0 $600,000 $2,582,800 1.48% $6.11
61.4001 Structural Steel $1,190,120 $0 $0 0 $884,736 $2,074,856 1.19% $4.91
61.4015 Handrail and stairs $0 $33,300 $0 0 $0 $33,300 0.02% $0.08

Subtotal - Civil / Structural Purchase Contracts: $3,172,920 $102,505 $0 0 $1,584,736 $4,860,161 2.78% $11.49

Mechanical Purchase Contracts: $0 $0 $0 0 $0
62.0205 Continuous Emissions Monitoring (CEM) $0 $0 $0 0 $50,000 $50,000 0.03% $0.12
67.0414 Fly Ash Tranfer System $0 $0 $0 0 $5,000,000 $5,000,000 2.86% $11.82
67.9300 Compressors and Air Dryers $250,000 $0 $0 0 $0 $250,000 0.14% $0.59
67.9532 ID Booster Fans $1,948,000 $0 $0 0 $0 $1,948,000 1.12% $4.61
66.1000 Piping and Tubing $315,018 $0 $0 0 $0 $315,018 0.18% $0.74
66.3000 Valves $0 $232,000 $0 0 $0 $232,000 0.13% $0.55
66.2070 Piping supports $0 $79,250 $0 0 $0 $79,250 0.05% $0.19

Subtotal - Mechanical Purchase Contracts: $2,513,018 $311,250 $0 $0 $5,050,000 $7,874,268 4.51% $18.62

Electrical Purchase Contracts: $0 $0 $0 0 $0
63.0000 Electrical Equipment & Materials $0 $1,400 $0 0 $0 $1,400 0.00% $0.00
63.0500 Lightning Protection Equipment and Materials $0 $2,220 $0 0 $0 $2,220 0.00% $0.01
63.0601 Plant Communication System $0 $300,000 $0 0 $0 $300,000 0.17% $0.71
63.0802 Cable and Raceway $0 $500,000 $0 0 $0 $500,000 0.29% $1.18
63.1001 Welding System $0 $7,500 $0 0 $0 $7,500 0.00% $0.02
63.1201 Iso-Phase Bus Duct $230,000 $0 $0 0 $0 $230,000 0.13% $0.54
63.1202 Cable Bus $0 $3,228,200 $0 0 $10,800 $3,239,000 1.85% $7.66
63.2000 Metering & Relaying $60,000 $0 $0 0 $0 $60,000 0.03% $0.14
63.2800 UPS System $0 $221,375 $0 0 $0 $221,375 0.13% $0.52
63.2805 PanelBoards $0 $30,000 $0 0 $0 $30,000 0.02% $0.07
63.3002 VFDs, Motors and couplings $2,938,000 $0 $0 0 $0 $2,938,000 1.68% $6.95
63.3603 Low Voltage Switchgear $1,509,000 $0 $0 0 $0 $1,509,000 0.86% $3.57
63.3802 SUS Transformers $239,752 $0 $0 0 $0 $239,752 0.14% $0.57
63.3803 Aux. - Misc. Transformers $562,000 $0 $0 0 $0 $562,000 0.32% $1.33
63.5010 Grounding Materials and Equipment $0 $0 $0 0 $0 $0 0.00% $0.00

Subtotal - Electrical Purchase Contracts: $5,538,752 $4,290,695 $0 0 $10,800 $9,840,247 5.63% $23.26

Control Purchase Contracts: $0 $0 $0 0 $0
64.0202 DCS / PLC mods $576,000 $0 $0 0 $0 $576,000 0.33% $1.36
64.0407 On-line Performance Monitoring - Neural Network $0 $0 $0 0 $570,000 $570,000 0.33% $1.35
64.1003 Instrumentation $50,000 $0 $0 0 $0 $50,000 0.03% $0.12

Subtotal - Control Purchase Contracts: $626,000 $0 $0 0 $570,000 $1,196,000 0.68% $2.83

Chemical Purchase Contracts: $0 $0 $0 0 $0
65.3210 Sorbent Injection $2,000,000 $0 $0 0 $0 $2,000,000 1.15% $4.73
65.3120 Fabric Filter $15,000,000 $0 $0 0 $0 $15,000,000 8.59% $35.46
65.3500 H - PAC Injection system $1,000,000 $0 $0 0 $0 $1,000,000 0.57% $2.36

Subtotal - Chemical Purchase Contracts: $18,000,000 $0 $0 0 $0 $18,000,000 10.31% $42.55

Subtotal Purchase Contracts: $29,850,690 $4,704,450 $0 0 $7,215,536 $41,770,676 23.91% $98.75
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LG&E - KU- Mill Creek Unit 3 PJFF Rev. B (Without SCR)
B&V PROJECT #: 168908 LOCATION: Jefferson County, KY

PROJECT ESTIMATOR: Ron Fields PLANT TYPE: PC Fired Boiler

PROJECT MANAGER: Tim Hillman CLIENT: LG&E - KU

PURPOSE OF ESTIMATE: Budgetary PARTNER: N/A

ESTIMATE DATE: April-11 CURRENCY: US Dollars

BLACK AND VEATCH CONFIDENTIAL AND PROPRIETARY  INFORMATION

PROJECT  -  TOTAL COSTS
Contract Engr Equip Commodities % OF $ PER
Number Description TOTAL C.V. KW

Material $ Material $ Labor $ Manhours Other TOTAL $ 423

Civil / Structural Construction Contracts: $0 $0 $0 0 $0
71.0100 Demolition Works $0 $0 $32,838 640 $1,350,000 $1,382,838 0.79% $3.27
71.0401 Cast In place Piling $0 $0 $0 0 $1,428,000 $1,428,000 0.82% $3.38
71.0402 General Construction - Substructures $0 $525,296 $1,945,000 34,331 $173,027 $2,643,323 1.51% $6.25
71.0403 General Construction - Superstructures $0 $0 $2,140,798 30,932 $2,990,000 $5,130,798 2.94% $12.13

Subtotal - Civil / Structural Construction Contracts: $0 $525,296 $4,118,637 65,903 $5,941,027 $10,584,960 6.06% $25.02

Mechanical Construction Contracts: $0 $0 $0 0 $0
72.0401 Plant Piping Installation $0 $0 $2,179,588 34,580 $0 $2,179,588 1.25% $5.15
72.0403 Piping & Equipment Insulation $0 $0 $0 0 $2,006,000 $2,006,000 1.15% $4.74
72.0800 Fire Protection & Detection Systems $0 $0 $0 0 $1,235,600 $1,235,600 0.71% $2.92
75.3200 Mechanical - Scurbber Refurbishment $0 $0 $0 0 $37,609,299 $37,609,299 21.53% $88.91
77.0000 Mechanical Construction $0 $0 $10,572,786 172,899 $0 $10,572,786 6.05% $24.99

Subtotal - Mechanical Construction Contracts: $0 $0 $12,752,375 $207,479 $40,850,899 $53,603,274 30.69% $126.72

Electrical / Control Construction Contracts: $0 $0 $0 0 $0
73.0201 Electrical Equipment Erection $0 $182,000 $5,604,105 89,694 $10,800 $5,796,905 3.32% $13.70
74.0201 Control & Instrumentation Installation $0 $0 $242,922 3,888 $0 $242,922 0.14% $0.57

Subtotal - Electrical / Control Construction Contracts: $0 $182,000 $5,847,027 93,582 $10,800 $6,039,827 3.46% $14.28

Construction Indirects & Service Contracts: $0 $0 $0 0 $0
78.0000 Service Contracts & Construction Indirects $0 $2,492,167 $3,089,024 65,803 $9,605,796 $15,186,987 8.69% $35.90
78.4000 Warranty $0 $0 $0 0 $174,400 $174,400 0.10% $0.41

Subtotal - Construction Indirects & Service Contracts: $0 $2,492,167 $3,089,024 65,803 $9,780,196 $15,361,387 8.79% $36.32

Subtotal - Construction Costs: $0 $3,199,463 $25,807,063 432,768 $56,582,922 $85,589,448 49.00% $202.34

Subtotal - Direct Costs: $29,850,690 $7,903,913 $25,807,063 432,768 $63,798,458 $127,360,124 72.92% $301.09

Indirect Costs: $0 $0 $0 0 $0
99.1100 Engineering Costs (Includes G&A ) $0 $0 $2,460,000 60,000 $3,655,560 $6,115,560 3.50% $14.46
99.1200 EPC Construction Management (Includes G&A ) $0 $61,433 $4,738,819 104,333 $6,715,336 $11,515,588 6.59% $27.22
99.1500 Project Insurance $0 $0 $0 0 $2,351,973 $2,351,973 1.35% $5.56
99.1600 Performance Bond $0 $0 $0 0 $1,007,989 $1,007,989 0.58% $2.38
99.1900 Sales Tax 6% of Indirect materials and services $0 $46,322 $0 0 $0 $46,322 0.03% $0.11
99.2500 Project Contingency $0 $0 $0 0 $14,839,756 $14,839,756 8.50% $35.08
99.2600 EPC profit $0 $0 $0 0 $11,427,000 $11,427,000 6.54% $27.01

Subtotal - Indirect Costs: $0 $107,755 $7,198,819 164,333 $39,997,613 $47,304,187 27.08% $111.83

Total Overnight (April 2011) EPC Capital Costs: $29,850,690 $8,011,667 $33,005,882 597,101 $103,796,071 $174,664,312 100.00% $412.92
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