



3 HMB Circle
 U.S. 460
 Frankfort, KY 40601
 Office: (502) 695-9800
 Fax: (502) 695-9810
 www.hmbpe.com

February 1, 2008

2008-00186

Elwood Howe
 Rural Development
 220 West First Street
 Morehead, Ky 40351

RECEIVED

MAY 21 2008

**PUBLIC SERVICE
 COMMISSION**

Re: Final Engineering Report
 Parkersburg Water Storage Tank
 Fleming County Water Association
 HMB #4116

Dear Mr. Howe:

As you are aware, the above referenced project was bid December 13, 2007. The Fleming County Water Association (FCWA) proposed to award this project to Kentucky Glass Lined Tanks from Lexington, Kentucky with a bid of \$238,491.

Following is a summary of the financing and budget for this project:

<u>Project Budget</u>	<u>Letter of Conditions</u>	<u>As Bid</u>
Development	\$246,000	\$238,491
Legal & Administration	\$5,000	\$10,000
Engineering	\$68,000	\$66,500
<u>Contingencies</u>	<u>\$31,000</u>	<u>\$35,009</u>
Total Project Cost	\$350,000	\$350,000

Financing:

<u>Funding Source</u>	<u>Letter of Conditions</u>
ARC Grant	\$175,000
KIA Tobacco Grant	\$100,000
<u>Applicant Contribution</u>	<u>\$75,000</u>
Total Project Cost	\$350,000

It appears the project can be completed within the available funding; therefore, we recommend this contract be approved and allowed to go forward. Please contact us if there are any questions.

Attached please find a copy of the Bid Tabulation for the project.

Highway Engineering

Structural Engineering

Water & Wastewater

Right-of-Way

Master Planning

Environmental Planning

Abandoned Mine Lands

Surveying

Project Management

Cost Estimation

Stream Restoration

Construction Inspection

Aviation Services

Environmental Remediation



If you have any questions or need additional information, please call.


Sincerely,

HMB Professional Engineers, Inc.



Jeff Reynolds, P.E.

cc: Gene Jett, FCWA
Marvin Suit, Attorney





Fleming County Water Association
 Contract 1 - Parkersburg Water Storage Tank
 Bid Date: December 13, 2007 AT 10:00 AM local time

Water/Wastewater
 Transportation
 Engineers
 Environmental Planners

Project: 4116.00
 Date: 12/13/2007
 Engineer: JDR
 Page: 1 of 1

ITEM No.	ITEM DESCRIPTION	QUANTITY	UNIT	Welding, Inc.		Laurel Construction Co., Inc.		Kentucky Glass Lines Tank Systems, Inc.						
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL					
1	178,000 gallon nominal standpipe water storage tank, including tank, tank foundation, valve vault, pipe, site preparation, excavation, access road, fencing and all appurtenances as shown on the Plans and Specifications, Complet in Place.	1	LS	\$210,000.00	\$210,000.00	\$225,000.00	\$225,000.00	\$233,491.00	\$233,491.00					
2	Demolition of existing glass lines water storage tank, including complete disassembly of tank and all tank appurtenances.	1	LS	\$8,000.00	\$8,000.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00					
BID TOTALS:					\$218,000.00		\$227,000.00		\$238,491.00		\$0.00		\$0.00	\$0.00

This is to state that the above is an accurate tabulation of bids received on December 13, 2007 by Fleming County Water Association for the Parkersburg 178,000 Gallon Water Storage Tank.

Signed: 
 Jeff Reynolds
 Kentucky PE No. 20469

2008-00180

LETTER OF TRANSMITTAL



HMB Professional Engineers, Inc.
3 HMB Circle, US 460
Frankfort, KY 40601
Phone: 502/695-9800
Fax: 502/695-9810

DATE	5/21/2008	JOB NO.	4116
ATTENTION	Robard	RECEIVED MAY 21 2008	
RE:	Fleming County Water Association		
PUBLIC SERVICE COMMISSION			

TO Public Service Commission

- WE ARE SENDING YOU Attached Under Separate Cover Via: _____ the following items:
- Shop Drawings Prints Plans Samples Specifications
- Copy of Letter Change Order _____

COPIES	DATE	NO.	DESCRIPTION
10			Final Engineering Report

- THESE ARE TRANSMITTED as checked below:
- For Approval Approved as Submitted Approved as Submitted
- For Your Use Approved as Noted Approved as Noted
- As Requested Returned for Corrections Returned for Corrections
- For Review and Comment _____
- FOR BIDS DUE _____ PRINTS RETURNED AFTER LOAN TO US

REMARKS

If you have any questions, please call.

COPY TO _____

SIGNED: Jeff Reynolds, P.E.

If enclosures are not as noted, kindly notify us at once