

EXHIBIT O

OPTIONS

1. SUMMARY:

- A. Options: Owner may elect to exercise any of the options set forth below. The detailed specifications for the options are set forth in Exhibit A. If Owner elects to exercise an option, Exhibit A will be deemed to be amended to effect the applicable option, the Contract Price will be adjusted by the amount of the cost impact set forth in Section 2, below, and, as applicable, the Contract Price and Project Schedule will be adjusted pursuant to Section 3(ii), below. No other change to the Agreement will be effected by exercise of an option.
- B. Coordination: Contractor shall coordinate related Work and modify or adjust adjacent Work as necessary to ensure that Work affected by an accepted Option is complete and fully integrated into the Project.
- C. Specification Sections and/or Drawings referenced below, if any, contain requirements for Equipment and Materials and methods necessary to achieve the Work described under each Option.
 - 1) Each Option is defined by abbreviated language, recognizing that Drawings and Specifications document the requirements.
 - 2) Include as part of each Option, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not mentioned as part of the Option.

2. OPTIONS¹:

- 1. Option No. 1: Remove the drains tank and use the second SFC for a drains tank
 - a. Cost Impact – [REDACTED]
 - b. Acceptance deadline: [REDACTED] after Effective Date
- 2. Option No. 2: Design, furnish and erect a dry vacuum/pressure system to transport Unit 1 and Unit 2 fly ash to either of the Fly Ash Silos provided as part of the base Contract.
 - a. Cost Impact – [REDACTED]
 - b. Acceptance deadline: [REDACTED] after Effective Date
- 3. Option No. 2A: Design, furnish and erect a dry vacuum/pressure system to transport Unit 1 and Unit 2 fly ash to either of the Fly Ash Silos provided as part of the base Contract after completion of Unit 3 precip demo.
 - a. Cost Impact – [REDACTED]
 - b. Acceptance deadline: [REDACTED] after Effective Date
- 4. Option 3 – Options 2 and 2A include direct drive motors for all rotating equipment. For V-Belt drives on the Vacuum Exhausters and Pressure Blowers.
 - a. Cost Impact – [REDACTED]
 - b. Acceptance deadline: [REDACTED] after Effective Date

3. ACCEPTANCE DEADLINE:

The Options set forth in this Exhibit O may be exercised any time (i) on or prior to the applicable acceptance deadlines without impact to the Contract Price (other than the stated cost impact) or Project Schedule or (ii) thereafter, provided that such an exercise is made pursuant to a Change Order or Owner Authorization which provides for a change to the Contract Price (in addition to the stated cost impact) and/or Project Schedule pursuant to Article 10 of the Agreement with respect to the impact arising from the exercise after the applicable acceptance deadline.

¹ Owner may elect Option 2 or 2A (or neither, but not both). Owner may elect Option 3 only if it elects Option 2 or 2A.