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TASK ORDER #28060
TO MASTER SERVICES AGREEMENT #22155
Between
Kentucky-American Water Company (“Owner”) And
CJ Hughes Construction Co., Inc . (“Contractor”)
FOR
PROPOSAL FOR State Street Phase Il QIP Main Replacements

Article 2 — Scope of Services shall be per the Proposal Response titled, KAW Cost Estimate
State Street Phase 2 dated November 12, 2020, in accordance with the terms of the Master
Services Agreement between Owner (Kentucky American Water) and Contractor (CJ Hughes
Construction Company) becoming effective July 20, 2020.

Article 3 — Contractor’s Representative in charge of the services is Tom Colley who may
be contacted at |l . Owner's Representative in charge of the services is Krista
Citron who may be contacted at (859) 268-6352 or via email at krista.citron@amwater.com.

Article 4 — The Services performed within the Task Order shall commence on or about
December 28, 2020 and shall be complete on or before June 30, 2021.

Article 9 - Payment shall be on a per task basis (with a not to exceed limit per task) - as
defined in proposal. The lump sum amount of S| shall be per the RFP and attached
invoices in accordance with the Master Agreement. If it becomes necessary for time and efforts
to exceed these amounts using the agreed upon rates, an agreement must be reached between
the Engineer’s Representative and Owner’s Representative for additional time and expense and
a new Task Order shall be executed. In addition, any necessary filing or permitting fees shall be
paid by the Engineer and will be reimbursed by the Owner.

Payment procedures shall be made in accordance with the above referenced Master Services
Agreement.
All invoices shall be submitted within 60 days of completion of work to:

Detailed invoicing requirements can be found at
http://supplierinfo.taulia.com/americanwater

Supplier shall be required to register within American Water’s supplier portal once invited
to effectuate invoicing and payment by American Water.

Until registration and enrollment is completed, invoices should be mailed to the address
listed below:
American Water Svc Co
AP Dept. 1012
1 Water Street
Camden, NJ 08102-1658

PREPARED BY:_ Krista Citron Date _12/22/2020

(Owner Representative)
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Agreed to by:

CONSULTANT

CJ Hughes Construction Company, Inc.

DocuSigned by:
(funck: Austin
By [ f

ODC7AGIa31E0442

OWNER
Kentucky-American Water Company
DocuSigned by:

kurt Staffor)

B CEBACEa7066A

Title President Title Dir Engineering (Large2)
3/22/2021 3/22/2021
Date Date /22/
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CJ Hughes Construction
Project Name
STATE STREET PHASE 2

Project Estimate Sheet
BID DATE: 11-12-20

ITEM ID Description Width Depth Length | Quantity | Unit Price
Co011 Saw cut, Asphalt surface 8-12” thick N/A 8" -12" > 1001 20516
€009 Pavement Removal and Disposal N/A Less than 8" |N/A 2200
C350 Concrete, Curb and Gutter N/A N/A N/A 200
P0O69 Base Paving, Concrete, Unfinished N/A Upto6” 1- 2000 SY 2200
PO55 PermPaving, Asphalt Wearing Surface N/A Up to 2" 1-2000SY 2200
C054 Trench Excavation, Common 2 sub-surface 19" -24" |Upto 5' > 501" 3319
C102 Main Install, via Trench, DI 8" N/A > 500’ 3319
C197 Thrust Restraint & Reaction Blocking N/A N/A N/A 25
C306 Gate Valve Installation 8" N/A N/A 4
C205 Main Tie-in, DI Upto 6" |N/A N/A 2
C300 Hydrant Install, ComplinPlace, Replaced N/A N/A N/A 8
C301 Hydrant Installation, Lateral Only N/A N/A N/A 24
€329 Line Cap Installation Upto 6" [N/A N/A 8
c330 Line Cap Installation 8" N/A N/A 4
c323 TS & Valve Installation, 16" x 8" N/A N/A N/A 4
C079 BF, Non-Native Soil, AASHTO #8 N/A N/A N/A 1360
Cc401 Pipe Cutting/ Trimming by approved method, Cal8" N/A N/A 25
289 Service Tie-Over, Copper Up to 2.5'|N/A N/A 94
C217 Srvc Inst via Trench, Copper, Com 18&2 Upto1" |N/A Up to 10' 36
Cc218 Srvc Inst via Trench, Copper, Com 1&2 Upto 1" |N/A 10' to 25' 58
Cc219 Srvc Inst, Trench,Copper, Com1&2, L Add Upto1" [N/A > 25 500
c338-1 [Meter Box installation w/ setter Upto 1" [N/A N/A 94
C375 Pre-Construction Pictures / Video N/A N/A N/A 3319
P0OO1 Temporary Paving, Cold Patch N/A N/A N/A 2500
P137 Municipal 2 N/A N/A N/A 75
C371 Restoration, Seed, greater than 500 SF N/A N/A N/A 10000
C346 Concrete, Sidewalk N/A N/A N/A 700
c347 Concrete, Driveway N/A N/A N/A 500
pl1i3 Welded Wire Fabric N/A N/A N/A 1200

Subtotal
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WBS #R12-02B2.20-P-0012 and TASK ORDER #28060 BY AND
BETWEEN Kentucky-American Water Company
and CJ Hughes Construction Company, Inc

In light of the global health pandemic relatedto the outbreak of COVID-19 (and any related strains of
the novel coronavirus as may be detected), American Water Works Service Company, Inc. and its
Affiliates (“American Water,” “AW”) is taking emergency safety precautions to protect its employees,
customers and vendors. Effective March 16, 2020 and until further notice, AW is asking all vendors
who perform services for AW to participate in a pre-screening with the American Water
representative(s) serving as CJ Hughes Construction Company Inc’s point of contact priorto performing
the work outlined in this R12-02B2.20-P-0012 For information on AW health and safety standards for
vendors, please refer to the American Water Contractor & Consultant Travel Guide (the “Guide”)
previously provided to CJ Hughes Construction Company Inc and attached here as reference. American
Water reserves the right to amend the Guide without prior notice to CJ Hughes Construction Company
Inc. For any additional questions, please contact the AW representative listed as the point of contactin
the Agreement.

In addition, in the event one of your employees, subcontractors or agents (collectively, the “Vendor
Agent”)either tests oris presumed positive for COVID-19 (“COVID-19 Diagnosis”) and the Vendor Agent
worked in an American Water facility, on an American Water project or has had contact with any other
Vendor Agent that has worked in an American Water facility or on an America Water project during the
14 day period immediately prior to the COVID-19 Diagnosis, thenimmediately notify American Water of
this diagnosis by sending an email to coronavirus @ amwater.com and calling the American Water
Security Hotline at 1-866-801-1123 and providing all pertinent information so that American Water may
assess therisktoits employees and facilities.

Information should include:

(1) on site job duties

(2) the COVID-19 confirmation date,

(3) which American Water facility or jobsite they were at, including
(4) specific dates, and

(5) whom they met with onsite.

For American Water’s Response to COVID-19, visit https://amwater.com/. Information for Suppliers will
be posted in the Additional Coronavirus Information section.

Please sign below to indicate acknowledgement of this request and receipt of the Guide.
DocuSigned by: 3/22/2021
."('I"- ut’ ﬂl;d—-‘l.
CAAMATTA

G

CIH tfé Res Construction Company IncSignature Date
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‘k AMERICAN WATER

AMERICAN WATER SUPPLIER DIVERITY SUBCONTRACTING PLAN

Required for submission with all responses to Requests for Proposals, quarterly reports and with final payment application (with
actuals). Tier 1 prime suppliers are required to submit quarterly Tier 2 diversity spend reporting is required through the Supplier
Diversity Portal found at https://amwater.diversitycompliance.com.

COMPANY OVERVIEW
Prime Supplier Business Name: C. J. Hughes Construction Co., Inc.
Corporate Address: P.0. Box 7305
City, State, Zip: Huntington, WV 25776
Prime Supplier Contact Person’s Name: Tom Coliey

Email Address:

Phone Number [_] Office [H] Mobile:

Supplier Diversity Business Classifications: “Certified” means currently certified by an authorized certifying body. "Owned”
means at least 51% minority-owned operated and controlled. The company must be a profit enterprise and physically located in

the U.S. or its trust territories.

Is your business a certified diverse supplier? If yes, please
provide copy of certification(s) with your bid response.

[1Yes [H] No

[ | Minority Business Enterprise (MBE)

] Other Disadvantaged Business

[_] MBE-AF - Minority Owned Business African American
[ 1 MBE-AP - Minority Owned Business Asian Pacific

(] MBE-H - Minority Owned Business Hispanic

[_] MBE-NA - Minority Owned Business Native American

[ | DBE - Disable Owned Business
[] HUB — Historically Underutilized Business
[] LGBTQ - Lesbian, Gay, Bisexual, Transgender

[ Veteran Business Enterprise (VBE)

[| Women Business Enterprise (WBE)

[_] SDVBE - Service-disabled Veteran Owned Business

BID / PROJECT SUBMISSION

Please describe the goods and or services being provided by your company:

Total Contract Value ($)-

Total Subcontracted ($):

Projected spend with the following diversity classes:

American Water Regulated State Operations:

Minority Business Enterprise (MBEs) $

Veteran Business Enterprise (VBEs) $

Woman Business Enterprise (WBEs) $

Other Disadvantaged Business (DBE) S

DETAILED SUBCONTRACTING PLAN

Detailed plan for use of M/W/VBESs and other disadvantage businesses as subcontractors, distributors, value added resellers are
counted towards your contractual supplier diversity goal. Small business spend is tracked but not counted towards the diversity
spend goal. For every product and service, you intend to use, provide the following information (attach additional sheets

if necessary)

Classification Principal Products or  Estimated
(MBE/WBE/VBE/LGBT/ Owner Gender Certification Certification Servicesto  Amount of
Company Name SMB) (M/F) Agency Expiration be provided Spend ($):
ABC Example Co MBE M NMSDC 052025 Excavation | $150,000
GECO Enterprises, Inc MBE/DBE E NMSDC 8/21 Aggregates -
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