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Introduction 

Warren County Water District, Sewer Division (The District) provides sewer 

collections service to Warren County, KY and a portion of the City of Bowling 

Green outside the service area of Bowling Green Municipal Utilities. In 

addition, The District serves the 6th-class cities of Plum Springs, Oakland, and 

Smiths Grove, located within Warren County. 

The District’s existing sewer system currently includes approximately 181 

miles of sewer lines with gravity sewers as large as 24 inches in diameter and 

65 pumping stations to transport wastewater where gravity sewers are not 

practical. There are approximately 6,400 residential and 600 commercial 

sewer customers. These customers generate an average wastewater flow of 

approximately 2,300,000 gallons per day (gpd). The District’s wastewater is 

discharged into the Bowling Green Municipal Utilities’ (BGMU) sewer system 

at 6 separate points of connection for transport to the wastewater treatment 

plant (WWTP). BGMU's WWTP has a capacity of 12.0 million gallons per day 

(MGD) with provisions to increase the capacity to 15.0 MGD in the future. The 

WWTP has ample capacity to receive wastewater from existing customers. 

The portion of the gravity sewer to be rehabilitated as part of this project was 

installed in the late 1960’s and early 1970’s.  The gravity sewer was 

constructed of concrete and clay pipe.  The concrete pipe has deteriorated 

due to exposure to hydrogen-sulfide gas and the clay pipe has deteriorated 

due to cracking and root intrusion. These sections of gravity sewer have 

reached the end of their useful life.  This project will rehabilitate the sewer in 

order to maintain service to the existing customers. 
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The Sewer Division is financially sound but has recently experienced 

consistent negative net income months due to the effects of increased inflow 

and infiltration from deteriorating infrastructure.  

The District has applied to Rural Development (RD) for funds to rehabilitate 

the portion of the sewer in the 6th-class City of Plum Springs in order to 

maintain service to existing customers.  Flows from approximately 600 acres 

of developed land in Warren County pass through this section of gravity 

sewer.  The sewer from Plum Springs and the above-mentioned portion of 

Warren County flows into another section of gravity sewer, that needs 

rehabilitation, within the city limits of Bowling Green.  The portion of the 

project in the City of Bowling Green will be financed by the Kentucky 

Infrastructure Authority (KIA).  This project will be designed and built in 

compliance with the American Iron and Steel (AIS) provision of the Title VII 

Consolidated Appropriations Act of 2017.  The information provided in this 

report more fully describes the proposed project, the need for the 

improvements, and supplies appropriate financial summaries. 

Summary and Conclusions 

The sewer rehabilitation project as illustrated on the enclosed Exhibit A is 

greatly needed to maintain economical sewer service to a large portion of 

Warren County.  The District’s wholesale waste treatment supplier, BGMU, 

recently implemented a wholesale rate increase of 34.6 cents per thousand 

gallons. This wholesale rate increase calculates to a retail, pass through rate 

increase of 28.0 cents per thousand gallons.  Please see the Treated Sewer 

Adjustment calculations included as Appendix C.  The wholesale rate has 

been incorporated into the Proforma as a separate column for clarity.  The 

District will implement both rate increases simultaneously to avoid customer 

confusion. The proposed rehabilitation project is economically feasible with a 
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11.5 percent average rate increase,  a $0.28 per thousand gallons pass 

through wholesale rate increase,  a $645,000 loan from RD, a $2,000,000 

loan from KIA, and $411,000 of District funds. 

 

Project Description 

The proposed project consists of the utilization of Cured-In-Place Pipe (CIPP) to 

rehabilitate the existing gravity sewer.  3,650 feet of 21” concrete gravity sewer, 

1,356 feet of 12” clay gravity sewer, and 2,000 feet of 8” clay gravity sewer will 

be rehabilitated in Plum Springs.  2,770 feet of 24”, an additional 9,110 feet of 

21”, 1,350 feet of 15”, 1,750 feet of 12”, and 16,000 feet of 8” will be rehabilitated 

in the surrounding area.  The existing services will be grouted to prevent 

infiltration of ground water into the sewer system.  The bid form includes unit 

prices for point repairs, manhole rehabilitation, and manhole coating.  

Results of Bids  

On March 19th, 2019 Warren County Water District received bids for the Plum 

Springs Sewer Rehabilitation project.  The low bid was approximately $243,000 

less than the original project budget. Additional footage of 8” and 12” pipe and 

additional manholes will be rehabilitated with the additional available funds.  A 

summary of the bid tabulation is attached as Appendix A.  The proposal of the 

low bidder is attached as Appendix B. 

Project Budget  

The revised Project Budget, as-bid with adjustments, is presented on the next 

two pages.  The quantities of 8” and 12” line rehabilitation and manhole lining 

were adjusted to balance the budget.  
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PLUM SPRINGS AREA SEWER REHABILITATION

AS-BID, WITH ADJUSTMENTS

PROJECT BUDGET

PROJECT COSTS:

  1.  Construction

      a.  Plum Springs Area 563,000$             

      b.  Inside City Limits 1,931,000$         

2,494,000$         

  2.  Engineering

      a.  Design & General Engineering During Construction 121,000$             

      b.  Inspection 80,000$               

201,000$            

  3.  Administrative Expenses 20,000$              

  4.  Easement and Site Acquisition 10,000$              

  5.  Legal Costs 11,600$              

  6.  Interest During Construction 70,000$              

  7.  Contingency 249,400$            

TOTAL PROJECT COST 3,056,000$         

PROJECT FUNDING:

  1.  RD Loan 645,000$            

  2.  KIA Loan 2,000,000$         

  3.  District Funds 411,000$            

TOTAL FUNDING 3,056,000$          
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PLUM SPRINGS AREA SEWER REHABILITATION
AS-BID, WITH ADJUSTMENTS

CONSTRUCTION BUDGET

UNIT
ITEM DESCRIPTION QTY. UNITS PRICE TOTAL

PLUM SPRINGS
1 21" CIPP 3,650 LF $75.30 $274,845.00
2 12" CIPP 1,280 LF $26.15 $33,472.00
3 8" CIPP 1,990 LF $22.05 $43,879.50
4 Urethane Manhole Lining ** 324 VF $236.50 $76,626.00
5 Chemical Grouted Lateral Connections 54 EA $715.00 $38,610.00
5A Additional Gallons of Grout >5 Gallons ** 36 GAL $14.30 $514.80
6 21" Sewer Main Point Repair < 10' 2 EA $8,250.00 $16,500.00
7 21" Sewer Main Point Repair > 10' 2 EA $11,000.00 $22,000.00
8 12" Sewer Main Point Repair < 10' 2 EA $4,400.00 $8,800.00
9 12" Sewer Main Point Repair > 10' 2 EA $5,500.00 $11,000.00
10 8" Sewer Main Point Repair < 10' 2 EA $2,750.00 $5,500.00
11 8" Sewer Main Point Repair > 10' 2 EA $3,520.00 $7,040.00
12 Lateral Point Repair < 10' 4 EA $2,750.00 $11,000.00
13 Lateral Point Repair > 10' 4 EA $3,300.00 $13,200.00

Plum Springs Sub-Total $563,000.00

BOWLING GREEN
14 Mobilization, Bonds, Insurance, & CCTV 1 LS $111,100.00 $111,100.00
15 24" CIPP 2,640 LF $76.55 $202,092.00
16 21" CIPP 5,680 LF $69.55 $395,044.00
17 16" CIPP 300 LF $42.35 $12,705.00
18 15" CIPP 1,000 LF $46.20 $46,200.00
19 12" CIPP ** 2,270 LF $27.65 $62,765.50
20 8" CIPP ** 17,150 LF $23.60 $404,740.00
21 Urethane Manhole Lining ** 826 VF $236.50 $195,349.00
22 Chemical Grouted Lateral Connections 200 EA $660.00 $132,000.00
22A Additional Gallons of Grout >5 Gallons ** 101 GAL $14.30 $1,444.30
23 Manhole Barrell Extension 30 VF $200.00 $6,000.00
24 24" Sewer Main Point Repair < 10' 2 EA $12,100.00 $24,200.00
25 24" Sewer Main Point Repair > 10' 2 EA $16,500.00 $33,000.00
26 21" Sewer Main Point Repair < 10' 2 EA $8,250.00 $16,500.00
27 21" Sewer Main Point Repair > 10' 2 EA $11,000.00 $22,000.00
28 15"/16" Sewer Main Point Repair < 10' 2 EA $6,600.00 $13,200.00
29 15"/16" Sewer Main Point Repair > 10' 2 EA $8,800.00 $17,600.00
30 12" Sewer Main Point Repair < 10' 2 EA $4,400.00 $8,800.00
31 12" Sewer Main Point Repair > 10' 2 EA $5,500.00 $11,000.00
32 8" Sewer Main Point Repair < 10' 10 EA $2,750.00 $27,500.00
33 8" Sewer Main Point Repair > 10' 10 EA $3,520.00 $35,200.00
34 Lateral Point Repair < 10' 10 EA $2,750.00 $27,500.00
35 Lateral Point Repair > 10' 10 EA $3,300.00 $33,000.00
36 Manhole Replacement < 10' 2 EA $5,500.00 $11,000.00
37 Manhole Replacement > 10' 2 EA $8,800.00 $17,600.00
38 8" Gravity replacement on sheet #10 1 LS $16,500.00 $16,500.00
39 Raise Manhole 2' 12 EA $1,100.00 $13,200.00
40 Chemical Grouted Joint Repair 100 GAL $137.50 $13,750.00
41 Final Cleanup 1 LS $20,000.00 $20,000.00

Bowling Green Sub-Total $1,931,000.00

TOTAL CONSTRUCTION BUDGET $2,494,000.00

** Quantities adjusted to balance budget and utilize excess funds.  
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Household Income Information  

Qualifications for funding from RD are based in part on the median income level of the 

households affected by the project.  An examination of U.S. Census data indicates that 

the median household income in Plum Springs is $40,833.  The median household 

income in Warren County is $43,954. 

 
Financial Considerations and Proposed Sewer Rates 

The methodology used in developing The District’s existing rate schedule was taken 

from the American Water Works Association, Manual M-1, Water Rates, Section 5, 

"Rate Design for Small Utilities", published by the AWWA in 2000.  Basic philosophy 

and methodology presented in other sections of that manual were also incorporated into 

the rate design. 

It was determined that with the additional debt service resulting from the proposed 

project, a general retail rate increase averaging 11.5 percent is required.  A wholesale 

pass through rate increase of $0.28 per thousand gallons is also required to cover the 

additional cost of sewer treatment.  The total revenue increase will be 19.7 percent.    

This increase will also allow an adequate margin for depreciation funds to be 

accumulated for system maintenance, minor improvements, and special programs. 

As the District’s facilities continue to age and more facilities are added, the need for 

expenditures on maintenance and upkeep is expected to increase.  Examples of major 

upcoming expenditures from depreciation funds include lift station replacement and 

additional sewer rehabilitation projects. These are only a couple examples of the many 
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uses of depreciation funds that are required for system upkeep.  Therefore, it is very 

important for The District to implement sewer rates that result in sufficient revenue so 

that these funds will be available. 

The schedule of sewer rates recommended in conjunction with this project is shown on 

the following page.  Following the rate schedule is the Proforma Adjustment which 

shows the estimated revenues (which include the rate increases) and expenses for the 

first full year of operation after the completion of The Plum Springs Area Sewer 

Rehabilitation project.  Appendix D contains the Forecast of Water Usage and Income 

for the first year of operation.  Exhibit “A” is a map of the Plum Springs Area Sewer 

Rehabilitation project. 
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PROPOSED SEWER RATE SCHEDULE 

WARREN COUNTY WATER DISTRICT 

(Includes Average 19.7% Rate Adjustment) 

 

MONTHLY GENERAL SERVICE SEWER RATES 

5/8 x 3/4 Inch Meter  

First         2,000 gallons   *$11.77  Minimum Bill 
Next                                         6,000 gallons  5.06  per 1,000 gallons 
Next                                       12,000 gallons  3.92  per 1,000 gallons  
Next     80,000 gallons   3.62  per 1,000 gallons 
Over        100,000 gallons   3.12  per 1,000 gallons 

*The $11.77 minimum bill shown above applies only to 5/8” x 3/4” meters. 
The minimum bills listed below apply to all other meter sizes. 

Meter Size                 Minimum bill  
1 inch                              $26.94   Includes the first 5,000 gallons 
1-1/2 inch     49.77   Includes the first 10,000 gallons 
2 inch          72.66   Includes the first 16,000 gallons 
3 inch                                 122.09   Includes the first 30,000 gallons 
4 inch                                 190.39   Includes the first 50,000 gallons 
6 inch                361.14   Includes the first 100,000 gallons 

 
The rates to be charged for water used in excess of the minimum usage amount are the same regardless 
of meter size.  All rates are subject to a 10 percent penalty if paid after the due date. 

 
MONTHLY SEWER RATES 

FOR USERS INSIDE THE CITY OF SMITHS GROVE 

5/8 x 3/4 Inch Meter  

First          2,000 gallons   *$18.46  Minimum Bill 
Next 6,000 gallons 5.23   per 1,000 gallons  
Next                                         12,000 gallons 5.02   per 1,000 gallons  
Next      80,000 gallons   4.40   per 1,000 gallons 
Over        100,000 gallons   4.00   per 1,000 gallons 

*The $18.46 minimum bill shown above applies only to 5/8” x 3/4” meters. The minimum bills listed 
below apply to all other meter sizes. 

Meter Size                 Minimum bill  
1 inch    $34.15                Includes the first   5,000 gallons 
1-1/2 inch     59.89           Includes the first  10,000 gallons 
2 inch          89.00   Includes the first  16,000 gallons 
3 inch                                 154.14                   Includes the first  30,000 gallons 
4 inch                                 242.17                   Includes the first  50,000 gallons 
6 inch                462.22               Includes the first  100,000 gallons 

 
The rates to be charged for water used in excess of the minimum usage amount are the same regardless 
of meter size.  All rates are subject to a 10 percent penalty if paid after the due date. 
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PROFORMA ADJUSTMENT
PLUM SPRINGS AREA SEWER REHABILITATION

WARREN COUNTY WATER DISTRICT

TOTAL
FUTURE SYSTEM

EXISTING WHOLESALE CHANGES ON CHANGES DUE AFTER
SYSTEM RATE INCREASE EXISTING SYSTEM TO PROJECT PROJECT

OPERATING REVENUE:
 METERED & OTHER
   Meter Sales Revenue $3,982,070 $329,302 (8) $456,498 (1) $0 $4,767,870
   Forfeited Discounts 73,506 0 0 0 73,506
   Misc. Service Revenue 27,983 0 0 0 27,983
   Other Water Revenue 600 0 0 0 600
   Income-Interest 96,825 0 0 0 96,825
   Disposition Gain/Losses. 16,974 0 (16,974) (9) 0 0

TOTAL OPERATING REVENUE $4,197,958 $329,302 $439,524 $0 $4,966,784

OPERATING EXPENSE:
   Salaries and Wages $171,118 $0 $131,206 (2) $0 $302,324
   Commissioner Fees 14,750 0 0 0 14,750
   Employee Overhead 100,151 0 90,532 (2) 0 190,683
   Sewage Disposal 2,360,078 329,302 (8) 0 0 2,689,380
   Purchased Power 121,000 0 0 0 121,000
   Chemicals 31,637 0 0 0 31,637
   Materials & Supplies 27,394 0 0 0 27,394
   Cont. Services-Engr 0 0 0 0 0
   Cont. Services-Accounting 15,409 0 0 0 15,409
   Cont. Services-Legal 970 0 0 0 970
   Cont. Services-Other 87,600 0 0 0 87,600
   Rental of Building & Utilities 0 0 0 0 0
   Equipment Expense 17,138 0 13,141 (2) 0 30,279
   Insurance-Gen'l Liability 10,075 0 0 0 10,075
   Insurance-Other 2,517 0 0 0 2,517
   Regulatory Expense 7,740 0 0 0 7,740
   Bad Debt Expense 895 0 0 0 895
   Misc. Expense 6,554 0 0 0 6,554
TOTAL OPERATING EXPENSE $2,975,026 $329,302 $234,880 $0 $3,539,208

OTHER EXPENSES
   Depreciation $1,116,460 $0 $0 $61,120 (5) $1,177,580
   Misc. Non-Operating Income 0 0 (127,706) (3) 0 (127,706)
   Misc. Non Operating Expense 0 0 0 0 0
   OPED Expense 9,396 0 0 0 9,396
   Unamortized Debt Expense 0 0 0 0 0
TOTAL OTHER EXPENSES $1,125,856 $0 ($127,706) $61,120 $1,059,270
 
PRINCIPAL & INTEREST EXPENSE:
   Existing Principal - Other $171,362 $0 ($78,329) (4) $0 $93,033
   Existing Interest - Other 56,119 0 (10,290) (4) 0 45,830
   Existing Principal - RDA 20,500 0 3,500 (4) 0 24,000
   Existing Interest - RDA 21,544 0 (3,004) (4) 0 18,540
   New Principal - KIA 0 0 0 82,313 (6) 82,313
   New Interest - KIA 0 0 0 40,000 (6) 40,000
   New Principal - RDA 0 0 0 6,990 (7) 6,990
   New Interest - RDA 0 0 0 24,994 (7) 24,994

TOTAL PRINCIPAL & INTEREST $269,525 $0 ($88,122) $154,297 $335,700

TOTAL EXPENSES $4,370,407 $329,302 ($87,626) $215,417 $4,934,177

NET UTILITY OPERATING INCOME ($172,449) $0 $527,150 ($215,417) $32,607

NOTES:
(1) Proposed rate increase
(2) Proposed addition of three employees for Inflow & Infiltration reduction crew including benefits & equipment
(3) Principal & Interest recovered through agreement with Warren Fiscal Court & SICRA fees
(4) Change in principal & interest payments between Test Period and first full year of operation (2021)
(5) Depreciation of proposed improvements (50 years)
(6) Principal & interest payment on KIA loan (20 Years)
(7) Principal & interest payment on RD loan (40 years)
(8) Wholesale rate increase from BGMU & associated pass through retail rate income
(9) Change in disposition income from one time sale of used equipment  



Miller Pipeline 
BASE BID SCHEDULE· (REV. 1) Indianapolis, In 

ITEM UNIT 
NO. DESCRIPTION QTYS. UNITS PRICE TOTAL 

1 Mobilization, Bonds Insurance, Project Sign, & CCTV 1 LS $111, 100.00 $111,100.00 
2 21" CIPP (PS) 3,650 LF 75.30 274,845.00 
3 12" CIPP (PS) 1,280 LF 26.15 33.472.00 
4 8" CIPP (PS) 1,990 LF 22.05 43,879.50 
5 Urethane Manhole Lining (PS) 100 VF 236.50 23,650.00 
6 Chemical Grouted Lateral Connections (PS) (0-5 gallons) 54 EA 715.00 38,610.00 

6A Additional Gallons of Grout (>5 gallons) 25 GAL 14.30 357.50 
7 21" Point Repair (PS) (S 10') 2 EA 8,250.00 16,500.00 
8 21" Point Repair (PS)(> 10') 2 EA 11,000.00 22,000.00 
9 12" Point Repair (PS) (~ 10') 2 EA 4,400.00 8,800.00 
10 12" Point Repair (PS)(> 10') 2 EA 5,500.00 11,000.00 
11 8" Point Repair (PS) (S 10') 2 EA 2,750.00 5,500.00 
12 8" Point Repair (PS)(> 10') 2 EA 3,520.00 7,040.00 
13 Lateral Connection Point Repair (PS) (S 10') 4 EA 2,750.00 11,000.00 
14 Lateral Connection Point Repair (PS)(> 10') 4 EA 3,300.00 13,200.00 
15 24" CIPP 2,640 LF 76.55 202,092.00 
16 21" CIPP 5,680 LF 69.55 395,044.00 
17 16" CIPP 300 LF 42.35 12,705.00 
18 15" CIPP 1,000 LF 46.20 46,200.00 
19 12" CIPP 1,770 LF 27.65 48,940.50 
20 8"CIPP 16,200 LF 23.60 382,320.00 
21 Urethane Manhole Lining 200 VF 236.50 47,300.00 
22 Chemical Grouted Lateral Connection (0-5 gallons) 200 EA 660.00 132,000.00 

22A Additional Gallons of Grout (>5 gallons) 100 GAL 14.30 1,430.00 
23 24" Point Repair (S 1 O') 2 EA 12,100.00 24,200.00 
24 24" Point Repair (> 10') 2 EA 16,500.00 33,000.00 
25 21" Point Repair(~ 10') 2 EA 8,250.00 16,500.00 
26 21" Point Repair(> 10') 2 EA 11,000.00 22,000.00 
27 15"/16" Point Repair (S 1 O') 2 EA 6,600.00 13,200.00 
28 15"/16" Point Repair (> 1 O') 2 EA 8,800.00 17,600.00 
29 12" Point Repair (51 O') 2 EA 4,400.00 8,800.00 
30 12" Point Repair (> 1 O') 2 EA 5,500.00 11 ,000.00 
31 8" Point Repair (S 10') 10 EA 2,750.00 27,500.00 
32 8" Point Repair (> 1 O') 10 EA 3,520.00 35,200.00 
33 Lateral Connection Point Repair (S 1 O') 10 EA 2,750.00 27,500.00 
34 Lateral Connection Point Repair (> 1 O'} 10 EA 3,300.00 33,000.00 
35 Manhole Replacement (S 10') 2 EA 5,500.00 11,000.00 
36 Manhole Replacement (> 10'} 2 EA 8,800.00 17,600.00 
37 8" Gravity Replacement Identified on Sheet# 10 1 LS 16,500.00 16,500.00 
38 Raise Manhole 2' 12 EA 1,100.00 13,200.00 
39 Chemical Grouted Joint Repair 100 GAL 137.50 13,750.00 
40 Final Cleanup, SWPPP Measurese & Reporting 1 LS 20,000.00 20,000.00 

TOT AL BASE BID $2,250,535.50 

APPENDIX A· TABULATION OF BIDS 

PLUM SPRINGS AREA SEWER REHABILITATION 
WARREN COUNTY WATER DISTRICT 

MARCH 19, 2019 
lnsituform Technologies Visu-Sewer, Inc. 

Chesterfield, Mo Pewaukee, Wi 
UNIT UNIT 

PRICE TOTAL PRICE TOTAL 

$21,000.00 $21,000.00 $125,000.00 $125,000.00 
90.20 329,230.00 76.00 277,400.00 
35.00 44,800.00 37.00 47,360.00 
30.00 59,700.00 28.50 56,715.00 

225.00 22,500.00 240.00 24,000.00 
515.00 27,810.00 325.00 17,550.00 

13.00 325.00 50.00 1,250.00 
4, 120.00 8,240.00 8,250.00 16,500.00 
4,785.00 9,570.00 11,000.00 22,000.00 
3,210.00 6,420.00 4.400.00 8,800.00 
3,715.00 7,430.00 5,500.00 11,000.00 
3,130.00 6,260.00 2,750.00 5,500.00 
3,735.00 7,470.00 3,600.00 7,200.00 
1,360.00 
1,720.00 6,880.00 3,300.00 13,200.00 

91.00 240,240.00 96.00 253,440.00 
90.20 512,336.00 76.00 431,680.00 
60.00 18,000.00 59.50 17,850.00 
55.00 55,000.00 57.50 57,500.00 
35.00 61,950.00 37.00 65,490.00 
30.00 486,000.00 28.50 461,700.00 

225.00 45,000.00 240.00 48,000.00 
515.00 103,000.00 325.00 

24,000.00 
6,135.00 12,270.00 16.500.00 33,000.00 
4,120.00 8,240.00 8,250.00 16,500.00 
4,785.00 9,570.00 11,000.00 22,000.00 
3,790.00 7,580.00 6,600.00 13,200.00 
5,300.00 10,600.00 8,800.00 17,600.00 
3,395.00 6,790.00 4,400.00 8,800.00 
3,930.00 7,860.00 5,500.00 11,000.00 
3,130.00 31,300.00 2,750.00 27,500.00 
3,735.00 37,350.00 3,500.00 35,000.00 
1,360.00 13,600.00 2,750.00 27,500.00 
1,720.00 17,200.00 3,300.00 33,000.00 
5,800.00 11,600.00 5,500.00 11,000.00 
6,450.00 12,900.00 8,800.00 17,600.00 

15,000.00 15,000.00 16,500.00 16,500.00 
2,300.00 27,600.00 1,200.00 14,400.00 

155.00 15,500.00 125.00 12,500.00 
20,000.00 20,000.00 20,000.00 20,000.00 

$2,362,011.00 $2,407,435.00 

Granite lnliner 
Orleans, In 

UNIT 
PRICE TOTAL 

$370,000.00 $370,000.00 
72.00 262,800.00 
38.00 48,640.00 
32.00 63,680.00 

265.00 26,500.00 
765.00 41,310.00 

15.00 375.00 
8,800.00 17,600.00 

11 ,750.00 23,500.00 
4,750.00 9,500.00 
5,900.00 11,800.00 
3,000.00 6,000.00 
3,750.00 7,500.00 
2,950.00 11,800.00 
3,500.00 14,000.00 

88.00 232,320.00 
71.00 403,280.00 
52.50 15,750.00 
47.00 47,000.00 
43.00 76,110.00 
30.00 486,000.00 

265.00 53,000.00 
765.00 153,000.00 

15.25 1,525.00 
12,900.00 25,800.00 
17,750.00 35,500.00 
8,800.00 17,600.00 

11,750.00 23,500.00 
7,050.00 14,100.00 
9,400.00 18,800.00 
4,700.00 9,400.00 
5,900.00 11,800.00 
2,925.00 29,250.00 
3,750.00 37,500.00 
2,925.00 29,250.00 
3,525.00 35,250.00 
5,850.00 11,700.00 
9,400.00 18,800.00 

17,550.00 17,550.00 
1, 175.00 14,100.00 

15.25 1,525.00 
20,000.00 20,000.00 

$2,754,415.00 

SAK Construction Gulf Coast Underground 
O'Fallon, Mo Theodore, Al 

UNIT UNIT 
PRICE TOTAL PRICE TOTAL 

$51,069.00 $51,069.00 $90,000.00 $90,000.00 
100.00 365,000.00 125.00 456,250.00 
50.00 64,000.00 43.35 55,488.00 
40.00 79,600.00 30.80 61,292.00 

215.00 21,500.00 275.00 27,500.00 
500.00 27,000.00 529.00 28,566.00 
30.00 750.00 30.00 750.00 

3,020.00 6,040.00 9,375.00 18,750.00 
4,350.00 8,700.00 12,500.00 25,000.00 
3,020.00 6,040.00 5,000.00 10,000.00 
4,350.00 8,700.00 6,250.00 12,500.00 
3,020.00 6,040.00 3,125.00 6,250.00 
4,350.00 8,700.00 4,000.00 8,000.00 
3,020.00 12,080.00 3,125.00 12,500.00 
4,350.00 17,400.00 3,750.00 15,000.00 

130.00 343,200.00 130.00 343,200.00 
100.00 568,000.00 125.00 710,000.00 
76.00 22,800.00 55.75 16,725.00 
75.00 75,000.00 55.75 55,750.00 
50.00 88,500.00 43.35 76,729.50 
40.00 648,000.00 30.80 498,960.00 

215.00 43,000.00 275.00 55,000.00 
500.00 100,000.00 529.00 105,800.00 

30.00 3,000.00 30.00 3,000.00 
3,020.00 6,040.00 13,750.00 27,500.00 
4,350.00 8,700.00 18,750.00 37,500.00 
3,020.00 6,040.00 9,375.00 18,750.00 
4,350.00 8,700.00 12,500.00 25,000.00 
3,020.00 6,040.00 7,500.00 15,000.00 
4,350.00 8,700.00 10,000.00 20,000.00 
3,020.00 6,040.00 5,000.00 10,000.00 
4,350.00 8,700.00 6,250.00 12,500.00 
3,020.00 30,200.00 3,125.00 31,250.00 
4,350.00 43,500.00 4,000.00 40,000.00 
3,020.00 30,200.00 3,125.00 31,250.00 
4,350.00 43,500.00 3,750.00 37,500.00 
3,020.00 6,040.00 6,250.00 12,500.00 
4,350.00 8,700.00 10,000.00 20,000.00 
5,500.00 5,500.00 18,750.00 18,750.00 

875.00 10,500.00 1,250.00 15,000.00 
30.00 3,000.00 50.00 5,000.00 

20,000.00 20,000.00 20,000.00 20,000.00 

$2,834,219.00 $3,090,510.50 

I hereby certify that this a true and ace rate tabulation 
of bids as rec \ 1ed March 19, 2019. 
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ARTICLE 1-BID RECIPIENT 

1.01 This Bid is submitted to: 

Warren County Water District, 523 U.S. 31 W Bypass, Bowling Green, KY 421.01. 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 
with Owner in the form included in the Bidding Documents to perform all Work as specified or 
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and 
in accordance with the other terms and conditions of the Bidding Documents. 

ARTICLE 2 - BIDDER'S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 
limitation those dealing with the disposition of Bid security. This Bid will remain subject to 
acceptance for 9Q90 days after the Bid opening, or for such longer period of time that Bidder 
may agree to in writing upon request of Owner. 

ARTICLE 3 -BIDDER'S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, and any data and 
reference items identified in the Bidding Documents, and hereby acknowledges receipt of 
the following Addenda: 

Addendum No. Addendum. Date 

Addendum #1 March 13. 2019 

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and 
adjacent areas, and become familiar with and satisfied itself as to the general, local, and 
Site conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect 
cost, progress, and performance of the Work and including AIS requirements. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the Site and all drawings of physical conditions relating to 
existing surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions, especially with respect to Technical Data in such reports and 
drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if 
any, at or adjacent to the Site that have been identified in the Supplementary Conditions, 
especially with respect to Technical Data in such reports and drawings. 

E. Bidder has considered the information known to Bidder itself; information commonly 
known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Bidding Documents; and any Site-related 
reports and drawings identified in the Bidding Documents, with respect to the effect of 
such information, observations, and documents on (1) the cost, progress, and performance 
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of the Work; (2) the means, methods, techniques, sequences, and procedures of 
construction to be employed by Bidder; and (3) Bidder's safety precautions and programs. 

F. Bidder agrees, based on the information and observations referred to in the preceding 
paragraph, that no further examinations, investigations, explorations, tests, studies, or data 
are necessary for the determination of this Bid for performance of the Work at the price bid 
and within the times required, and in accordance with the other terms and conditions of 
the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the 
written resolution thereof by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for the performance and furnishing of the Work. 

J. The submission of this Bid constitutes an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this Article, and that without exception the 
Bid and all prices in the Bid are premised upon performing and furnishing the Work 
required by the Bidding Documents. 

ARTICLE 4 - BIDDER'S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
individual or entity and is not submitted in conformity with any collusive agreement or 
rules of any group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false 
or sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and 

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing 
for the Contract. For the purposes of this Paragraph 4.01.D: 

1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of 
value likely to influence the action of a public official in the bidding process; 

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and 
open competition; 

3. "collusive practice" means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish bid prices 
at artificial, non-competitive levels; and 

4. "coercive practice'' means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 
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ARTICLE 5- BASIS OF BID 

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s): 

Base bid of the project shall be determined based on a summation of lump sum items in the following table: 

BASE BID SCHEDt'LE (REV. I) 

NO. ITEM UNIT UNIT PRICE QTY. TOTAL PRICE 
Mobilization, Bonds, Insurance, Project Sign, & CCTV LS $111 , 1 00. 00 $111. 100.00 

2 21" CIPP (Plum Springs) LF $75.30 3,650 $274.845.00 

3 12" GIPP (Plum Springs) LF ~26.15 1,280 $33,472.00 

4 8" CIPP (Plum Springs) LF $22.05 1,990 $43,879.50 

5 Urethane Manhole Lining {Plum Springs) VF $236.50 100 $23,650 DD 

6 Chemical Grouted Lateral Connections (Plum Springs) 

(0-5 gallons) EA $715.00 54 $38,610.00 

SA Additional Gallons of Grout (>5 gallons) GAL $14.30 25 $357.50 

7 21" Point Repair (Plum Springs)(~ 10') EA $8.250.00 2 $16,500.00 

8 21" Point Repair (Plum Springs) (>1 O') EA ~111000.00 2 $221000.00 

9 12" Point Repair (Plum Springs(~ 10') EA $4AOO.OO 2 $8.800.00 

10 12" Point Repair (Plum Springs)(> 1 O') EA $5.500.00 2 $11,000.00 

11 8" Point Repair (Plum Springs) ~ 1 O') EA ~2}50.00 2 $5,500.00 

12 8" Point Repair (Plum Springs} (> 1 O') EA :R3,520.00 2 $7,040.00 
13 Lateral Connection Point Repair (Plum Springs {~10') EA $2,750.00 4 $11.000.00 
14 Lateral Connection Point Repair (Plum Springs (>10') EA $3,300.00 4 $13,200 00 

15 24" CIPP LF $76.55 2,640 $202,092.00 

16 21" CIPP LF $69.55 5,680 $395,044.00 

17 16" CIPP LF $42.35 300 $12,705.00 

18 15" GIPP LF $46.20 1,000 $46,200.00 

19 12" CIPP LF $27.65 1,770 $48,940.50 

20 8"CIPP LF $23.60 16,200 $382,320.00 

21 Urethane Manhole Lining VF $236.50 200 $47,300.00 
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BASE BID SCHEDULE (CONTINUED) (REV. 1) 

NO. ITEM UNIT UNIT PRICE QTY. TOTAL PRICE 

22 Chemical Grouted Lateral Connection (0-5 gallons) EA $660.00 200 $132,000.00 

22A Additional Gallons of Grout(>) 5 gallons) GAL $14.30 100 $1.430.00 

23 24" Point Repair~ 1 O') EA $12,100.00 2 $24,200.00 

24 24" Point Repair {> 10') EA $16,500.00 2 ~33,000.00 

25 21" Point Repair {~ 1 O') EA 
$8,250.00 2 $16,500.00 

26 21" Point Repair(> 1 O') EA $11,000.00 2 $22.000.00 

27 15"/16" Point Repair(~ 10') EA $6,600.00 2 $13,200.00 

28 15"/16" Point Repair (> 1 O') EA $8,800.00 2 $17,600.00 

29 12" Point Repair 1. EA $4,400.00 2 $8,800.00 

30 12" Point Repair (> 1 O') EA $51500.00 2 $111000.00 

31 8" Point Repair EA $21750.00 10 $27.500.00 

32 8" Point Repair{> 10'} EA $3.520.00 10 $35,200.00 

33 Lateral Connection Point Repair 1. EA $2,750.00 10 $27,500.00 

34 Lateral Connection Point Repair(> 10'} EA $3,300.00 10 $33,000.00 

35 Manhole Replacement EA $5,500.00 2 $11,000.00 

36 Manhole Replacement (> 1 O') EA $8,800.00 2 $17,600.00 

LS $16,500.00 $16,500.00 
37 8" gravity replacement identified on sheet #10 

38 Raise manhole 2' EA $1,100.00 12 $13,200.00 

39 Chemical Grounted Joint Repair GAL $137.50 100 $13,750.00 

40 Final Cleanup, SWPPP Measures & Reporting LS $20,000 1 $20,000 

TOT AL BASE BID $2.250.535.50 
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ARTICLE 6 -TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for 
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the 
dates or within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 -AITACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security; 

B. List of Proposed Subcontractors; 

C. List of Proposed Suppliers; 

D. List of Project References; 

E. Evidence of authority to do business in the state of the Project; or a written covenant to 
obtain such license within the time for acceptance of Bids; 

f. Contractor's License No.: '372200 

G. Required Bidder Qualification Statement with supporting data; and 

H. If Bid amount exceeds $10,000, signed Compliance Statement (RD 400·6). Refer to specific 
equal opportunity requirements set forth in the Supplemental General Conditions; 

I. If Bid amount exceeds $25,000, signed Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion - lower Tier Covered Transactions {AD-1048); 

J. If Bid amount exceeds $100,000, signed RD Instruction 1940-Q, Exhibit A-1, Certification for 
Contracts, Grants, and Loans. 

K. "Manufacturer's Certification Letter (Exhibit 0) on any approved "or equal" or substitute 
request to ensure compliance with AIS requirements and any subsequent statutes 
mandating domestic preference. 
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ARTICLE 8 - DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions 
to Bidders, the General Conditions, and the Supplementary Conditions. 

ARTICLE 9- BID SUBMITTAL 

BIDDER: {Indicate correct name of bidding entity] 

Miller Pipeline, LLC 

By: 
[Signature) 

{Printed name] Daniel L. Short. CFO 
(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach 
evidence of authority to sign.) 

Attest: 
{Signature] 

{Printed name] 

Title: 

Submittal Date: 

/l;_!Ji!i;:_ 
Daniel Watters 

Contract Administration Manager 

3/19/19 

Address for giving notices: 

8850 Crawfordsville Road 

lodjaoapolls. IN 46234 

Telephone Number: 317-293-0278 

Fax Number: 317-293-8502 

Contact Name and e-mail address: Chris Schuler 

chris.schuler@millerPiPeline.com 

Bidder's License No.: 372200 
(where applicable) 
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MILLER PIPELINE, LLC 
UNANIMOT;s WRITTEN CONSENT 

OF TIIE DIRECTOR:; 
IN LIEU OF THR ANNUAL MEETL~G 

The undersigoed, being all ofd1e directors of Miller Pipeline, LLC ("Company"), an 
Indiana limited liability company, under the provisions of Indiana Code §23·18-4, hereby adopt 
the following resolution by w1animous written con5ent, in lieu of the annual meeting: 

BE IT RESOLVED that the Board of Company elects the following persons tu the 
offices in the Company set opposite their respective names, in each case, to serve until 
the next annual meeting of the Board or until their respective successors have been duly 
qualified and elected: 

Chief Executive Officer .................................................... Douglas S. Banning, Jr. 

President and Chief Operating Officer .............................. Kevin G. Miller 

Chief Financial Officer, Treasurer 
and Assistant Secretary ..................................................... Daniel L. Short 

Executive Vice President .................................................. Dale Anderson 

Secretary ............................................................................ Joshua A. Claybourn 

Vice President of Safoty ................................................... Ralph E. Miller 

Vice President of Ohio Operations ................................... Scott E. Miller 

Vice President of East Coast Operations .......................... Frank Bracht 

Vice President of Indiana and 
Kentucky Operations ......................................................... David J. Tucker 

RE IT FURTHER RESOLVED by the Board of Company that the officers of the 
Company an: further authorized to take such actions a:; in their reasonable judgment !hey 
deem necessary or appropriate to carry out the foregoing resolutions, after consideration 
of all appropriate issues and consultation wid1 legal counsel and other professional 
advisors. 

[Remainder of page intentionally left blank; signature page to follow.] 
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Effective as of 12:00 p.m. (E.S.T.) this 17d1 day of April, 2014. 

k=.#-
Daniel L. Short Dal~ Anderson 
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BID BOND 

PENAL SUM FORM 

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 

BIDDER (Name and Address): Miller Pipeline, LLC 
8850 Crawfordsville Road 
Indianapolis, IN 46234 

SURETY (Name, and Address of Principal Place of Business): 
Travelers Casualty and Surety Company of America 
1 Tower Square, 5PB 
Hartford, CT 06183 
OWNER (Name and Address): Warren County Water District 

523 US 31 W Bypass 
Bowling Green, KY 42101 

BID 
Bid Due Date: 3/19/19 
Description {Project Name- Include Location): Plum Springs Area Sewer Rehabilitation 

BOND 
Bond Number: 
Date: March 19, 2019 
Penal sum Five Percent of the Total Amount Bid $ (5%) 

(Words) (Figures) 
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Bid Bond to be duly executed by an authorized officer, agent, or representative. 
BIDDER SURETY 

By: 

Attest: 

Print Name I I 

Signatj re (Attach Power of Attorney) 

Robin Hubbard-Sherrod 
Print Name 

r.J tC .f {J£'£>1 OBtc Wf'l<4cU ((_[~:()Jit,6 ..S _A_rto_rn__.ey'---in_-F_a_ct ______ _ 
Title Title 

.......... fl~U;!'--'-'1.~~~----Attest: ~. ~ 0 . ~D" D -
Signature ~ v 

Title Title Witness 

Note: Addresses are to be used for giving any required notice. 
Provide execution by any additional parties, such as joint venturers, if necessary. 

EJCDC4' C-430, Bid Bond (Penal Sum Fonn). Published 2013. 
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EJCDC 
c~C::;t~~Jo,~ir~~i~-~-;~1 PENAL SUM FORM 
O~l;.;,,'l.!l•m. ~~t.t"!~tEl 

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and 
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the 
penal sum is the extent of Bidder's and Surety's liability. Recovery of such penal sum under the terms of this Bond 
shall be Owner's sole and exclusive remedy upon default of Bidder. 

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding 
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder's Bid and Bidder delivers within the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by Owner} the executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents, or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any 
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required 
by Paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after 
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable 
promptness, identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of 
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including 
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety's written consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default 
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due 
date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the 
state in which the Project is located. 

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown 
on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States 
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon 
receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority 
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such 
Bond and bind the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any 
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at 
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall 
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect. 

11. The term "Bid" as used herein includes a Bid, offer, or proposal as applicable. 
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~ 
TRAVELERS J 

Travelers Casualty and Surety Company of America 
Travelers Casualty and Surety Company 
St. Paul Fire and Marine Insurance Company 

POWER OF ATTORNEY 
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casually and Surely Company of America, Travelers Casualty and Surety Company. and St. 
Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the 
"Companies"). and that the Companies do hereby make, constitute and appoint Robin Hubbard-Sherrod of Charleston, West Virginia their true and 
lawful Attorney-in-Fact to sign, execute. seal and acknowledge any and all bonds, recognizances, condilional undertakings and other writings 
obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelily of persons. guaranteeing the performance of 
contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law. 

IN WITNESS WHEREOF. the Companies have caused lhis instrumenl lo be signed. and their corporate seals to be hereto affixed, this 3rd day of February. 
2017. 

State of Connecticut 
By: 1

Robert L. Raney. Sef'<of\Jie;;President City of Hartford ss. 

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of 
Travelers Casualty and Surety Company of America. Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company. and 
that he. as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations 
by himself as a duly authorized officer. 

In Witness Whereof. I hereunto set my hand and official seal. 

My Commission expires the 30th day of June. 2021 
~ C. Tetreault, Notary Public 

This Power of Atlomey is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and 
Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company. which resolutions are now in 
full force and effect. reading as follows: 

RESOLVED, that the Chairman, the President. any Vice Chairman, any Executive Vice President. any Senior Vice Presidenl, any Vice President. any 
Second Vice President, the Treasurer, any Assistant Treasurer. the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and 
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with 
the Company's name and seal with the Company's seal bonds, recognizances, conlracts of indemnity. and other writings obligatory in the nature of a 
bond, recognizance. or conditional undertaking. and any of said officers or the Board of Directors at any time may remove any such appointee and revoke 
the power given him or her; and it is 

FURTHER RESOLVED, that the Chairman. the President. any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice 
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation 
is in writing and a copy thereof is filed in the office of the Secretary; and it is 

FURTHER RESOLVED, that any bond, recognizance. contract of indemnity. or writing obligatory in the nature of a bond. recognizance, or conditional 
undertaking shall be valid and binding upon the Company when (a) signed by the President. any Vice Chairman. any Executive Vice President. any Senior 
Vice President or any Vice President. any Second Vice President, the Treasurer. any Assistant Treasurer. the Corporate Secretary or any Assistant 
Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b} duly executed (under seal, if required) by 
one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or thelr certificates of authority or by one or more 
Company officers pursuant to a writlen delegation of authority; and it is 

FURTHER RESOLVED, that the signature of each of the following officers: President. any Executive Vice Presidenl, any Senior Vice President any Vice 
President. any Assistant Vice President. any Secretary. any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power 
of Attorney or to any certificate relating !hereto appointing Resident Vice Presidents. Resident Assistant Secretaries or Attorneys-in-Fact for purposes only 
of executing and attesting bonds and undertakings and other writ ings obligatory in the nature thereof. and any such Power of Attorney or certificate bearing 
such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile 
signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached. 

I, Kevin E. Hughes. the undersigned. Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety 
Company. and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of 
Atlorney executed by said Companies, which remains in full force and effect. 

Dated this 19th day of March ' 2(}[9 

t Kevin E. Hughes:ASSJtal1tSeCretary 

To verify the authenticity of this Power of Attorney, please call us at 1 ·800·4Zl-3880. 
Please refer to the above-named Attorney-in-Fact and the detalls of the bond to which the power is attached· 
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~MILLER 
~PIPELINE 

AN MVERGE COMPANY 

March 15, 2019 

Warren County- Plum Springs Area Sewer Rehabilitation 

List of Suppliers: 

MTC Inc. - CIPP Material 

List of Subcontractors: 

Bio-Nomic Services Inc. - Grouting 
530 Woodlawn Street 
Belmont, NC 28012 
704-529-0000 

Bobby Luttrell and Sons LLC- Point Repairs 
190 Bank Circle Drive 
Dundee, KY 
270-276-9439 

Commercial Sewer Cleaning-Clean and CClV 
5838 South Harding 
Indianapolis, IN 46217 
317-782-0020 

Spectra Tech 
PO Box 2171 
Noblesville, IN 46061 
317-770-0300 

8850 Crawfordsville Road I Indianapolis, IN 46234 (317) 293-0278 www.mlllerplpellne.com 
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AV& MILLER 
IW'PIPELINE 

AN MVERG.E COMPANY 

LIST OF 10 COi\IPLETFD PROJECTS SIMILAR IN SCOPE AND COMPLEXITY 
COMPLETED WITHIN THE PAST 2 YEARS 

GIPP Ref erenc es Only 

l a.) P1·ojectTille: Annua l l &I Sei..re r Reh:1bilit?.t ion Proiec t CS Ye <i r annua l c on trac t ) 

Project Location: Louisv ille, KY. 

P roject Contract Value: Sl.104 .1 20 . 00 (a dlusted per year ) 

lb.) ProjectDescription:. __ s_·e_t_1e_r_R_e_h_a_b_~(wre~tn1arv~e_c7orn~p~l~e~tre~d~~-w_o~y~· e_a_i_·s_o_f_~_·_o_rk_·_-___ _ _ 
s till i n p r ogres s ) 

Linear Feet: ---··- --Pipe Diameters: - - - - ----- - - -

Number of Service Con nections Reinstated: _____ _____ ___ _ 

Prob lems that Required Removal of the Installed Systems or Any Conditions : - - ------
N/A .I ( 

~~~~~~~~~=--==-~-.-~~I --~~~~ 

le.) Client Name: Louisville _&_Jeffe r s on Co. MSD - ~ o~l +r-tc.t 
Client Address: 700 Libe::: ty St . , Louisville, '.<"Y c ce ~ tL{,, 

Client Phone Number:_s_o......;2 /_s_4_0-_6_0_0_0 -~1/04..1..-_..-____,,,G"'-c_..l&~I-. - - -"u·c.LM:...1...:... ------. 
1a.) Project T it I e: _--=-Co=-1 "-'] e=-'c"-'_ t~1=· o"-'-n-=--=S:...v-=s'--=t -"'e=m=s--R=-e=h=a:;;.;:b'-'i""'l:..:i=t-=a-=-t-=-io=~"'--'C::..:I=P-=-P--=L=i..:.:n...:..\ ;;..;.ng'"". ~R:;;:;. e::...:n.:..:. '.:!:...:;w;..::a:..:::l'--- ----

2:..) 

2c.) 

Project Location: F t .Wright , KY 

p rojec t Contract Val ue: _ 1_6-',_1_8_8-",_9_4_2->..c8 0_ (.:....5---"y-·e_a_r_ a _nn_.t_1a._l_ c_o_n-.t .... r""'a::::.__.:..._ _ _ _____ _ _ -----p · · s R l • (we h,-i.-v' "' completed two years o [ wor k - s t1' .L' _1 rojcct Description :_--=...:c::...:"JJ.:....:e:..;;r'--:.::e...:..~c:.:ll.:::...o _ _ ___ ... _ _ -:--____ _ _ _ _ ______ _ 
in progress) 

Pipe Diameters: ---- -------- Linear Feet: - - - ---- lflk1 
J-/~ '.'lumber of Service Connections R einstated: - ---- ------ - - -

Prohlems that Required R emoval of the J.nstallcd Systems or Any Conditions: 1',., +er11(;,/{ ~~{(j 
II( G~'v\....,-f'/l9~r---i 

NI A l / ('j J i J CJ 
~ . ~""" er- ,,_, .... /,,rl.k, 

San it<lt ion Dis_t. No . l (SDl) - ~~~~~ 'j9f- $7C/- rl/9.J Clienc Name: 
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Client Phone Number: 859/578- 7450 
·----~--------------------~ 3a.) P.-ojcctTitlc: Hamilton , OH Contract No . 15 - 27 - Sanitary Sewer Lining 

Project Location: __ H_a_m_i_l_t_o_n_, _o_R _ ______________________ _ 

Project Contract Value: __ $~1 ...... .._7..._39.._.._.. 0 ..... 1 ..... s ......... z .... s ____________________ _ 

3b.) Project Description: 49 ,550' of 8" , 2,l+OO ' of 10", l,l ZO'of 12", 2 ,775' of 15" 
CIPP Lining 

Pipe Diameters: ----- ------- Linear F'ecl: --- - -
Number of Se1·vice Connections Reinstated: - ----- - - ------

Problems that Required Removal of the Installed Systems or Any Conditions: _ _ _ _ __ _ 

N/A 

3c.) C lient Name: Ci.tv of Hamilton, OH 

Client Address: 345 Hi gh Street #730, Hami lton , OH 45011 

Client Phone Number: 513/785- 7170 
·---------------------------~ 

43 .) r ro j c ct Title : _ _:.:.S..:::..o..:::..u ..:::..t h"'"e:....:a:;.:s:....:t:.......;..~..::.e·c:....!'..::.i ..:::..ta=-· r::...y'---.;1.:.:, i::..:.. n:.:.e-=r--=I..:..:n.::.s ..:;.t. =-a =ll=a:.:...t:.:i:.:o:..:.n:.....:..P.=H_;_7 ~( O:..!p:....:!.!:..:.n:....:..:M:.::a.:.r.:.:k.:.e .:.t ~) - ----

Proj eel Location :_D_a__.y._t_o_n_,_O_R ___ _______ ______________ _ 

ProJect Cont met Value:_ $_1_,_4_9_7_, 5_7_4_._6_s _____________ ___ _ ___ _ 

4b.) P r oject Description : _ ___.-=e=h=a=b------ ----------------- - -

8" Pipe Diameters: -------- - - -- Linear Feet: 31, 565 ---·-.. ·-··----
Number or S cn :ice Connectioits Reinstated: 993 --- - - - - - ---- --
Problems that Required RcmoYal of the Installed Systems or Anv Conditions: ·---- - - -

N/A 

4c.) C lient Name: City of Dayton , OH - Lana Hamby 

Client Address: 320 Wes t Monume nt Ave., Dayton, OH 45 402 

~lientPhon e Nu1nber:_~9~3~7~/£3~33~-~3~7~2~5~---~~~~n~~~~~L·----------~ 

q ~ f ~ ~1 ;)D5<j 
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5a.) Project Title: _ __:S:....:a.:..:.n.:..::i:...:t..::a.:..::r..._y_..::._S.::.e.w.:..:.· e~r _R:.;:.e.::.' h:.:..;a:.:..;b::..:1::.:· l::.:i::.:t:...:a..:..:t::..:i:..:o;..:.n:........:..P..:..:h..:::a..::.s..::.e_..:.;12=---------- -----

Project Location: Ne.w Lebanon, Ohio 

Project Con tract Value:---=$'-'l=-=2'-"9....Z,-=8_,_7..:::.8..:. • .:::.00;.!...._ ____________________ _ 

Sb. ) Project~escription: __ r_e_ha_h __________ _ _____ _____ ____ _ 

Pipe Diameters: __ 8_" _________ _ Linear feet: 4,1 30 
--------~ 

Number of Service Connections Reinstated: 77 
---'-'------------~ 

Problems that Required Removal of t he Install~d Systems or Any Conditions:. ____ _ 

N/A 

- ) Cl ' N Municipali ty of New Lebanon )C._ 1cnt i ame=--- -----'----------------- ------ ----

Client Address :_....;;.;19'-8;;........;S;....;o'""'u-'t-'-h;.........::C-=1:...:.a_,_y...;t..c.o---n---=R-=d---. _,_, _N.-T.::.ev.:.;__L---e_b::..;a::..:n..:..:o:...:n:..!,~O.::.B;.__;4..::.5..::.3....:.4..::.5 ________ _ 

Client Phone Number: 93 7 /687-134 1 
·----'---------------------------~ 

6a.) Project Title : __ S_ev_-_er_a_l__,p'"""r_o--=j._e_c_t_f_o_r_t_h_e_C_i_t.:..y_o_f_V_a_n_d_a_J_. i_a....;,_O_R ______ ____ _ 

Project Loca tion : V2.ndalia . OH 
A: . $187 , 945.00 

Project Contract Value:_B_._$_1_2_4_,_6_4_5_._o_o __________________ ___ _ 

14,550' of 8", 3,820' of 10", 4,240 ' of 12" .. 193 Lat 6b.) Project Dcscription: _ _______________________ _ ~---
2 ,883' of 8", 888' of 8" with limited access, 14 8 ' of 10" 

Linear feet: ----Pipe Diameters:------------

Number of Service Connections Reinsta tl.'d: ----- - ---------

P.-oblems that Required Removal of the Installed Systems or Any Conditions: ___ _ _ 

N/A 

· ) Cl' N City of Vandalia, OH - Rob Cr:on 6c._ . 1ent ; ame: _______ _ ________________________ _ 

Client Address: 333 James E Bohanan Memorial Drive, Vandalia, OH 45377 

Clien t Phone Number: 937 / 898-5891 
-_;_..;;.--'-----'------------------------~ 
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7a.) Projec t Title: Town of Pl ainiiel d, IN 

Pn>jcct Location: Plainfi.eld, I N 

Project Contract Value:-'-$_35_4~,,_4_2_9_. _oo ______ _____________ _ _ 
11 , 871 1 o f 8", 200' of 10", J.89' of 12", 

7b.) Projec t Description: _ ___________ ___________ ____ _ 

Pipe Diameter s: Linear Feet: 
-------~ 

Number of Service Connections R einstated: _..:.14...;.,::_2 _ _ _ _ _ _ _ ____ _ 

Problems that R cq uircd Removal of the Inslallcd Systems or Any Conditions: ______ _ 

N A 

7c.) Client Name: __ B_o_w_e_n_E_n.;;;.g_i _n_e_e _r i_· n_g.:...· _c_'o_r...:p_o_r_a_t_i_o_n _ _________ _______ _ 

Client Address: _ _ 8_8_0_2_N_o_r_t_h_M_e_· r_1_· d_1_· a_n_S_t_ . ....:•_I_n_d_i_a_n_a.:....p_o_l_i_s ..:..., _IN_L_; b_· 2_6_0 ___ ____ _ 

Client Phone Numbcr: _ _ 3_1_7_/ 8_4_2_-_2_6_1_6 ____ ____ ____ ___ ____ _ 

8a.) Proj ect Title: Warrington Dr ive - Sma ll Diame ter Sewer Rehab Projcet 

Sb.) 

Project Location : _ _ In_d_i_· a_n_a_,p,_o_l_i_s....:'"--I_N_. ~---------------------

Proj ect Con tract Value: __ $_2_,_4_1_9""",_1_6_7_. _2_3 _______________ _____ _ 

Pro j cct Description :_3_5:-'''-0_0_0-:--'-:--o_f~8_"....:.•_1 _0 _" ..;...• -:12,...'_' _a_n_,d,_1_5_',...:;' '....--i_n_c .... 1_.u_<l_e_d_ i _n_w_ o r_k_i_· s_l:....':....9_1_5_l. f 
o f manhol e lin ing .as channel and bench reconstruc tions, chi mney 
resconstruc tion fram and c11v.er re.pl a.cements . 

Pip~ Diameter s: - - ---------- Linear recr: 
--------~ 

Number of Service Connections Reinstated: - - --- ---------

Problem s that Required Removal of the installed S)'stems or Any Condilions: ____ __ _ 

N/A 

Sc.) Client Name: Citizens Energv Group - Tim shut ters 

( .. 1. tAdl 2150 N. Dr. Mart in Lu ther King Jr . St. , I ndpls., I N 46 202 .. 1en . c re_ss: _______ ________ ________________ _ 

Client Phone Number: __ 3_17_/:....4_2_9_-_3_9_7_3 ____________________ _ 
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9a.) Pro j cct Ti.tie : _ ___,.l.w..'n...,.i .... p..._.o--"C .. it,._V"'--'$,,_,.a...._n,_.i_,,t .... a..._r~y_,S.,,,e....,'W._.e._.r...._,_R..,.e.....,h"""a ..... b...._j .. 11 .. · t.._.a....,t....Jj..,,,o,_...nL...J...P.uh.s:i.a~s er;o._I....,V,__ ______ _ 

Project Locatfon: Uni.on City. OH 

Project Contract Valu c :_$i..::3"""2'""1'"",...;.4.:..30~. 2~5.__ ___________________ _ 

9b.) Project Description: __ l0~4_0_0_'~o~f~8'_'_-~l~O~'' __________________ _ 

Pipe Diameters: ----- --- ---- Linear Feet: 

Number of SerYicc Connections Reinstated: - --- ----------

Problems that Required Removal of the Installed Systems or Any Conditions:. ______ _ 

N/A 

9c.) Client Name: Mote & Associates LNC . 

Client Addnss: 214 WE:!st Fot:rth St ., Grecnville ,OH 45331 

Client Phone Number: 937/ 548-75 11 - ------------------ --- - -----
!Oa.) Project Title: Sonj tary Sewer and Maohol e Rehab 

Prnj ect l .ocati on : __ G_r_ee_n_w_o_o_d_,_I_N __________________ ____ _ 

Project Contract Value:_ c:,_.l.__,.'""7_..8"""3 ..... .:i.4_,_5..._3 ..... ...,1 a..__ ________________ ____ _ 

!Ob.) Projec t Description: 26 , 0 90 lf of 6" - 21" 

Pipe Diameters: Linear Feet:----·----

Number of Service Connections Reinstated: ---- ----------

Problems that lh·quircd n emoval of the Installed Systems or Any Conditions: _ _____ _ 

N/A 

Strand Associates, Inc . I Oc.) Client Name: __________________________ _____ _ 

Client Add ress: _6_2_9_W_a_s_h_i_n_g_t_on_S_t_._,_c_o_l_u_m_b_u_s_, _I_N_4_7_2_0_l ___ _________ _ 

Client Phone Numher: 812/372-9911 
----'-''--'--'-"""-"--"----------------------~ 
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0406098.06 doomish 
AMO 

Elaine N. Walker, Secretary of Stat& 
Received and Filed: 
6/1/2011 12:07 PM 
Fee Receipt: $40.00 

COMMONWEALTH OF KENTUCKY FRANKLIN COUNTY 

ELAINE N. WALKER, SECRETARY OF STATE A84 PG 141 
Olvl1fon of BuslMas f:lllngt 
Business FIOngr. Amended Certificate of Authority 

(Foreign Business Entity} 
FCA 

PO Box 718 
Frankfort, KY 40602 
(502) 564-3490 
www.sos.ky.gov 

Pursuant to the provisions of KRS Chapter KRS 14A and 2710, 273, 274, 275, 362 or 386 the undersigned hereby upplles 
for an amended certificate of authority on behalf of the entity named below and, for that purpose, submits the fo lcJ\Ying 
statements: • 

1. The business entity is~ profit corporstlon (J<RS 271 B). D nonprofit corporation (KRS 273:. 
D profttsslonal service corporation (KRS 274). D business trust (KRS 386). q limited llablfity company {KRS 275). D limited partnetshlp {KRS 362). 
I . . professional limited llablllty company (KRS 275). ~ ~,, ~ • 

. 2. Thenameofthlicompanyls: ffi\\\ec £a~1JO€.. ~.rfQ~oYJ 
{Th• IMfn• lllWlt be Ide I th• 1t11M on nco wllh !ti• Secretary of :St.le.) 

3. It Is an entity orcJanlzed and existing under the laws of the state or country of ) 00 t QQQ.,,, 
4. The entity recel•fed authe>rlty lo transact business in Kentucky on C\-J.q -% 
5. The enllty has changed Its (c:heck 111 that •J>PIYl 

c,N' Domicile name to ffi \ \\ec Q \~ \ oe 1 LLC_, 

Cl 
CJ 
x 

Name to be used In Kentucky 10_ , •••• . 
• II - • • 

Junsdlctlon of organization to·- ------ --- - -----------

Period of duratio '----------~---------.....-------
F_orm of organ~tlon converted to a LLC 

6. This appi1canon w111 De errecuva upon nung, unless e oeta¥&d eneenve data and/or time Is provided. The effective da1.; or 
the delayed e1fec11"e date canrJQ( be prior to the date the application is filed . The date and/or time Is-..,.,,......,...........,....,,,.......,,--

(D• l•pd effectlvo c lie"" 
1ndlor time} 

L da ·1are under pena!ty of pe.1ury under the laws of lhe slate of Kentucky fhat the foregoing is true and correct. 

. - ~SLc.tq '5h_, j I l 
Sl91"1atuN of Authorlud R•pruentatlve · Date 

tmlENT Ill: J7ZM 
·AEaJRIE) Ill: JUE 12.2'1l I l~:l8:iflJlN 
TOT~ FEES: $ lt. 8111 
OUITY Q.EJIJ<: GJV lElll.ER 
Olllrv: FlAl<lIN aunv 
DEPUTY a..EJI<: '*lTA IMIHl<ER 
DJ< AS~ PSa:s l ltl - tu 

(04/11) 

' 

i 
! 
I 

l. 
J 
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01/01/2011 

MIL LER PIPELINE LLC 
8850 CRAWFORDSVILLE RD 

COMMONWEALTH OF KENTUCKY 
DEPARTMENT OF REVENUE 

FRANKFORT KENTUCKY 
40601 

INDIANAPOLIS IN 46234 

DATE: DECEMBER 22, 2011 

SUBJECT: KENTUCKY WITHHOLDING TAX .ACCOUNT NUMBER 

ACCOUNT NUMBER 329590 HAS BEEN ASSIGNED AS YOUR EMPLOYER 
NUM BER FOR REPORTING KENTUCKY INCOME TAX WITHHELD. PLEASE USE THIS 
NUMBER ON REPOR TS OR CORRESPONDENCE REGARDING KENTUCKY INCOME TAX 
WI THHELD FROM YOUR EMPLOYEES' WAGES. DEPARTMENT OF REVENUE RECORDS 
INDICATE THE LIAB1LITY DATE IS 01/01/2011. 

YOUR ACCOUNT HAS BEEN PLACED ON A TWICE-MONTHLY FILING BASIS. 
A PREPRINTED FORM FOR REPORTING KENTUCKY INCOME TAX WITHHELD FOR 
FUTURE PERIODS WI LL BE MAILED TO YOU APPROXIMATELY FIFTEEN (15) DAYS 
PRIOR TO THE DUE DATE. PLEASE USE THE PREPRINTED FORM FOR REPORTING 
AND REMITTING THE KENTUCKY TAX . WI THHELD FROM YOUR EMPLOYEES' WAGES. 
RE TURNS MUST BE FIL ED EVEN IF NO TAX IS DUE FOR THE REPORTING PERIOD. 

THE EMPLOYER INSTRUCTION BOOKLET "WI THHOLDING KENTUCKY I~COME TAX'' 
THE CURRENT YEAR TAX TABLE BOOKLET, AND WITHHOLDING EXEMPTION 
CERTIFICATES ARE AVAILABLE TO DOWNLOAD FROM OUR WEBSITE AT 
HTTP://REVENUE.KY.GOV/FORMS/CURWHFRMS.HTM. 

IF YOU HAVE QUESTIONS OR IF YOU NEED TO FILE ANY BACK 
WITHHOLDING TAX RETURNS, PLEASE CONTACT THE WITHHOLDING TAX BRANCH 
AT (502) 564-7287 OR SEND CORRESPONDENCE TO THE ADDRESS LISTED BELOW. 

KENT UCKY DEPARTMENT OF REVENUE 
WI THHOLDING TAX BRANCH 
P.O. BOX 181 
501 HIGH STREET 
FRANKFORT, KY 40602 

AN EQUAL OPPORTUNITY EMPLOYER M/F/H 
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TO: MILLER PIPELINE LLC 
ANGELA ZELLERS 
8850 CRAWFORDSVILLE RD 

Commonwealth of Kentucky 
Department of Revenue 

Frankfort, KY 
40620 

revenue.ky.gov 

INDIANAPOLIS IN 46234 

DATE: DECEMBER 22, 2011 

SUB1ECT: SALES AND USE TAX PERMIT 

ACCOUNT NUMBER 335612 HAS BEEN ASSIGNED AS YOUR SALES AND USE TAX NUMBER FOR 
REPORTING KENTUCKY SALES AND USE TAX. PLEASE USE THIS NUMBER ON RETURNS AND 
CORRESPONDENCE REGARDING KENTUCKY SALES AND USE TAX. DEPARTMENT or REVENUE 
(DOR) RECORDS lND!CATE THE ACCOUNT LIABILITY DATE IS 01/01/2011. IF THIS. IS INCORRECT, 
PLEASE NOTT PY THE DIVISION OF SALES AND USE TAX. 

YOUR ACCOUNT HAS BEEN PLACED ON A MONTHLY FILING BASIS. A PREPRINTED FORM FOR 
REPORTING'SALES AND USE TAX WILL BE MAILED TO YOU APPROXIMATELY FIFTEEN (15) DAYS 
PRIOR TO THE DUE DATE OF EACH RETURN. PLEASE USE THE PREPRINTED FORM FOR 
REPORTING AND REMITTING KENTUCKY SALES AND USE TAX. RETURNS MUST BE FILED EVEN IF 
NO TAX IS DUE. IF YOU ARE INTERESTED TN REPORTING YOUR KENTUCKY SAtES AND USE TAX 
ELECTRONICALLY, PLEASE VISIT THE DOR WEBSITE AT WWW.REVENUE.KY.GOV AND CLICK ON 
KY E-TAX. 

THE DETACHMENT AT THE BOTTOM OF THE PAGE IS YOUR KENTUCKY SALES AND USE TAX 
PERMIT CARD. TIIIS PERMIT MUST BE POSTED IN A CONSPICUOUS PLACE AT THE BUSINESS 
LOCATION LISTED ON THE PERMIT. (MORE INFORMATlON CONTINUED ON BACK PAGE.) 

- ----------------------- -------------Detach Here------------------ --- -------------- - -------

FORM 51Al01 (a) 
(8-2011) 

HI LLER PIPELINE LLC 
8850 CRAWFORDSVILLE RD 
INDIANAPOLIS IN 46234 

Commonwealth of Kentucky 
Department of Revenue 

Sales and Use Tax Perm i t 

Accoun t Number 
335612 

Issue Date 
12/22/11 

THIS SELLER ' S PERMIT I S I SSUED PURSUANT TO KRS 139.250 . 

POST IN A CONSPICUOUS PLACE 

THIS PERMIT IS NOT TRANSFERABLE 

KentuckyU n bridledSpi rit. com 

THlS PERMI T IS ISSUED PURSUANT 
TO AUTHORITY OF CHAPTER 139 OF 
THE KENTUCKY REVISED STATUTES 
AND IS VALID UNTIL CANCELLED OR 
REVOKED. 

An Equal Opportunity Employer M/F/D 
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B.1 - Miller Pipeline Corporation Qualifications 

Miller Pipeline Corporation is one of the nation's premier contractors, providing a 
comprehensive range of pipeline contracting and rehabilitation services for sewer 
pipelines, water, and gas, as well as specialty products and services for the industrial and 
telecommunications industries. 

Miller Pipeline Corporation is a wholly owned subsidiary of Vectren Corporation, 
two of our nation's energy leaders. Vectren Corporation distributes electricity and 
natural gas to nearly 770,000 business and residential customers with revenues close to 
$3.0 Billion. 

We believe there are many reasons why Miller Pipeline Corporation is regarded as a 
premier and well-respected national contractor. Certainly, our combination of innovative 
thinking, technical expertise, and customer service have played a big part. We continue 
to research and improve our products and processes in order to offer our customers cost-
effectivc and value-added products and services. 

We pride ourselves in our ability to provide our customers with a full range of 
rehabilitation methods to meet individual needs and specific application constraints. 
MiJJcr was one of the first contractors to import Trench less technologies from Europe and 
the Far East. We acquire the latest high-tech equipment that is so vital to doing the job 
right and in a safe efficient manner. 

We realize that our employees arc the backbone of our existence. They are never taken 
for granted. Many of the Miller Pipeline Corporation team has spent most of their 
entire career with the company. This lets us know that as a Company we are doing 
something right. This is key to our success and it shows. 

Miller Pipeline Corporation has been in the business for over 60 years and has 
demonstrated resilience to economic downturns and will remain secure for the future. 
Our organization is solid, not only from an economic standpoint, but the issue at hand, 
demonstrating our knowledge to correct (I/I) problems and oyerflows. 



B.2 - Corporate Experience and Capaci!! 

Miller Pipeline Corporation has been providing our customers with experience and an 
admirable list of core capabilities and customer centered solutions since 1953. Miller Pipeline 
Corporation is headquai1ered in Indianapolis, IN. and has additional offices nationwide from 
California to New Jersey. Currently, the Company maintains more than 200 construction crews 
made up of skilled, professional employees, many of w horn have b<.:en with the Company their 
entire careers. We are an organization with over 3,000 employees and equipment fleet nearing 
$I 00,000,000. 

As a recognized leader in the industry we attribute much of our success and longevity to the 
quality of work we provide to our customers and the professional and stable leadership at all 
levels within the Company. The values and principals, on which the Company was originally 
founded, remain today as the cornerstone of our commitment to quality and value-added service. 
It is in this way our Company stays on the leading edge and achieves maximum efficiencies to 
provide greater value. 

Miller Pipeline Corporation is committed to customer satisfaction and the highest quality 
standards in the Industry. We believe that the resulting benefit to this commitment is that our 
best work is done each and every daY. 



Miller Pipeline Corporation has been in the pipeline rehabilitation business since 1970. Since 
then, we have specialized in all phases of pipeline installations, rehabilitation an<l related services. 
Miller Pipeline Corporation current capabilities include the following: 

Gas Wastewater 
• Distribution • MPC ToughTubc'r.t, Cured-In-Place Pipe 
• Main and Service Installations • Xpandit®, Pipe Bursting 
• New, Replace, and Rehabilitation • EX Method®, PVC Expanded-In-Place Pipe 
• Directional Drilling • CCTV 
• Cathodic Protection • Full Linc Replacement and Point Repairs 
• Distribution Stations I Fabrication • Manhole Rehabilitation Products 
• Vacuum Excavation 
• External and Internal Joint Repair Water 
• Internal Joint Repair Sales • Mainline and Service Installation 
• Transmission • New I Rehabilitation 
• Exknsions • Directional Drilling 
• Replacement • HOPF Pipe Expertise 
• Rehabilitation • Internal Joint Sealing 
• Relocation 

Telecommunications Vacuum Excavation 
• Trenching • Gas Line Rehabilitation 
• Directional Drilling • External Joint Sealing 
• Manhole Installation • Utility Verification I Daylighting 
• fiber Optic Installation • Cathodic Protection 
• V crification and Daylighting • Anodes I Test Stations I Fault Finding 



USDA 
Form RD 400-6 
(Rev. 12-09) COMPLIANCE STATEMENT 

This statement relates to a proposed contract with Warren County Water District 

(."lame qf borrower or grantee) 

Form Approved 
OMB No. 0575-0018 

who expects to finance the contract with assistance from either the Rural Housing Service 
(RHS), Rural Business-Cooperative Service (RBS), or the Rwal Utilities Service (RUS) or their 
successor agencies, United States Department of Agriculture (whether by a loan, grant, loan 
insurance, guarantee, or other fonn of financial assistance). I am the undersigned bidder or 
prospective contractor, I represent that: 

I. I _.x_ have,_ have not, participated in a previous contract or subcontract subject to 
Executive Order 11246 (regarding equal employment opportunity) or a preceding similar 
Executive Order. 

2. If I have participated in such a contract or subcontract, I _lL have,_ have not, filed all 
compliance reports that have been required to file in cOIUlection with the contract or subcontract. 

_x_ If the proposed contract is for $50,000 or more: or __ If the proposed 
noncono;;truction contract is for $50,000 or more and I have 50 or more employees, I 
also represent that: 

3. I .2( have, .. --· have not previously had contracts subject to the written affirmative action 
programs requirements of the Secretary of Labor. 

4. If I have participated in such a conuact or subcontract, _x_ I have, __ have not developed 
and placed on file at each establishment affirmative action programs as required by the rules and 
regulations of the Secretary of Labor. 

I understand that if I have failed to me any compliance reports that have been required of me, I am not 
eligible and will not be eligible to have my bid considered or to enter into the proposed contract wtless and 
until I make an ammgcmcnt regarding such reports that is satisfactory to either the RHS, RBS or RUS, or 
to the office where the reports are required to be filed. 

r also certify that r do not maintain or provide for my cmployc(,~ any segregated facilities at any of my 
establishments, and that I do not pcnnit my employees to pcrfonn their services at any location, lUlder my 
control, where segregated facilities arc maintained. r certify further that f will not maintain or provide for 
my employees any segregated facilities at any of my establislunents, and that I will not pennit my employees 
to perfonn their services at any location, under my control, where segregated facilities are maintained. I 
agree that a breach of this certification is a violation of the Equal Opportwli.ty clause in my contract. As 
used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms 
and wash rooms, restaurants and other eating areas time clocks, locker rooms and other storage or dressing 
areas, parking lots, drinking fmmtains, recreation or entertairunent areas, transportation, and hoLL~ing facilities 
provided for employees which are segregated by explicit directive or are in facl segregated on the basis of 
race, creed, color, or nalional origin, because of habit, local custom, or otherwise. I further agree that 
(except where I have obtained identical certifications for proposed subcontractors for sp(.'Cific time periods) 
I will obtain identical certifications from proposed subcontmctors prior to the award of subcontracts 
exceeding $I 0,000 which arc not exempt from the provisions of the Equal Opportwli.ty clause; that I will 
retain such certifications in my files; and that I will forward the following notice to such proposed 
subcontractors (except where the proposed subcontractors have submitted identical certifications for 
specific time periods): 

Accordin,~ IO ch~, Papt·•r.,·ork Re.d14c.rion Ac: q{ !99j. a11 a,~e.nc:i..· ma.v nor condr1c1 or spon~or. and a persl}n. is nor required ro tespo11d to a coll1:•c:tion ~{ infurmation 
t111iess i1 displays cli.• .-,;lid 0.'14R coo1ro/ nmnber. Tire valid Oll-fR control nwnberjor this informmion collec1ion is fJ57S-0018. The 1ime required w complocl! this 
frrfo•·mmion collec1io11 is estimated 10 cn:etage 10 mitnltc>s pe,, rc>spo11se, including the r;mt~ JOr r~Pfehing insu·uctions. set1rchfog e:.:isting daw sourr.11;?S. gmhcn'ng 
ar.d mai111ai11ing ihe daw f/eeded. a•1d comple1ing and te1·ie•l'i11g 1l1t• collt•ctio11 ofinforma1io11. 

Position 6 RD400-6(Rev. J2-09) 

shellya

shellya



NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUlREM.ENTS FOR 
CERTIFICATIONS OF NON-SEGREGATED FACILITIES 

A certification of!"'onsegregated Facilities, as required by the \1ay 9, 1967, order (32F.R. 7439, may 19. 1967) on 
Elimination of Segregated Facilities, by the Secretary of Labor, must be submined prior to the award of a subrnntrdct 
exceeding$ I 0,000 which is not exempt from the provisions of the Equal Opportunity clause. "fhc ccttitlcation may be 
submitted dther for each subcontrnct or for all subconrn1cts <luring a pt.'lio<l (i.e .. quarterly, semiannually. or 
annually). 

NOT!::: The penalty for making false statements in offers is prescribed in 18 lJ.S.C 1001. 

DATE March 15, 2019 

8850 Crawfordsville Rd. 
Indianapolis, IN 46234 

Address (including zip Code) 

(Signature of Bidder or Prospecnve Conrractor) 

shellya

shellya



RD :r:!'lt.ruc:.i.on 1910-C 
Exhibit A-1 

CER.TIEIC:ATTON FOR CONTRACTS GRANTS ADD t OANS 

Tr.e :..:nc.ers1g!led certifies, ::c tne best o~ his or r:er :~-io-.-.:ledge and ::ielief, 
t:1at 

l'Jo Fcdernl appropriated funds have been puid or w::.ll be paw, by or 
or.. r,e::.r.:_f o: the undersigned, to a:-iy ni:::csor: fer in::..12e:icing or at::~ti:ig to 
inf!uence an off::.ce~ o::: err.ployee of ciny agency, a Merr.oer or Cor.grcss, a.n 
of:icer or enployee of Cor:gress, or a.n e.rrployee c:.: 1..: Merrbe:. oi Cor.c;r:-css in 
c::w:-iect.'..on ,,1.i.lh :.'.le awa . .:-dir:g of any Federa.:.. coE::r~c::, ::he making of any 
?eder;:il gra:-it. or. Federal lca:i, a:1d U:e ext0ns.i.0:1, cor:t.':.nuation, rene, .. -1al, 
arctenclrr.ent, or modification of <:.rq Federal co:-1t:r-act, gra:it or :..~..:an. 

2. If a:--,y funds other t:•an Feceral appropr ialcd LnC.s Lave iJeen pa::.d or 
·v1ill l:.;e pa:..d to any person for i:ifluer.cir:g o:-: at:.e1:1pting to .i.::fl...ience an 
officer or employee of a.ny ager..cy, a. Mem.')er 0f Ccnqress, a:1 ot:.i.:::::cr· or 
employee c: C:::>ngress, or a:1 errp:..oyee o: a member of Congress i.r1 connec:..i.on 
· .... 1it;.1 this Feder-a:.. c::::n:..ract, qrar:L or :..oan, thG t.:tidersigned s.t-_a:_:.. cor:ip:..ete cir;d 
siiani :. star.da~d ro·~:c - L..~, 0 r..:::..sclosure of .'....otbying Activities," in accordance 
with i. ts i r.strncticns. 

J. ~::-1e u:1de:::-siqr.ed s!lal~ reqi.:ire tl':at t:-ie .!.a:1gu;~gc of t:,is ::::erti:!:icat.ion 
be iI:clLlded in t::e :-,;,;<:.rd doc.:..-nents ::or c.L :3tlb,ai a rds a: a;-~ tiGrs (including 
co::-iLract_s, st.:bcontrc.cts, c.rd sub,J-ra:1ts · ... mder gran::s a:id 10ar.s} and tl':a: .. a::.l 
subrec: pi en:.s s:-ia:_~ cc.:·L:..fy ar:d disclose acccrdi,1gly. 

·~'t"1is cc:.:-LiLc:aticn is d ma:eric.;. ::epresentaticr.. of fa.ct upcn whi.ch 
1"e l. ~ ar:ce was ;>laced v-hcr: Li~i.s LransacL ion 11as macie or entered i:itc. 
Subr_i ssi on of this cc:rLif.i.cati::::n is a prerc~quisite for: :r.a!<.ir..g or e!lteri:-ig into 
::his :ransa::tion inposed by sec:.io:i 1.35?., tiLe 31, U.S. Cede. P.;ny pe::son who 
fa:..ls to fi::.e the requir:eci. csrtific<Jtio:i s:::-1aL be s1i"a~ec:. to a c.i.v.i.l pena:..::y 
cf net less L'.'.a:1 $10,CCO and not :1LC.re t'.':c;:1 $1J'..l,O:::l0 for ea.ct: suc:1 fai:ure. 

March 15 2019 
(nare) {date; 

Daniel L. Short, CFO 
{title) 

oOo 

(08-?.l - 91; PE 171 
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U.S. DEPARTMENT OF AGRICULTURE 

Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion~ Lower Tier Covered Transactions 

This certification is required by the rcgulati(lns implementing Executive Or<ler l 2549, Dcbanncnt and Suspension, 7 
CFR part 3017. Section 3017.510. Participants' responsibilities. The regulations were published as Part IV of the:: 
January 30. 1989. Federal Register (pages 4722.4733). Copies of rhe regulations may be obtained by contacting the 
Department of Agriculture agency with which this transaction originated. 

(BEFORE COMPLETING CERlTFICA TION, READ INSTRUCTIONS ON REVERSE) 

(I) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor 
its principals presently debarred, suspended. proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any Federal department or agency. 

(2) Where the prospective lower tier participant is unable ro cc11ify to any of the statements in this 
certification, such prospective participant :shall attach an explanation to this proposal. 

Miller Pipeline! LLC 
Organizarion l\arnc PRIAw;m( Number or Project Name 

Daniel L. Short CFO 
Namel~i and l ul~.~l ol 1l uchonzed Kepre~t'Ol<t11vels1 

March 151 2019 
Date 

~.,:'- l , ....-- -~·--·- - ·: 

. . 
• I 

Form AD-1048 (1/92) 



Bio-Non1ic Services, Inc. 
References - Grouting 

NCDOT- Division 2 
139 Masontown Rd. 
Newpo1t, NC 28570 
Grouting of 48" Sewer under US70 in Havelock, NC - 2018 
David Livingston 
252-223-481 l 
dml ivinuston@ncdot.gov 

DOW - West Virginia Operations 
Nitro, WV 
Jacobs Engineering Group 
Grouting of 500 LF of 60" Diameter Sewer Lines - 2018 
Andy Sprinkle 
502-287-1057 
Andrcw.sprinklcG! jacobs.com 

Town of Sullivan's Island 
PO Box 247 
Sullivan's Island, SC 29842 
Cleaning, CCTV Inspection, and Grouting 
41,000 LF of Mainlines & Testing & Scaling of 550 Laterals 
2018 - Ongoing 
Greg Gress - Manager 
Water & Sewer Department 
Phone: 843-883-5748 
!.:!1-.'TessCqisulljvansjsland-sc.com 

Am-Liner East, Inc 
Downtown Sewer Rehabilitation Project 
Salem, VA 
Grouting of 1,000 LF of 18" Sanitary Sewer Interceptor Lines - 2018 
Olen AH - Project Manager 
AM-Liner East, Inc. 
601 Jack Enders Boulevard 
Berryville, VA 22611 
540.336.3968 
QailrcDamli_n._eIT.~t.9.Q.m 

A Carylon CompanY 

530 Wood'iWV'l St~20t 
'3clmont. NC 28012 
p. (704) 529-CIOOO 
f (704) 529-1648 
W'NVJ.b10 · :1CP1K.t:C!TI 



Aiken, SC - Sand River Basin FPA Project 
Grouting of 200,000 LF of Mainlines and Testing & Sealing of 500 Laterals 
ARCADIS U.S., Inc. 
316 Covered Bridge Road 
King of Prussia, PA 1 9406 
James W. Shelton, P.E. 
Mobile - 302-723-1450 
J amcs.sbcltoora/arcadi s com 
2018 - Ongoing 

Jefferson County 2016 Sanitary Sewer Rehabilitation Contract 
Birmingham, AL 
General Contractor-Insitufonn Technologies, Inc. 
Grouting of 572 sewer services in 20,500 LF of mainline sewer systems 
2016 - 2018 
Todd Hester, Project Manager 
3061 Dublin Circle 
Bessemer, AL 35022 
Phone: 205-572-5077 
!.tlgster({'l~aegion.c9m 

Town of Sullivan's Island 
PO Box 247 
Sullivan's ls land, SC 29842 
Grouting of 3 8,500 LF of Mainlines & Testing & Sealing of 500 Laterals 
2014 - 2016 
Greg Gress - Manager 
Water & Sewer Department 
Phone: 843-883-5748 
ggress~~suUiY.{\!12i~~mQ:~s.cQm 

Jefferson County 2014 Sanitary Sewer Rehabilitation Contract 
Birmingham, AL 
General Contractor-Heitkamp 
Grouting of 425 sewer services 
2015 - 2106 
Mike Sanders, Project Manager 
Heitkamp, Inc. 
4125 Welcome All Road Suite 100 
Atlanta, GA 30349 
Phone:475-235-9674 
rnders((itheitkarnp.com 

A Carylon Company 2 



Western Virginia Water Authority 
2012 South Jefferson Street 
Roanoke, VA 24014 
Old Roanoke River Interceptor Sewer System Rehabilitation 
Cleaning, CCTV Inspection, Pipe Grouting, Manhole Rehabilitation 
12,500 linear feet of 36" to 48" Pipe Grouting 
2013 - 2014 
Mark Sink - Engineering Coordinator 
(540) 537-3460 
Mar.k..sink.@.~es.tm.1n.J.n~a t.er. .. org 

R.H. Moore Company, Inc 
PO Box 830 
Murrells Inlet, SC 29576 
Steve Thornton - 910-308-5965 
~ctl J(ii:cm!blink.nct 
Eric Buckner - 843-340-7214 
~buch.ner:a;rbmoorecompaoy com 
Various Pipe Grouting Projects Ranging from 12" - 30" (2014 - 2018) 

Portland Utilities Construction Company, LLC 
PO Box 510 
Portland, TN 3 7148 
Kingsport, TN ARC Sewer Systems Project - 2016 
Cleaning, CCTV fnspection, and Grouting of approximately 4,500 LF of 30" Sewer Interceptor 
Gary Testa - 423-273-2261 
1!arvtesta@pucc.org 

Charlotte Mecklenburg Utilities 
4100 West Tyvola Rd. 
Charlotte, NC 28208 
John Fishburne 
(980) 722-0792 
l ,000 linear feet of 48" Sanitary Sewer Pipe Grouting @ Freedom Park 

A Carylon Company 3 



 APPENDIX C

2019 Treated Sewage Adjustment
Warren County Water District - Sewer Division

SEWER SYSTEM

Annual Gals 
Disposed

Base 
Rate

Disposal Cost 
at Base Rate New Rate

Disposal 
Cost at New 

Rate

Increased 
Disposal 

Cost

All Connection Points 951,741,000 $2.4917 2,371,453$    $2.8377 2,700,755$ 329,302$     

Total Water Sold ( x 1000) 1,213,832

Increased Disposal Cost 329,302$     

Treated Sewage Adjustment 0.28$           



APPENDIX D

      FORECAST OF WATER USAGE AND INCOME

  5/8" METERS:

AVG RESIDENTIAL NON-RESIDENTIAL
   USAGE/MON AVG BILL BILLS USAGE INCOME BILLS USAGE INCOME

0 TO 2,000 1,876 11.77 17,876 33,535,376 $210,401 1,546 2,900,296 $18,196
2 TO 3,000 2,519 14.40 13,200 33,250,800 $190,080 192 483,648 $2,765
3 TO 4,000 3,490 19.31 12,980 45,300,200 $250,644 138 481,620 $2,665
4 TO 5,000 4,474 24.29 9,676 43,290,424 $235,030 97 433,978 $2,356
5 TO 6,000 5,371 28.83 6,449 34,637,579 $185,925 70 375,970 $2,018
6 TO 7,000 6,161 32.82 4,019 24,761,059 $131,904 65 400,465 $2,133
7 TO 8,000 7,168 37.92 2,532 18,149,376 $96,013 48 344,064 $1,820
8 TO 9,000 8,465 43.95 1,327 11,233,055 $58,322 35 296,275 $1,538
9 TO 10,000 9,470 47.89 890 8,428,300 $42,622 35 331,450 $1,676

10 TO 11,000 10,484 51.87 587 6,154,108 $30,448 40 419,360 $2,075
11 TO 12,000 11,482 55.78 411 4,719,102 $22,926 17 195,194 $948
12 TO 14,000 12,919 61.41 454 5,865,226 $27,880 31 400,489 $1,904
14 TO 16,000 14,903 69.19 244 3,636,332 $16,882 21 312,963 $1,453
16 TO 18,000 16,953 77.23 183 3,102,399 $14,133 17 288,201 $1,313
18 TO 20,000 18,877 84.77 116 2,189,732 $9,833 13 245,401 $1,102
20 TO 25,000 22,161 96.99 180 3,988,980 $17,458 26 576,186 $2,522
25 TO 30,000 27,288 115.55 79 2,155,752 $9,128 20 545,760 $2,311
30 TO 40,000 34,660 142.24 88 3,050,080 $12,517 41 1,421,060 $5,832
40 TO 50,000 45,269 180.64 25 1,131,725 $4,516 20 905,380 $3,613
50 TO 75,000 60,780 236.79 41 2,491,980 $9,708 33 2,005,740 $7,814
75 TO 100,000 86,151 328.64 18 1,550,718 $5,916 2 172,302 $657

100 TO 150,000 112,507 417.79 5 562,535 $2,089 1 112,507 $418
150 TO 200,000 170,580 598.98 3 511,740 $1,797 1 170,580 $599
200 TO 300,000 239,350 813.54 1 239,350 $814 0 0 0
300 TO 400,000 0 0.00 0 0 0 0 0 0
400 TO 500,000 0 0.00 0 0 0 0 0 0
500 TO ABOVE 0 0.00 0 0 0 0 0 0

   SUBTOTALS 71,384 293,935,928 $1,586,985 2,509 13,818,889 $67,728
AVG. RATE $5.38
AVG. USAGE 4,118 5,508



  1" METERS

AVG RESIDENTIAL NON-RESIDENTIAL
   USAGE/MON AVG BILL BILLS USAGE INCOME BILLS USAGE INCOME

0 TO 5,000 2,213 26.94 648      1,434,024 $17,457 858 1,898,754 $23,115
5 TO 6,000 5,460 29.27 127      693,420 3,717 103 562,380 3,015
6 TO 7,000 6,469 34.37 78        504,582 2,681 99 640,431 3,403
7 TO 8,000 7,445 39.31 75        558,375 2,948 96 714,720 3,774
8 TO 9,000 8,479 44.00 43        364,597 1,892 96 813,984 4,224
9 TO 10,000 9,482 47.93 33        312,906 1,582 83 787,006 3,978

10 TO 11,000 10,474 51.82 41        429,434 2,125 81 848,394 4,197
11 TO 12,000 11,497 55.83 14        160,958 782 63 724,311 3,517
12 TO 14,000 12,875 61.23 28        360,500 1,714 86 1,107,250 5,266
14 TO 16,000 15,101 69.96 14        211,414 979 64 966,464 4,477
16 TO 18,000 17,052 77.60 7          119,364 543 48 818,496 3,725
18 TO 20,000 19,017 85.31 5          95,085 427 42 798,714 3,583
20 TO 25,000 22,300 97.49 14        312,200 1,365 90 2,007,000 8,774
25 TO 30,000 27,344 115.75 5          136,720 579 61 1,667,984 7,061
30 TO 40,000 34,371 141.18 8          274,968 1,129 90 3,093,390 12,706
40 TO 50,000 44,532 177.97 2          89,064 356 57 2,538,324 10,144
50 TO 75,000 58,688 229.21 5          293,440 1,146 63 3,697,344 14,440
75 TO 100,000 88,939 338.72 1          88,939 339 25 2,223,475 8,468

100 TO 150,000 122,032 447.50 0 0 0 23 2,806,736 10,293
150 TO 200,000 180,535 630.03 0 0 0 6 1,083,210 3,780
200 TO 300,000 267,027 899.88 0 0 0 6 1,602,162 5,399
300 TO 400,000 355,629 1176.32 0 0 0 14 4,978,806 16,468
400 TO 500,000 440,847 1442.20 0 0 0 3 1,322,541 4,327
500 TO ABOVE 10,856,031 33937.58 0 0 0 14 151,984,434 475,126

    SUBTOTALS 1,148 6,439,990 $41,761 2,171 189,686,310 $643,260



  1 1/2" METERS:

AVG RESIDENTIAL NON-RESIDENTIAL
   USAGE/MON AVG BILL BILLS USAGE INCOME BILLS USAGE INCOME

0 TO 10,000 4,665         49.77 0 0 0 134 625,110 $6,669
10 TO 11,000 10,653       52.33 0 0 0 17 181,101 890
11 TO 12,000 11,564       55.90 0 0 0 11 127,204 615
12 TO 14,000 13,189       62.27 0 0 0 36 474,804 2,242
14 TO 16,000 15,045       69.55 0 0 0 33 496,485 2,295
16 TO 18,000 16,882       76.75 0 0 0 28 472,696 2,149
18 TO 20,000 19,050       85.25 0 0 0 24 457,200 2,046
20 TO 25,000 22,748       98.92 0 0 0 21 477,708 2,077
25 TO 30,000 27,906       117.59 0 0 0 17 474,402 1,999
30 TO 40,000 34,216       140.43 0 0 0 57 1,950,312 8,005
40 TO 50,000 44,422       177.38 0 0 0 32 1,421,504 5,676
50 TO 75,000 62,580       243.11 0 0 0 45 2,816,100 10,940
75 TO 100,000 88,913       338.44 0 0 0 23 2,044,999 7,784

100 TO 150,000 113,500     420.69 0 0 0 16 1,816,000 6,731
150 TO 200,000 177,483     620.32 0 0 0 6 1,064,898 3,722
200 TO 300,000 262,050     884.17 0 0 0 12 3,144,600 10,610
300 TO 400,000 338,708     1123.34 0 0 0 13 4,403,204 14,603
400 TO 500,000 429,400     1406.30 0 0 0 5 2,147,000 7,032
500 TO ABOVE 863,857     2761.80 0 0 0 7 6,046,999 19,333

    SUBTOTALS 0 0 $0 537 30,642,326 $115,417



  2" METERS:

AVG RESIDENTIAL NON-RESIDENTIAL
   USAGE/MON AVG BILL BILLS USAGE INCOME BILLS USAGE INCOME

0 TO 16,000 12,307 72.66 9 110,763 654 322 3,962,854 23,397
16 TO 18,000 16,836 75.94 1 16,836 76 13 218,868 987
18 TO 20,000 19,213 85.25 0 0 0 8 153,704 682
20 TO 25,000 22,804 98.49 0 0 0 47 1,071,788 4,629
25 TO 30,000 27,396 115.11 0 0 0 68 1,862,928 7,827
30 TO 40,000 35,593 144.79 2 71,186 290 97 3,452,521 14,045
40 TO 50,000 44,651 177.58 0 0 0 76 3,393,476 13,496
50 TO 75,000 61,256 237.69 0 0 0 86 5,268,016 20,441
75 TO 100,000 86,226 328.08 0 0 0 72 6,208,272 23,622

100 TO 150,000 119,579 439.03 0 0 0 58 6,935,582 25,464
150 TO 200,000 179,035 624.53 0 0 0 34 6,087,190 21,234
200 TO 300,000 242,898 823.78 0 0 0 45 10,930,410 37,070
300 TO 400,000 339,550 1125.34 0 0 0 22 7,470,100 24,757
400 TO 500,000 450,057 1470.12 0 0 0 7 3,150,399 10,291
500 TO 750,000 643,517 2073.71 0 0 0 29 18,661,993 60,138
750 TO 1.0 M 864,759 2763.99 0 0 0 26 22,483,734 71,864

1 TO 1.5 M 1,253,076 3975.54 0 0 0 17 21,302,292 67,584
1.5 TO ABOVE 8,447,335 26421.63 0 0 0 35 295,656,725 924,757

    SUBTOTALS 12 198,785 $1,020 1,062 418,270,852 $1,352,285

  3" METERS:

AVG RESIDENTIAL NON-RESIDENTIAL
   USAGE/MON AVG BILL BILLS USAGE INCOME BILLS USAGE INCOME

0 TO 30,000 22,223 122.09 0 0 0 9 200,007 1,099
30 TO 40,000 35,980 143.74 0 0 0 5 179,900 719
40 TO 50,000 45,400 177.84 0 0 0 6 272,400 1,067
50 TO 75,000 61,875 237.48 0 0 0 16 990,000 3,800
75 TO 100,000 89,250 336.58 0 0 0 2 178,500 673

100 TO 150,000 126,375 457.78 0 0 0 4 505,500 1,831
150 TO 200,000 170,911 596.73 0 0 0 9 1,538,199 5,371
200 TO 300,000 234,256 794.37 0 0 0 9 2,108,304 7,149
300 TO 400,000 0 122.09 0 0 0 0 0 0
400 TO 500,000 488,000 1586.05 0 0 0 1 488,000 1,586
500 TO 750,000 654,423 2105.29 0 0 0 20 13,088,460 42,106
750 TO 1.0 M 868,844 2774.28 0 0 0 9 7,819,596 24,969

1 TO 1.5 M 1,373,725 4349.51 0 0 0 8 10,989,800 34,796
1.5 TO 2.0 M 1,695,350 5352.98 0 0 0 6 10,172,100 32,118

2 TO 2.5 M 2,084,100 6565.88 0 0 0 2 4,168,200 13,132
2.5 TO 3.0 M 0 122.09 0 0 0 0 0 0

3 TO 3.5 M 0 122.09 0 0 0 0 0 0
3.5 TO ABOVE 0 122.09 0 0 0 0 0 0

    SUBTOTALS 0 0 $0 106 52,698,966 $170,416



  4" METERS:

AVG RESIDENTIAL NON-RESIDENTIAL
   USAGE/MON AVG BILL BILLS USAGE INCOME BILLS USAGE INCOME

0 TO 50,000 8,133 190.39 0 0 0 15 121,995 2,856
50 TO 75,000 65,414 318.59 0 0 0 4 261,656 1,274
75 TO 100,000 91,448 412.83 0 0 0 4 365,792 1,651

100 TO 150,000 129,084 593.13 0 0 0 5 645,420 2,966
150 TO 200,000 171,251 724.69 0 0 0 14 2,397,514 10,146
200 TO 300,000 225,679 894.51 0 0 0 6 1,354,074 5,367
300 TO 400,000 0 190.39 0 0 0 0 0 0
400 TO 500,000 500,000 1750.39 0 0 0 1 500,000 1,750
500 TO 750,000 624,167 2137.79 0 0 0 6 3,745,002 12,827
750 TO 1.0 M 0 190.39 0 0 0 0 0 0

1 TO 1.5 M 1,236,000 4046.71 0 0 0 5 6,180,000 20,234
1.5 TO ABOVE 4,967,792 15689.90 0 0 0 22 109,291,424 345,178

    SUBTOTALS 0 0 $0 82 124,862,877 $404,249

  6" METERS:

AVG RESIDENTIAL NON-RESIDENTIAL
   USAGE/MON AVG BILL BILLS USAGE INCOME BILLS USAGE INCOME

0 TO 100,000 4,032 361.14 0 0 0 11 44,352 3,973
100 TO 150,000 0 0.00 0 0 0 0 0 0
150 TO 200,000 0 0.00 0 0 0 0 0 0
200 TO 300,000 0 0.00 0 0 0 0 0 0
300 TO 400,000 0 0.00 0 0 0 0 0 0
400 TO 500,000 0 0.00 0 0 0 0 0 0
500 TO 750,000 0 0.00 0 0 0 0 0 0
750 TO 1.0 M 0 0.00 0 0 0 0 0 0
1.0 TO 1.5 M 0 0.00 0 0 0 0 0 0
1.5 TO 2.0 M 0 0.00 0 0 0 0 0 0
2.0 TO 2.5 M 0 0.00 0 0 0 0 0 0
2.5 TO 3.0 M 0 0.00 0 0 0 0 0 0
3.0 TO 4.0 M 3,706,000 13414.86 0 0 0 1 3,706,000 13,415
4.0 TO 5.0 M 4,470,250 16181.45 0 0 0 4 17,881,000 64,726
5.0 TO ABOVE 6,586,143 23840.98 0 0 0 6 39,516,858 143,046

    SUBTOTALS 0 0 $0 22 61,148,210 $225,160



Smiths Grove

  5/8" METERS:

AVG RESIDENTIAL NON-RESIDENTIAL
   USAGE/MON AVG BILL BILLS USAGE INCOME BILLS USAGE INCOME

0 TO 2,000 1,023 18.46 1,324 1,354,452 $24,441 333 340,659 $6,147
2 TO 3,000 2,493 21.04 936 2,333,448 19,693 47 117,171 989
3 TO 4,000 3,492 26.26 806 2,814,552 21,166 20 69,840 525
4 TO 5,000 4,455 31.30 543 2,419,065 16,996 15 66,825 470
5 TO 6,000 5,445 36.48 312 1,698,840 11,382 9 49,005 328
6 TO 7,000 6,455 41.76 171 1,103,805 7,141 8 51,640 334
7 TO 8,000 7,495 47.20 83 622,085 3,918 13 97,435 614
8 TO 9,000 8,469 52.19 52 440,388 2,714 17 143,973 887
9 TO 10,000 9,513 57.44 26 247,338 1,493 3 28,539 172

10 TO 11,000 10,357 61.67 18 186,426 1,110 2 20,714 123
11 TO 12,000 11,426 67.04 11 125,686 737 4 45,704 268
12 TO 14,000 13,066 75.27 18 235,188 1,355 10 130,660 753
14 TO 16,000 15,020 85.08 8 120,160 681 12 180,240 1,021
16 TO 18,000 16,753 93.78 4 67,012 375 2 33,506 188
18 TO 20,000 18,460 102.35 2 36,920 205 2 36,920 205
20 TO 25,000 22,530 121.21 5 112,650 606 1 22,530 121
25 TO 30,000 26,148 137.13 5 130,740 686 0 0 0
30 TO 40,000 33,740 170.54 1 33,740 171 2 67,480 341
40 TO 50,000 0 18.46 0 0 0 0 0 0
50 TO 75,000 60,355 0.00 1 60,355 0 1 60,355 0
75 TO 100,000 0 0.00 0 0 0 0 0 0

100 TO 150,000 0 0.00 0 0 0 0 0 0
150 TO 200,000 0 0.00 0 0 0 0 0 0
200 TO 300,000 0 0.00 0 0 0 0 0 0
300 TO 400,000 0 0.00 0 0 0 0 0 0
400 TO 500,000 0 0.00 0 0 0 0 0 0
500 TO ABOVE 0 0.00 0 0 0 0 0 0

   SUBTOTALS 4,326 14,142,850 $114,869 501 1,563,196 $13,486



  1" METERS

AVG RESIDENTIAL NON-RESIDENTIAL
   USAGE/MON AVG BILL BILLS USAGE INCOME BILLS USAGE INCOME

0 TO 5,000 1,901 34.15 48 91,248 $1,639 52 98,852 $1,776
5 TO 6,000 5,553 37.04 6 33,318 222 0 0 0
6 TO 7,000 6,426 41.61 7 44,982 291 0 0 0
7 TO 8,000 7,623 47.87 6 45,738 287 1 7,623 48
8 TO 9,000 8,650 53.10 1 8,650 53 0 0 0
9 TO 10,000 9,240 56.06 2 18,480 112 0 0 0

10 TO 11,000 10,140 60.58 2 20,280 121 0 0 0
11 TO 12,000 0 34.15 0 0 0 0 0 0
12 TO 14,000 12,320 71.53 0 0 0 1 12,320 72
14 TO 16,000 0 0.00 0 0 0 0 0 0
16 TO 18,000 17,270 96.38 0 0 0 1 17,270 96
18 TO 20,000 19,535 0.00 0 0 0 2 39,070 0
20 TO 25,000 22,230 119.89 0 0 0 1 22,230 120
25 TO 30,000 28,102 145.73 0 0 0 5 140,510 729
30 TO 40,000 32,993 167.25 0 0 0 7 230,951 1,171
40 TO 50,000 45,757 223.41 0 0 0 7 320,299 1,564
50 TO 75,000 65,752 311.39 0 0 0 9 591,768 2,803
75 TO 100,000 87,347 406.41 0 0 0 6 524,082 2,438

100 TO 150,000 121,037 546.23 0 0 0 3 363,111 1,639
150 TO 200,000 0 34.15 0 0 0 0 0 0
200 TO 300,000 0 0.00 0 0 0 0 0 0
300 TO 400,000 0 0.00 0 0 0 0 0 0
400 TO 500,000 0 0.00 0 0 0 0 0 0
500 TO ABOVE 0 0.00 0 0 0 0 0 0

    SUBTOTALS 72 262,696 $2,726 95 2,368,086 $12,454



  2" METERS:

AVG RESIDENTIAL NON-RESIDENTIAL
   USAGE/MON AVG BILL BILLS USAGE INCOME BILLS USAGE INCOME

0 TO 16,000 2,211 72.66 0 0 0 28 61,908 2,034
16 TO 18,000 16,500 0.00 0 0 0 2 33,000 0
18 TO 20,000 19,129 0.00 0 0 0 7 133,903 0
20 TO 25,000 23,060 99.42 0 0 0 10 230,600 994
25 TO 30,000 28,033 117.42 0 0 0 9 252,297 1,057
30 TO 40,000 35,167 143.24 0 0 0 9 316,503 1,289
40 TO 50,000 45,100 179.20 0 0 0 15 676,500 2,688
50 TO 75,000 60,456 234.79 0 0 0 16 967,296 3,757
75 TO 100,000 88,289 335.55 0 0 0 9 794,601 3,020

100 TO 150,000 108,533 404.56 0 0 0 3 325,599 1,214
150 TO 200,000 0 0.00 0 0 0 0 0 0
200 TO 300,000 0 0.00 0 0 0 0 0 0
300 TO 400,000 0 0.00 0 0 0 0 0 0
400 TO 500,000 0 0.00 0 0 0 0 0 0
500 TO 750,000 0 0.00 0 0 0 0 0 0
750 TO 1.0 M 0 0.00 0 0 0 0 0 0
1.0 TO 1.5 M 0 0.00 0 0 0 0 0 0
1.5 TO ABOVE 0 0.00 0 0 0 0 0 0

    SUBTOTALS 0 0 $0 108 3,792,207 $16,053

TOTALS 76,942 314,980,249 1,747,361 7,193 898,851,919 3,020,509
TOTAL CUSTOMERS 6,412 599
AVG. CONSUMPTION PER MONTH 4,094 124,962

ANNUAL WASTEWATER SOLD 314,980,249 898,851,919
ANNUAL WASTEWATER RETURNED 246,969,600 704,771,400
ANNUAL REVENUE $1,747,361 $3,020,509

TOTAL ANNUAL WATER SOLD 1,213,832,168
TOTAL ANNUAL WATER PURCH. OR PROD. 951,741,000
TOTAL ANNUAL REVENUE $4,767,870



Image courtesy of USGS © 2016 Microsoft Corporation © 2016 HERE © AND 

P
L
U

M
 
S

P
R

I
N

G
S

 
A

R
E

A
 
S

E
W

E
R

R
E

H
A

B
I
L
I
T

A
T

I
O

N
 
 
P

R
O

J
E

C
T

P
R

O
J
E

C
T

 
#
3
0
0
8
7
3

AutoCAD SHX Text
PROJECT #:

AutoCAD SHX Text
DESIGNED:

AutoCAD SHX Text
DRAWN:

AutoCAD SHX Text
CHECKED:

AutoCAD SHX Text
DATE:

AutoCAD SHX Text
SCALE:

AutoCAD SHX Text
OF

AutoCAD SHX Text
SHEET:

AutoCAD SHX Text
NO.:

AutoCAD SHX Text
REVISIONS:

AutoCAD SHX Text
7/2/18

AutoCAD SHX Text
300873

AutoCAD SHX Text
1

AutoCAD SHX Text
RJL

AutoCAD SHX Text
JNL

AutoCAD SHX Text
RJL

AutoCAD SHX Text
1"=1400'

AutoCAD SHX Text
1

AutoCAD SHX Text
DATE:

AutoCAD SHX Text
LIFT STATIONS #5 & #5A

AutoCAD SHX Text
LIFT STATION #4

AutoCAD SHX Text
LIFT STATION #3

AutoCAD SHX Text
LIFT STATION #7 

AutoCAD SHX Text
LEGEND EXISTING GRAVITY EXISTING FORCE MAIN PROPOSED REHABILITATION LIFT STATION 

AutoCAD SHX Text
PLUM SPRINGS BOUNDARY


	1 - Plum Springs Sewer FER 4_16_19
	2 - Appendix A_ Bid Tab
	3 - Appendix B_Miller Pipeline Bid Package
	4 - Appendix C_ Treated Sewage Adjustment
	5 - Appendix D_ Forecast of Usage & Income
	6 - Exhibit A - PSASRR Map
	Sheets and Views
	B-Size





