342,893.00

~ |CRALEY Products _ Jolly Ridge

295,533.00

17,349.00

14,317.00

4,147.00

4,147.00

8,860.00

5,716.00

11,179.00
384,428.00

13,312.00

Total Jolly Ridge CRALEY Cost

Additional Products_Jolly Ridge
tem
" Ford Meter Saddles (54)

\

319,713.00

23,976.00

4,416.00

|
4
C

ommunication Vaults (54)

21,600.00

23,898.00

Madison Road Labor (16 Days)

72,000.00

30,400.00

Madison Road Equipment

110,720.00

72,000.00

#9 Rock for backfill

9,000.00

110,720.00

Top Soil for repairing areas

4,000.00

12,000.00

Grass Seed for repairing areas

5,200.00

Straw for repairing areas

1,800.00

Straw for repairing areas

1,800.00

\ Boring Jobs (6,500 feet)

234,000.00
509,546.00

Boring Jobs (4,500 feet)
Total Jolly Ridge Additional Cost

\

MMMMMMMMMME
5

110000 %

162,000.00
405,496.00 \

\ Total Cost for Lex Rd (CRALEY METHOD)

893,974.00

Total Cost for Jolly Ridge (CRALEY METHOD)

s

725,209.00

\ Anticipated Deployment

16 Days

Anticipated Deployment

16 Days

Total Cost for Lex Rd (Direction Bore)

$ 1,584,000.00

Total cost for Jolly Ridge (Direction Bore)

$ 1,944,000.00

& Anticipated Deployment

3 Months

Anticipated Deployment

3 Months




