
LUC Wastewater Treatment Plant Expansion

Preliminary Opinion of Probable Project Cost

Item No. Description QTY Unit Unit Price TOTAL

1 General Conditions 1 LS $400,000 $400,000

2 Site Work / Piping 1 LS $500,000 $500,000

3 Influent Gate Structure / Channels / Gates 1 LS $300,000 $300,000

4 Coarse Screening System 1 LS $300,000 $300,000

5 Anaerobic/Anoxic System 1 LS $1,500,000 $1,500,000

6 ADF Influent Pumps / Controls 3 LS $100,000 $300,000

7 Splitter Box No. 1 Modifications 1 LS $75,000 $75,000

8 Replace South Oxidation Ditch VFDs 2 EA $100,000 $200,000

9 Oxidation Ditch No. 3 1 LS $3,000,000 $3,000,000

10 Splitter Box No. 2 Modifications 1 LS $75,000 $75,000

11 Clarifier No. 3 1 LS $1,500,000 $1,500,000

12 Add Covers and Samford Baffles to Clarifier No. 1 and 2 2 EA $75,000 $150,000

13 Replace RAS Pumps/Controls 3 EA $100,000 $300,000

14 Add 2nd U.V. Disinfection System / Channel 1 LS $750,000 $750,000

15 Screw Press Systems 2 EA $400,000 $800,000

16 Sludge Conveyance 1 EA $100,000 $100,000

17 Demolish Old Digester Buildings 1 LS $200,000 $200,000

18 Parking Lot Modifications 1 EA $40,000 $40,000

19 Pipe Storage Shed 1 EA $50,000 $50,000

20 Maintenenace Shed 1 LS $50,000 $50,000

21 SCADA System 1 LS $100,000 $100,000

$10,690,000

$1,069,000

$50,000

$500,000

$40,000

$140,000

$430,000

$35,000

$12,954,000

Total Opinion of Probable Construction Cost

Construction Contingency (10%)

Engineering - Other

Total Opinion of Probable Project Cost

Engineering - Design

Engineering - Bidding

Engineering - Construction Administration

Engineering - Resident Project Representation

Engineering - Planning
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