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ADDENDUM No. 1 
OCTOBER 25, 2017 

WEST LAUREL WATER ASSOCIATION 

KENVIRONS 

CONTRACT 1-NEW COUNTY FARM PUMP STATION, CONTRACT 2-WATERLINE 
IMPROVEMENTS, CONTRACT 3-KY 363 WATER STORAGE TANK 

REHABILITATION 

The following items shall become a part of the contract documents and technical specifications 
for which they are noted and shall supersede in the event of any conflicts: 

1. Section 00200, Instructions to Bidders, Article 5.01 is hereby revised to state; 

"A pre-Bid conference will be held at 1 :30 P.M. local time on October 30, 2017 at the 
West Laurel Water Association's office, 1670 E Hal Rogers Parkway, London, KY 40741. 
Representatives of Owner and Engineer will be present to discuss the Project. Bidders 
are encouraged to attend and participate in the conference. Engineer will transmit to all 
prospective Bidders of record such Addenda as Engineer considers necessary in 
response to questions arising at the conference. Oral statements may not be relied upon 
and will not be binding or legally effective." 

R. Vaughn i ms, P.E. 
Kenvirons , Inc. 
452 Versailles Road 
Frankfort, Kentucky 40601 
(502) 695-4357 
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SECTION 00100 
ADVERTISEMENT FOR BIDS 

West Laurel Water Association 
Contract 1: New County Farm Pump Station, Contract 2: Waterline 

Improvements, Contract 3: KY 363 Water Storage Tank Rehabilitation 

Separate Sealed BIDS for the construction of Contract 1: New County Farm Pump Station, 
Contract 2: Waterline Improvements, and Contract 3: KY 363 Water Storage Tank 
Rehabilitation will be received by the West Laurel Water Association, 1670 E. Hal Rogers 
Parkway, P.O. Box 726, London, KY 40741 until November 9, 2017 at 1 :30 P.M. local time 
and then publicly opened and read aloud at the Association's Office. 

Contract 1 consists of the construction of the new County Farm Pump Station, and all 
necessary appurtenances. Contract 2 consists of installing approximately 4,850 L.F. of 8" 
PVC waterline, approximately 6,700 L.F. of 6" PVC waterline, and all necessary 
appurtenances. Contract 3 consists of painting and rehabilitating the KY 363 water storage 
tank, and all necessary appurtenances. 

The CONTRACT DOCUMENTS may be examined at the following locations: 
WEST LAUREL WATER ASSOCIATION, 1670 E. HAL ROGERS PARKWAY, LONDON, KY 40741 
KENVIRONS, INC., 452 VERSAILLES ROAD, FRANKFORT, KY 40601 

Copies of the CONTRACT DOCUMENTS may be obtained from Lynn Imaging, 328 Old Vine 
Street, Lexington, KY 40507 (859-226-5850) and www.lynnimaging.com upon payment of a 
nonrefundable price of $300.00 for each set plus any shipping charges. 

All bidders shall submit with their bid a Bid Bond in amount of not less than five (5) percent of 
the base bid. No Bidder may withdraw his bid for a period of ninety (90) days after the 
scheduled Bid Opening Date. The Bidder awarded the contract shall execute a 100% 
Performance Bond and a 100% Payment Bond and shall furnish insurance as required, in 
the General Conditions. The Bidder awarded Contract 1 shall complete the project within 
120 calendar days after date of authorization to start work. The Bidder awarded Contract 2 
shall complete the project within 75 calendar days after date of authorization to start work. 
The Bidder awarded Contract 3 shall complete the project within 60 calendar days after date 
of authorization to start work. Liquidated damages will be assessed at $800 per calendar 
day. 

Bidders must comply with the President's Executive Order Nos. 11246 and 11375, which 
prohibit discrimination in employment regarding race, creed, color, sex, or national origin . 
Bidders must comply with Section 3, Section 109, and Title VI of the Civil Rights Act of 1964, 
the Anti-Kickback Act and the contract Work Hours Standard Act. Bidders must certify that 
they do not, and will not, maintain or provide for their employees any facilities that are 
segregated on a basis of race, color, creed, or national origin. 

Any bid that is obviously unbalanced may be rejected. The West Laurel Water Association 
reserves the right to reject any and all bids and waive informalities. 

Small, minority and women's businesses and labor surplus area firms are encouraged to bid 
this project. 
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SECTION 00200 
INSTRUCTIONS TO BIDDERS 
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ARTICLE 1 - DEFINED TERMS 
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1.01 Terms used in these Instructions to Bidders will have the meanings indicated in the General 
Conditions and Supplementary Conditions. Additional terms used in these Instructions to 
Bidders have the meanings indicated below: 

A. Issuing Office--The office from which the Bidding Documents are to be issued and 
where the bidding procedures are to be administered. 

ARTICLE 2 - COPIES OF BIDDING DOCUMENTS 

2.01 Complete sets of the Bidding Documents in the number and for the non-refundable deposit 
sum, if any, stated in the Advertisement for Bids may be obtained from the Issuing Office. 

2.02 Complete sets of Bidding Documents must be used in preparing Bids; neither Owner nor 
Engineer assumes any responsibility for errors or misinterpretations resulting from the use 
of incomplete sets of Bidding Documents. 

2.03 Owner and Engineer in making copies of Bidding Documents available on the above terms 
do so only for the purpose of obtaining Bids for the Work and do not confer a license or 
grant for any other use. 

ARTICLE 3-QUALIFICATIONS OF BIDDERS 

3.01 To demonstrate Bidder's qualifications to perform the Work, within five days of Owner's 
request, Bidder shall submit written evidence such as financial data, previous experience, 
present commitments, and such other data as may be called for below. 

A. Bidder and any subcontractors the bidder uses must be acceptable to the Owner and 
have current eligibility for federal programs. 

00200-1 
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B. Approval of any proposed subcontract award can not be given by the Owner unless 
and until the proposed subcontractor has submitted the Certifications and/or other 
evidence showing that it has fully complied with any reporting requirements to which it 
is or was subject. 

ARTICLE 4 - EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND 
SITE 

4.01 Subsurface and Physical Conditions 

A. The Supplementary Conditions identify: 

1. Those reports of explorations and tests of subsurface conditions at or contiguous to 
the Site that Engineer has used in preparing the Bidding Documents. 

2. Those drawings of physical conditions in or relating to existing surface and 
subsurface structures at or contiguous to the Site (except Underground Facilities) 
that Engineer has used in preparing the Bidding Documents. 

B. Copies of reports and drawings referenced in paragraph 4.01.A will be made available 
by Owner to any Bidder on request. Those reports and drawings are not part of the 
Contract Documents, but the "technical data" contained therein upon which Bidder is 
entitled to rely as provided in paragraph 4.02 of the General Conditions has been 
identified and established in paragraph 4.02 of the Supplementary Conditions. Bidder 
is responsible for any interpretation or conclusion Bidder draws from any "technical 
data" or any other data, interpretations, opinions, or information contained in such 
reports or shown or indicated in such drawings. 

4.02 Underground Facilities 

A. Information and data shown or indicated in the Bidding Documents with respect to 
existing Underground Facilities at or contiguous to the Site is based upon information 
and data furnished to Owner and Engineer by owners of such Underground Facilities, 
including Owner, or others. 

4.03 Hazardous Environmental Condition 

A. The Supplementary Conditions identify those reports and drawings relating to a 
Hazardous Environmental Condition identified at the Site, if any, that Engineer has 
used in preparing the Bidding Documents. 

B. Copies of reports and drawings referenced in paragraph 4.03.A will be made available 
by Owner to any Bidder on request. Those reports and drawings are not part of the 
Contract Documents, but the "technical data" contained therein upon which Bidder is 
entitled to rely as provided in paragraph 4.06 of the General Conditions has been 
identified and established in paragraph 4.06 of the Supplementary Conditions. Bidder 
is responsible for any interpretation or conclusion Bidder draws from any "technical 
data" or any other data, interpretations, opinions, or information contained in such 
reports or shown or indicated in such drawings. 

4.04 Provisions concerning responsibilities for the adequacy of data furnished to prospective 
Bidders with respect to subsurface conditions, other physical conditions and Underground 
Facilities, and possible changes in the Bidding Documents due to differing or unanticipated 
conditions appear in paragraphs 4.02, 4.03, and 4.04 of the General Conditions. 
Provisions concerning responsibilities for the adequacy of data furnished to prospective 
Bidders with respect to a Hazardous Environmental Condition at the Site, if any, and 
possible changes in the Contract Documents due to any Hazardous Environmental 
Condition uncovered or revealed at the Site which was not shown or indicated in the 
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Drawings or Specifications or identified in the Contract Documents to be within the scope of 
the Work appear in paragraph 4.06 of the General Conditions. 

4.05 On request, Owner will provide Bidder access to the Site to conduct such examinations, 
investigations, explorations, tests, and studies as Bidder deems necessary for submission 
of a Bid. Bidder shall fill all holes and clean up and restore the Site to its former condition 
upon completion of such explorations, investigations, tests, and studies. Bidder shall 
comply with all applicable Laws and Regulations relative to excavation and utility locates. 

4.06 Reference is made to Article 7 of the Supplementary Conditions for the identification of the 
general nature of other work that is to be performed at the Site by Owner or others (such as 
utilities and other prime contractors) that relates to the Work contemplated by these Bidding 
Documents. On request, Owner will provide to each Bidder for examination access to or 
copies of Contract Documents (other than portions thereof related to price) for such other 
work. 

4.07 It is responsibility of each Bidder before submitting a Bid to: 

A. Examine and carefully study the Bidding Documents, the other related data identified in 
the Bidding Documents, and any Addenda; 

B. Visit the Site and become familiar with and satisfy Bidder as to the general, local, and 
Site conditions that may affect cost, progress, and performance of the Work; 

C. Become familiar with and satisfy Bidder as to all Federal, State, and local Laws and 
Regulations that may affect cost, progress, or performance of the Work; 

D. Carefully study all: (1) reports of explorations and tests of subsurface conditions at or 
contiguous to the Site and all drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the Site (except Underground 
Facilities) which have been identified in the Supplementary Conditions as provided in 
paragraph 4.02 of the General Conditions, and (2) reports and drawings of Hazardous 
Environmental Conditions at the Site which have been identified in the Supplementary 
Conditions as provided in paragraph 4.06 of the General Conditions; 

E. Obtain and carefully study (or accept consequences for not doing so) all additional or 
supplementary examinations, investigations, explorations, tests, studies, and data 
concerning conditions (surface, subsurface, and Underground Facilities) at or 
contiguous to the Site which may affect cost, progress, or performance of the Work or 
which relate to any aspect of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Bidder, including applying any specific 
means, methods, techniques, sequences, and procedures of construction expressly 
required by the Bidding Documents, and safety precautions and programs incident 
thereto; 

F. Agree at the time of submitting its Bid that no further examinations, investigations, 
explorations, tests, studies, or data are necessary for the determination of its Bid for 
performance of the Work at the price(s) bid and within the times and in accordance with 
the other terms and conditions of the Bidding Documents; 

G. Become aware of the general nature of the work to be performed by Owner and others 
at the Site that relates to the Work as indicated in the Bidding Documents; 

H. Correlate the information known to Bidder, information and observations obtained from 
visits to the Site, reports and drawings identified in the Bidding Documents, and all 
additional examinations, investigations, explorations, tests, studies, and data with the 
Bidding Documents; 
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I. Promptly give Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder discovers in the Bidding Documents and confirm that the 
written resolution thereof by Engineer is acceptable to Bidder; and 

J. Determine that the Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance of the Work. 

4.08 The submission of a Bid will constitute an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this Article 4, that without exception the Bid 
is premised upon performing and furnishing the Work required by the Bidding Documents 
and applying any specific means, methods, techniques, sequences, and procedures of 
construction that may be shown or indicated or expressly required by the Bidding 
Documents, that Bidder has given Engineer written notice of all conflicts, errors, 
ambiguities, and discrepancies that Bidder has discovered in Bidding Documents and the 
written resolutions thereof by Engineer are acceptable to Bidder, and that the Bidding 
Documents are generally sufficient to indicate and convey understanding of all terms and 
conditions for performing and furnishing the Work. 

ARTICLE 5 - PRE-BID CONFERENCE 

5.01 A pre-Bid conference will be held at local time on 2017 at 
the West Laurel Water Association's office. Representatives of Owner and Engineer will be 
present to discuss the Project. Bidders are encouraged to attend and participate in the 
conference. Engineer will transmit to all prospective Bidders of record such Addenda as 
Engineer considers necessary in response to questions arising at the conference. Oral 
statements may not be relied upon and will not be binding or legally effective. 

ARTICLE 6 - SITE AND OTHER AREAS 

6.01 The Site is identified in the Bidding Documents. Easement for permanent structures or 
permanent changes in existing facilities are to be obtained and paid for by Owner unless 
otherwise provided in the Bidding Documents. All additional lands and access thereto 
required for temporary construction facilities, construction equipment, or storage of 
materials and equipment to be incorporated in the Work are to be obtained and paid for by 
Contractor. 

ARTICLE 7 - INTERPRETATIONS AND ADDENDA 

7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to 
Engineer in writing. Interpretations or clarifications considered necessary by Engineer in 
response to such questions will be issued by Addenda mailed or delivered to all parties 
recorded by Engineer as having received the Bidding Documents. Questions received less 
than five days prior to the date for opening of Bids may not be answered. Only questions 
answered by Addenda will be binding. Oral and other interpretations or clarifications will be 
without legal effect. 

7.02 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed 
advisable by Owner or Engineer. 

ARTICLE 8 - BID SECURITY 

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 % of 
Bidder's maximum Bid price and in the form of a certified check or a Bid bond (EJCDC No. 
C-430, 2002 Edition) issued by a surety meeting the requirements of paragraphs 5.01 and 
5.02 of the General Conditions. 

8.02 The Bid security of the Successful Bidder will be retained until such Bidder has executed 
the Contract Documents, furnished the required contract security and met the other 
conditions of the Notice of Award, whereupon the Bid security will be returned. If the 
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Successful Bidder fails to execute and deliver the Contract Documents and furnish the 
required contract security within 10 days after the Notice of Award, Owner may annul the 
Notice of Award and the Bid security of that Bidder will be forfeited. The Bid security of 
other Bidders whom Owner believes to have a reasonable chance of receiving the award 
may be retained by Owner until the earlier of seven days after the Effective Date of the 
Agreement or 91 days after the Bid opening, whereupon Bid security furnished by such 
Bidders will be returned. 

8.03 Bid security of other Bidders whom OWNER believes do not have a reasonable chance of 
receiving the award will be returned within seven days after the Bid opening. 

ARTICLE 9 - CONTRACT TIMES 

9.01 The number of days within which, or the date by which, the Work is to be substantially 
completed. Upon substantial completion, if necessary, a date for final completion and 
payment should be determined between the Owner, Contractor and Engineer based on 
remaining work, market and weather conditions. 

ARTICLE 10 -LIQUIDATED DAMAGES 

10.01 Provisions for liquidated damages are set forth in the Agreement. 

ARTICLE 11 - SUBSTITUTE AND "OR-EQUAL" ITEMS 

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or 
described in the Bidding Documents, or "or-equal" materials and equipment as defined in 
paragraph 6.05 of the General Conditions, or those substitute materials and equipment 
approved by the Engineer and identified by Addendum. The materials and equipment 
described in the Bidding Documents establish a standard of required type, function and 
quality to be met by any proposed substitute or "or-equal" item. No item of material or 
equipment will be considered by Engineer as a substitute or equal until after the bids have 
been opened and the contract has been awarded. The burden of proof of the merit of the 
proposed item, and cost for review of a proposed substitute item, is upon the Bidder. 
Engineer's decision of approval or disapproval of a proposed item will be final. Bidders 
shall not rely upon approvals made in any other manner. Any reduction made in contract 
price due to approval of a substitute item or equal, will be subtracted from the bidder's 
contract and placed into contingency funds for the project. 

ARTICLE 12 - SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

12.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, 
individuals, or entities to be submitted to Owner in advance of a specified date prior to the 
Effective Date of the Agreement, the apparent Successful Bidder, and any other Bidder so 
requested, shall within five days after Bid opening, submit to Owner a list of all such 
Subcontractors, Suppliers, individuals, or entities proposed for those portions of the Work 
for which such identification is required. Such list shall be accompanied by an experience 
statement with pertinent information regarding similar projects and other evidence of 
qualification for each such Subcontractor, Supplier, individual, or entity if requested by 
Owner. If Owner or Engineer, after due investigation, has reasonable objection to any 
proposed Subcontractor, Supplier, individual, or entity, Owner may, before the Notice of 
Award is given, request apparent Successful Bidder to submit a substitute, without an 
increase in the Bid. 

12.02 If apparent Successful Bidder declines to make any such substitution, Owner may award 
the Contract to the next lowest responsible Bidder that proposes to use acceptable 
Subcontractors, Suppliers, individuals, or entities. Declining to make requested 
substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder. Any 
Subcontractor, Supplier, individual, or entity so listed and against which Owner and 
Engineer makes no written objection prior to the giving of the Notice of Award will be 
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deemed acceptable to Owner and Engineer subject to revocation of such acceptance after 
the Effective Date of the Agreement as provided in paragraph 6.06 of the General 
Conditions. 

12.03 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity 
against whom Contractor has reasonable objection. 

12.04 The Contractor shall not award work to Subcontractor(s) in excess of the limits stated in SC 
6.06. 

ARTICLE 13 - PREPARATION OF BID 

13.01 The Bid form is included with the Bidding Documents. Additional copies may be obtained 
from Engineer. 

13.02All blanks on the Bid form shall be completed by printing in ink or by typewriter and the Bid 
signed in ink. Erasures or alterations shall be initialed in ink by the person signing the Bid 
From. A Bid price shall be indicated for each Bid item listed therein, or the words "No Bid," 
"No Change," or "Not Applicable" entered. 

13.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice­
president or other corporate officer accompanied by evidence of authority to sign. If 
required by State where work is to be performed, the corporate seal shall be affixed and 
attested by the secretary or an assistant secretary. The corporation business address and 
state of incorporation shall be provided on the Bid Form. 

13.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner 
(whose title must appear under the signature), accompanied by evidence of authority to 
sign. The business address of the partnership shall be provided on the Bid Form. 

13.05 A Bid by a limited liability company shall be executed in the name of the firm by a member 
and accompanied by evidence of authority to sign. The state of formation of the firm and 
the business address of the firm must be provided on the Bid Form. 

13.06 A Bid by an individual shall show the Bidder's name and business address. 

13.07 A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on 
the Bid form . The business address of the joint venture must be provided on the Bid Form. 

13.08 All names shall be typed or printed in ink below the signatures. 

13.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers and dates 
of which shall be filled in on the Bid form. 

13.10 The address and telephone number for communication regarding the Bid shall be shown. 

13.11 The Bid shall contain evidence of Bidder's authority and qualification to do business in 
the state where the Project is located or covenant to obtain such qualification prior to 
award of the Contract. Bidder's state contractor license number for the state of the 
Project, if any, shall also be shown on the Bid Form. 

ARTICLE 14 - BASIS OF BID; COMPARSION OF BIDS 

14.01 Unit Price 
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A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid 
schedule. 

B. The total of all bid prices will be the sum of the products of the estimated quantity of 
each item and the corresponding unit price. The final quantities and Contract Price will 
be determined in accordance with paragraph 11.03 of the General Conditions. 

C. Discrepancies between the multiplication of units of Work and unit prices will be 
resolved in favor of the unit prices. Discrepancies between the indicated sum of any 
column of figures and the correct sum thereof will be resolved in favor of the correct 
sum. Discrepancies between words and figures will be resolved in favor of the words. 

ARTICLE 15 - SU BM ITT AL OF BID 

15.01 Bid Form is to be completed and submitted with all the attachments required . 

15.02 A Bid shall be submitted no later than the date and time prescribed and at the place 
indicated in the Advertisement for Bids and shall be enclosed in an opaque sealed 
envelope plainly marked with the Project title (and, if applicable, the designated portion of 
the Project for which the Bid is submitted), the name and address of Bidder, and shall be 
accompanied by the Bid security and other required documents. If a Bid is sent by mail 
or other delivery system, the sealed envelope containing the Bid shall be enclosed in a 
separate envelope plainly marked on the outside with the notation "BID ENCLOSED." 
When using the mail or other delivery system, the Bidder is totally responsible for the mail 
or other delivery system delivering the Bid at the place and prior to the time indicated in 
the Advertisement for Bid. A mailed Bid shall be addressed to Owner at address in 
Article 1.01 of Bid Form. 

ARTICLE 16- MODIFICATION AND WITHDRAWAL OF BID 

16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the 
manner that a Bid must be executed and delivered to the place where Bids are to be 
submitted prior to the date and time for the opening of Bids. 

16.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with 
Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that 
there was a material and substantial mistake in the preparation of its Bid, that Bidder may 
withdraw its Bid, and the Bid security will be returned. Thereafter, if the Work is rebid or 
negotiated, that Bidder will be disqualified from further bidding on the Work. This 
provision to withdraw a Bid without forfeiting the Bid security does not apply to Bidder's 
errors in judgment in preparing the Bid. 

ARTICLE 17 - OPENING OF BIDS 

17.01 Bids will be opened at the time and place indicated in the Advertisement for Bids and, 
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the 
Bids and major alternates, if any, will be made available to Bidders after the opening of 
Bids. 

ARTICLE 18- BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

18.01 All Bids will remain subject to acceptance for 90 days. 

ARTICLE 19- EVALUATION OF BIDS AND AWARD OF CONTRACT 

19.01 Owner reserves the right to reject any or all Bids, including without limitation, 
nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner further reserves 
the right to reject the Bid of any Bidder whom it finds, after reasonable inquiry and 
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evaluation, to be non-responsible. Owner also reserves the right to waive all informalities 
not involving price, time, or changes in the Work and to negotiate contract terms with the 
Successful Bidder. 

19.02 More than one Bid for the same Work from an individual or entity under the same or 
different names will not be considered. Reasonable grounds for believing that any Bidder 
has an interest in more than one Bid for the Work may be cause for disqualification of that 
Bidder and the rejection of all Bids in which that Bidder has an interest. 

19.03 In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed 
requirements, and such alternates, unit prices and other data, as may be requested in the 
Bid Form or prior to the Notice of Award. 

19.04 In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider 
the qualifications and experience of Subcontractors, Suppliers, and other individuals or 
entities proposed for those portions of the Work for which the identity of Subcontractors, 
Suppliers, and other individuals or entities must be submitted as provided in the 
Supplementary Conditions. 

19.05 Owner may conduct such investigations as Owner deems necessary to establish the 
responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, 
Suppliers, individuals, or entities to perform the Work in accordance with the contract 
Documents. 

19.06 If the Contract is to be awarded, Owner will award the Contract to the responsible Bidder 
whose Bid, conforming with all the material terms and conditions of the Instructions to 
Bidders, is lowest in price and in the best interest of the Owner by considering other factors 
such as work history, recommendations, etc. 

ARTICLE 20 - CONTRACT SECURITY AND INSURANCE 

20.01 Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, 
sets forth Owner's requirements as to performance and payment bonds and insurance. 
When the Successful Bidder delivers the executed Agreement to Owner, it must be 
accompanied by such bonds. 

ARTICLE 21 - SIGNING OF AGREEMENT 

21.01 When Owner gives a Notice of Award to the Successful Bidder, it shall be accompanied by 
the required number of unsigned counterparts of the Agreement with the other Contract 
Documents which are identified in the Agreement as attached thereto. Within 10 days 
thereafter, Successful Bidder shall sign and deliver the required number of counterparts of 
the Agreement and attached documents to Owner. Within ten days thereafter, Owner shall 
deliver one fully signed counterpart to Successful Bidder with a complete set of the 
Drawings with appropriate identification. 

21.02 This Contract is expected to be funded in part with funds provided by the United States 
Department of Agriculture, Rural Development (RD). Refer to Article 18 of the General 
Conditions for information on the Federal Requirements. 

21.03 Concurrence by RD in the award of the Contract is required before the Contract is effective. 

21.04 This Contract is expected to be funded in part with funds provided by an Empowerment 
Zone grant. 
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Kentucky Bulletin 1780-1 

SECTION 00410 

BID FORM 

Project Identification: West Laurel Water Association: Waterline Improvements 

Contract Identification Number: 2 

ARTICLE 1 - BID RECIPIENT 

1.01 This Bid Is Submitted To: West Laurel Water Association, 1670 E. Hal Rogers Parkway, 
P.O. Box 726, London, KY 40741. 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 
Agreement with Owner in the form included in the Bidding Documents to perform all Work 
as specified or indicated in the Bidding Documents for the prices and within the times 
indicated in the Bid and in accordance with the other terms and conditions of the Bidding 
Documents. 

ARTICLE 2 - BIDDER'S ACKNOWLEDGMENTS 

2.01 Bidder accepts all of the terms and conditions of the Advertisement and Instructions to 
Bidders, including without limitations those dealing with the dispositions of Bid security. 
The Bid will remain subject to acceptance for 90 days after the Bid opening, or for such 
longer period of time that Bidder may agree to in writing upon request of Owner. 

ARTICLE 3 -BIDDER'S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, the other related 
data identified in the Bidding Documents, and the following Addenda, receipt of which 
is hereby acknowledged. 

Addendum No. 
Q\ 

Addendum Date 
10-J.5-17 

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, 
local, and Site conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and is satisfied as to all Federal, State, and local Laws and 
Regulations that may affect cost, progress, and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or contiguous to the Site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to the Site (except 
Underground Facilities) which have been identified in SC-4.02, and (2) reports and 
drawings of a Hazard Environmental Condition, if any, which has been identified in SC-
4.06. 

E. Bidder has obtained and carefully studied (or accepts the consequences for not doing 
so) all additional or supplementary examinations, investigations, explorations, tests, 
studies, and data concerning conditions (surface, subsurface and Underground 
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Facilities) at or contiguous to the Site which may affect cost, progress, or performance 
of the Work or which relate to any aspect of the means, methods, techniques, 
sequences, and procedures of construction to be employed by the Bidder, including 
applying the specific means, methods, techniques, sequences, and procedures of 
construction expressly required by the Bidding Documents to be employed by Bidder, 
and safety precautions and programs incident thereto. 

F. Bidder does not consider that any further examinations, investigations, explorations, 
tests, studies, or data are necessary for the determination of this Bid for performance of 
the Work at the price(s) bid and within the times and in accordance with the other terms 
and conditions of the Bidding Documents. 

G. Bidder is aware of the general nature of the Work to be performed by Owner and others 
at the Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has correlated the information known to Bidder, information and observations 
obtained from visits to the Site, reports and drawings identified in the Bidding 
Documents, and all additional examinations, investigations, explorations, tests, studies, 
and data with the Bidding Documents. 

I. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and the written 
resolution thereof by Engineer is acceptable to Bidder. 

J. The Bidding Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for the performance of the Work for which this Bid is 
submitted. 

K. Bidder will submit written evidence of its authority to do business in the State where the 
Project is located not later than the date of its execution of the Agreement. 

ARTICLE 4- FURTHER REPRESENTATIONS 

4.01 Bidder further represents that: 

A. This Bid is genuine and not made in the interest of or on the behalf of any undisclosed 
individual or entity and is not submitted in conformity with any agreement or rules of 
any group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a 
false or sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and 

D. Bidder has not sought by collusion to obtain for itself any advantage over any other 
Bidder or over Owner. 

ARTICLE 5 - BASIS OF BID 

Bidder will complete the Work in accordance with the Contract Documents for the following 
price(s): 

Note: Bids shall include sales tax and all other applicable taxes. The Contractor shall complete 
the Bid Schedules for both Contract 2 and Alternate 1. The Total Contract 2 value and Total 
Alternate 1 value shall be added together for the Total Base Bid. Bids will be evaluated based 
upon the Total Base Bid value. The Owner reserves the right to include, or omit, the Alternate 
from the Project. 
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BID FORM 

West Laurel Water Association 
Waterline Improvements 

Contract# 2 - City Dam Road Waterline Improvements 

No. Item Description Unit Quantity Unit Price Item Price 

L\ <() Q) 1Ch?2'ctS ~ 1 a· PVC, SDR-17 Pipe LF 4,850 \ I , 

l 2 Bored Steel Encasement for 8" Pipe LF 160 \ C\'?i~ 3\ 1 fY.~-
I 

\ 
3 Free Bore for 8" Pipe LF 75 "15c~ ~ il08.b~ 

4 8"x8" Tapping Sleeve & Valve EA 1 ,q1 L~C\5~ &~L1Lff~ 
5 8" Gate Valve EA 1 ~ L ~~~/~ \ I \ 5D'~ 

' 

6 3" Gate Valve EA 2 ~ Ql'SGQ i~ nCiQ~ 

7 3" Stub-Out EA 2 l'.'J15c~ ~d~D~ 
I 

8 Fire Hydrant EA 3 ·~I~~~ j D LC~~.f~ 
9 Pavement Replacement; Concrete LF 50 1-?l ' . ) - \, qoo(~ 
10 Pavement Replacement; Asphalt LF 25 &O~ -cc/Al 'O -

11 Pavement Replacement; Stone LF 185 \~'1~ .:~ ,_f) C'\5 ~ 
12 Final Grade, Fertilize, & Seed LF 4,850 $2.00 $9,700.00 

Total Contract 2 $ \?J'fJ 1 2· .~lj,'~~ 

· Alternate 1 - KY552 Waterline Improvements 

No. Item Description Unit Quantity Unit Price Item Price 

1 6" PVC, SDR-17 Pipe LF 6,700 ~.l)-0 . ~·?J ~ l.Otb~ 

2 Bored Steel Encasement for 6" Pipe LF 40 \L\SW C\~()Dw. 
j 

Free Bore for 6" Pipe LF 30 10CA2. &~ CD~ 

3 10"x6" Tapping Sleeve & Valve EA 1 ~ 9f)D~ \I gf{)W-

4 3"x3" Tapping Sleeve & Valve EA 1 ·~) 5 ~a~ \, 'Qf-f{L 
• 

5 6" Gate Valve EA 4 C\ ~5~ ?> 00~ 
I 

6 3" Gate Valve EA 1 . q~ CJ.) \.D . - \J)Cf092. 
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6" Stub-Out EA 2 ~ \ (jf)(j~ ~\Ci)~ 

3" Stub-Out EA ~:13~ ~1::r~ 

Fire Hydrant EA 2 221 !/):7)('2 rj\)_ 1,100°1~ 

Pavement Replacement; Concrete LF 120 
1

'lf>! Ol.1 L\, W:D OlJ_ 

Pavement Replacement; Asphalt LF 30 8001! lOlJ:f~ 
_ c0 

.) I \X:CJ •'Q Pavement Replacement; Stone LF 210 \~ -

Final Grade, Fertilize, & Seed LF 6,700 $2.00 $13,400 

Total Alternate 1 $ ~Dco \ (\ D 1 s\ , -' --

TOTAL BASE BID• Total Contract 2 +Total Alternate 1 = $ ~~\ l~(\_V)(J 

A. Unit Prices have been computed in accordance with paragraph 11.03.A of the General 
Conditions. 

B. Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the 
purpose of comparison of Bids, and final payment for all Unit Price Bid items will be 
based on actual quantities, determined as provided in the contract Documents. 

ARTICLE 6 - TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete in accordance with paragraph 
14.04 of the General Conditions on or before the date, or within the number of calendar 
days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages in the event of 
failure to complete the work within the Contract Times. 

ARTICLE 7 - ATTACHEMENTS TO THIS BID 

7.01 The following documents are attached to and made a condition of the Bid: 

A. Required Bid security in the form of a Bid Bond (EJCDC No. C-430) or Certified 
Check (circle type of security provided); 

B. If Bid amount exceeds $10,000, signed Compliance Statement (RD 400-6). Refer to 
specific equal opportunity requirements set forth in paragraph 18.10 of the General 
Conditions; 

C. If Bid amount exceeds $25,000, signed Certification Regarding Debarment, 
Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered Transactions 
(AD-1048); 

D. If Bid amount exceeds $100,000, signed RD Instruction 1940-Q, Exhibit A-1, 
Certification for Contracts, Grants and Loans. Refer to paragraph 18.11 of the 
General Conditions; 
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ARTICLE 8 - DEFINED TERMS 

8.01 The terms used in this Bid with the initial capital letters have the meanings indicated in the 
Instructions to Bidders, the General Conditions, and the Supplementary Conditions. 

ARTICLE 9 - BID SUBMITTAL 

9.01 This Bid submitted by: 

tf Bidder is: q I"? / 
Name (typed or printed): , Dr c...d. J....) ~ : ?>J 

By: ff~ /f4dividual's signature) 
DoingJlj,lsif'less as: 

D_e. ,lc 1 Exc.,..u o:.J~ LL c_ 

Bidder's Busi:ess address; 1 1 .tJ 1 55 5 LJ - " G .. ~b io~ "-"" 

Business Phone No. (Jd}k) ~l(S -Q.55t/ 

Business FAX No. ~) 8'13 ~() J 5· q 

Business E-Mail Address b.::.:I e1e.kcc. 1.,10. i ."4/!.1-V' .~ s fre~, /\ ~ 4-

SEAL, 
if required 
by State 

State Contractor License No. . (If applicable) 

Employer's Tax ID No. 

Phone and FAX Numbers, and Address for receipt of official communications, if different from 
Business contaQ.t information: 

( C::>OCD) ~ f 2 -I (o.f ·s 

9.02 Bid submitted on ---4/ ...... l_-_ '3__,_ _______ ,, 2017. 
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USDA 
Form RD 400-6 
(Rev. 4-00) COMPLIANCE STATEMENT 

Form Approved 
OMB No. 0575-0018 

This statement relates to a proposed contract with -~;';~.}o._._J_e_y,___£._x_CA_v~~~J.~·~~......,_.-L~l~C~----

(Name of borrower or grantee) 

who expects to finance the contract with assistance from either the Rural Housing Service (RHS ), Rural 
Business-Cooperative Service (RBS), or the Rural Utilities Service (RUS) or their successor agencies, 
United States Department of Agriculture (whether by a loan, grant, loan insurance, guarantee, or other form 
of financial assistance). I am the undersigned bidder or prospective contractor, I represent that: 

1. [!d1' have 0 have not, participated in a previous contract or subcontract subject to Executive 
11246 (regarding equal employment opportunity) or a preceding similar Executive Order. 

2. If I have participated in such a contract or subcontract, [31 have, 0 have not, filed all 
compliance reports that have been required to file in connection with the contract or subcontract. 

If the proposed contract is for $50,000 or more and I have 50 or more employees, I also represent that: 

3. 0'i have, 0 have not previously had contracts subject to the written affirmative action 
programs requirements of the Secretary of Labor. 

4. If I have participated in such a contract or subcontract, Qi have, 0 have not developed and 
placed on file at each establishment affirmative action programs as required by the rules and 
regulations of the Secretary of Labor. 

I understand that if I have failed to file any compliance reports that have been required of me, I am not 
eligible and will not be eligible to have my bid considered or to enter into the proposed contract unless and 
until I make an arrangement regarding such reports that is satisfactory to either the RHS, RBS or RUS, or to 
the office where the reports are required to be filed. 

I also certify that I do not maintain or provide for my employees any segregated facilities at any of my 
establishments, and that I do not permit my employees to perform their services at any location, under my 
control, where segregated facilities are maintained. I certify further that I will not maintain or provide for my 
employees any segregated facilities at any of my establishments, and that I will not permit my employees to 
perform their services at any location, under my control, where segregated facilities are maintained. I agree that 
a breach of this certification is a violation of the Equal Opportunity clause in my contract. As used in this 
certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and wash rooms, 
restaurants and other eating areas time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for 
employees which are segregated by explicit directive or are in fact segregated on the basis of race, creed, color, 
or national origin, because of habit, local custom, or otherwise. I further agree that (except where I have 
obtained identical certifications for proposed subcontractors for specific time periods) I will obtain identical 
certifications from proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are not 
exempt from the provisions of the Equal Opportunity clause; that I will retain such certifications in my files; 
and that I will forward the following notice to such proposed subcontractors (except where the proposed 
subcontractors have submitted identical certifications for specific time periods): (See Reverse). 

According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to a collection of information 
unless it displays the valid OMB control number. The valid OMB control number for this information collection Is 0575-0018. The time required to complete this 
information collection is estimated to average 10 minutes per response, Including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the daca needed, and completing and reviewing che collection of information. 

Position 6 
RD 400-6 (Rev. 4-00) 



NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR 
CERTIFICATIONS OF NON-SEGREGATED FACILITIES 

A certification of Nonsegregated Facilities, as required by the May 9, 1967, order (32F.R. 7439, may 19, 1967) on 
Elimination of Segregated Facilities, by the Secretary of Labor, must be submitted prior to the award of a subcontract 
exceeding $ 10,000 which is not exempt from the provisions of the Equal Opportunity clause. The certification may be 
submitted either for each subconttact or for all subconttacts during a period (i.e., quarterly, semiannually, or annually). 

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 

Date JI- CJ - J 7 

) > 
Address (including Zip Code) 
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CERTIFICATION FOR CQNTRACTS. GRANTS AND LOANS 

RD Instruction 1940-Q 
Exhibit A-1 

The undersigned certifies, to the best of his or her knowledge and belief, 
that: 

1. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in 
connection with the awarding of any Federal contract, the making of any 
Federal grant or Federal loan, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant or loan. 

2. If any funds other than Federal appropriated funds have been paid or 
will be paid to any person for influencing or attempting to influence an 
officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant or loan, the undersigned shall complete and 
submit Standard Form - LLL, "Disclosure of Lobbying Activities," in accordance 
with its instructions. 

3. The undersigned shall require that the language of this certification 
be included in the award documents for all subawards at all tiers (including 
contracts, subcontracts, and subgrants under grants and loans) and that all 
subrecipients shall certify and disclose accordingly . 

...-; I • •• • • ~. ' 

This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into. 
Submission of this certification is a prerequisite for making or entering into 
this transaction imposed by section 1352, title 31, U.S. Code. Any person who 
fails to file the required certification shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such failure. 

//- 7-/ 7 
(date) 

(title) 

oOo 

(08-21-91) PN 171 



U.S. DEPARTMENT OF AGRICULTURE 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY 
AND VOLUNTARY EXCLUSION - LOWER TIER COVERED TRANSACTIONS 

This certification is required by the regulations implementing Executive Order 12549, Debarment and 
Suspension, 7 CFR Part 3017, Section 3017.510, Participants' responsibilities. The regulations were published 
as Part IV of the January 30, 1989, Federal Register (pages 4722-4733). Copies of the regulations may be 
obtained by contacting the Department of Agriculture agency with which this transaction originated. 

(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE) 

(1) The prospective lower tier participant certifies, by submission of this proposal, that neither it not its 
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participation in this transaction by any Federal department or agency. 

(2) Where the prospective lower tier participant Is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 

PR/Award Number or Project Name 

Name(s) and Title{s) ott\uthorized Representative(s) 

11- 7 ·/ 7 
Date 

Form AD-1048 (1/92) 



THE AMERICAN INSTITUTE OF ARCHITECTS 

A/A Document A310 

Bid Bond 

KNOW ALL MEN BY THESE PRESENTS, that we Bailey Excavating LLC 

595 Dan Gabbard Road. London, Kentucky 407 41 

as Principal, hereinafter called the Principal, and Old Republic Insurance Company 

2000 Mine Cliff Road, Pittsburgh, Pennsylvania 15275 

a corporation duly organized under the laws of the Stale of Pennsylvania 
as Surety, hereinafter called the Surety, are held and firmly bound unto 
West Laurel Water Assocation, 1670 Hal Rogers Parkway, Lonodn, KY 40741 

as Obligee, hereinafter called the Obligee, in the sum of Five Percent 

Dollars ($ 5% ), 
for the payment of which sum well and truly to be made, the said Principal and the sa id Surety, bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

WHEREAS, the Principal has submitted a bid for 
Contract 2 - Waterline Improvements, will involve installing approximately' 4 ,850 LF. of 8" PVC 

waterline, approximately 6,700 L.F. of 6" PVC waterline, and all necessary appurtenances. 

N O W , THEREFORE, if the Obligee shall accept the bid al the P•ioc\pal u1d the Princip•I ~hall nte r mto a Col'l trac t 
w ith rhe Obligee in acco1dance with the te rms of suc;h bid, and give ~uch bond o r bond! as may be spe cified in the bidding 
or Contract Documents with good and sufficient surety for the faithfu l petformaore of such Con1ra.c1 ; od fo 1 the p rom p t 
payment ol labor and material furnished in rhe prosecution tli ereol, or in rhe event of the fail ure of the Pri oc1pal to eote r 
such Cont rac t and give such bond or b ond . II the Principa l shall pay to the O bligee the chffere nc e no1 10 exceed the pendhy 
he reof berween th e .i mm.m t speci fled 1n said bid ;ind such larger amo unt fo r w hich the Obligce may in good fa ith contr•ct 
with ;i,nother party 10 perfo rm the Work co~red by said bid, then this obl igation sha ll be nul l and void, othe rw se 10 remain 
ln full force al'ld eHect. 

Signed and sealed this 9th day of November 2017 

n~ ~r :L ~ 
----'-~""""""""=-----..1.~------------ ) (Princ tp~IJ =::::::.:_--)fea/) 

(Witness) l Brad Bailey, Owner/Member 

~~ 
I t fureoo 

Hershel Blanton, Attorney In Fact 

.+.IA DOCUMEN'T "310 •BID BONO• AIA ~ • fE6RU,..llY 1970 E.D •THE AM(RIC.4.N 
INSTITUTE OF ARCHITECTS, ins N.Y . AVE., N.W., WASHINGTON, D. (. 20006 

(TiOe) 
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•**• • * ! OLD REPUBLIC INSURANCE COMPANY 
*•••* POWER OF ATIORNEY 

KNOW ALL MEN BY THESE PRESENTS: That OLD REPUBLIC INSURANCE COMPANY, a Pennsylvania stock insurance corporation , does 
make, constitute and appoint: 

MELVIN G. CHESNUT, HERSHEL E. BL.ANTON, OF LONDON, KY 

its true and lawful Attorney(s)-in-Fact, with full power and authority, not exceeding $50,000,000, for and on behaff of the Company as surety, to execute 
and deliver and ·affix the seal of the Company thereto (if a seal is required), bonds, undertakings, recognizances or other written obligations in the nature 
thereof, (other than self-Insurance workers compensation bonds guaranteeing payment of benefits. asbestos abatement contract bonds. waste manage­
ment bonds hazardous waste remedlaUon bonds or black lung bonds), as follows: 

ALL WRITTEN tNSTRUMENTS IN AN AMOUNT NOT TO EXCEED 
FIVE MILLION DOLLARS($5,000,000)---------------- FOR ANY SINGLE OBLIGATION. 

and to bind OLD REPUBLIC INSURANCE COMPANY thereby, and all of the acts of said Altorneys-in·Fact, pursuant to these presents, are ratified and 
confirmed . This document is not valid unless printed on colored background and is mul ti-colored. This appointment is made under and by authority of 
the board of directors at a meeting held on March 14, 2014. This Power of Attorney Is signed and sealed by facsimile under and by the authority of the 
following resolutions adopted by the board of directors of the OLD REPUBLIC INSURANCE COMPANY on March 14, 2014. 

RESOLVED FURTHER, that the chairman, president or any vice president of the Company's surety division, in conjunction with the secretary or 
any assistant secretary of the Company, be and hereby are authorized and directed to execute and deliver, to such persons as such officers of 
the Company may deem appropriate, Powers of Attorney in the form presented to and attached to the minutes of this meeting, authorizing such 
persons lo execute and deliver and affix the seal of the Company to bonds. undertakings, recognizances. and suretyshlp obligations of all kinds, 
other than bail bonds, bank depository bonds. mortgage deficiency bonds, mortgage guaranty bonds, guarantees of installment paper and note 
guaranty bonds. The said officers may revoke any Power of Attorney previously granted to any such person. The authority of any Power of 
Attorney granted by any such officer of the Company as aforesaid shall not exceed fifty million dollars ($50,000,000.00), except (a) bonds 
required to be filed as open penalty bonds, and (b) bonds filed with any court or governmental authority requiring an unlimited penalty in bonds 
filed in that court. 

RESOLVED FURTHER, that any bond, undertaking, recognizance, or suretyshlp obligation shall be valid and binding upon the Company 
(i) when signed by the chairman, president or any vice president of the Company's surety division and attested and sealed (if a seal be 

required) by any secretary or assistant secretary: or 
(ii) when signed by a duly authorized Attorney-in-Fact and sealed with !he seal of the Company (if a seal be required). 

RESOLVED FURTHER, that the signature of any officer designated above, and the seal of the Company, may be affixed by facsimile to any 
Power of Attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship 
obligations of the Company, and such signature and seal when so used shall have the same force and effect as though manually affixed. 

IN WITNESS WHEREOF, OLD REPUBLIC INSURANCE COMPANY has caused these presents to be signed by its proper officer, and its 
corporate seal to be affixed this 20TH day of SEPTEMBER. 2017 , 

OLD REPUBLIC INSURANCE COMPANY 

STATE OF WISCONSIN, COUNTY OF WAUKESHA- SS Vice President 

On this 20TH day of SEPTEMBER, 2017 , personally came before me, ALAN PAVLIC and 
JANEE CHERNEY to me known to be the individuals and officers of the OLD REPUBLIC INSURANCE COMPANY who 

executed th~ above instrument, and they each acknowledged the execution of the same, and being by me duly sworn, did severally depose and say; that 
they are said officers of the corporation aforesaid, and that the seal affixed to the above instrument is the seal of the corporation, and that said corporate 
seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority of the board of directors of said 

°'•""''"'""· ); Yl . ~ 
~ NotafY Public 

My commission expires: 9 I 28I18 

CERTIFICATE 
(Expiration of notary c:ommiHlon does not lnvalldate this Instrument) 

I, the undersigned, assistant secretary of the OLD REPUBLIC INSURANCE COMPANY, a Pennsylvania corporation, CERTIFY that the foregoing 
and atUiched Power of Attorney remains in full force and has not been revoked ; and furthermore, that the Resolutions of the b.oard of directors set forth in 
the Power of Attorney, are now in force. 

72-3109 Signed and sealed at the City of Brookfield, WI this _____ day of ________ _ 

22851-B 11006-R (5-10) 



SECTION 00510 

NOTICE OF AWARD 

To: 

RUS Bulletin 1780-13 
Attachment 7 

PROJECT Description : Contract 2: Waterline Improvements 

The OWNER has considered the BID submitted by you for the above 
described WORK in response to its Advertisement for Bids dated 

and Information for Bidders. - ---------

You are hereby notified that your BID has been accepted for items in the 
amount of _._$ ______ _ 

You are required by the Information for Bidders to execute the Agreement and 
furnish the required CONTRACTOR'S Performance BOND, Payment BOND and 
certificates of insurance within ten (10) calendar days from the date of this Notice 
to you. 

If you fail to execute said Agreement and to furnish said BONDS within ten 
(10) days from the date of this Notice, said OWNER will be entitled to consider all 
your rights arising out of the OWNER'S acceptance of your BID as abandoned 
and as a forfeiture of your BID BOND. The OWNER will be entitled to such other 
rights as may be granted by law. 

You are required to return an acknowledged copy of this NOTICE OF AWARD 
to the OWNER. 

Dated this ___ day of _______ , 2017 . 

West Laurel Water Association 
Owner 

By: 

Title: Chairman 

ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE OF AWARD is hereby acknowledged by 
____________ this the day of , 2017. 

By: 

Title : - ---------
00510-1 
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AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 
FUNDING AGENCY EDITION 

THIS AGREEMENT is by and between West Laurel Water Association 

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows: 

ARTICLE 1 - WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally 
described as follows: 

Contract 2: Waterline Improvements 

ARTICLE 2 - THE PROJECT 

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally 
described as follows: 

Contract 2: Waterline Improvements 

ARTICLE 3 - ENGINEER 

3.01 The Project has been designed by Kenvirons. Inc. (Engineer), who is to act as Owner's representative, assume all 
duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in 
connection with the completion of the Work in accordance with the Contract Documents. 

ARTICLE 4 - CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as 
stated in the Contract Documents are of the essence of the Contract. 

4.02 Days to Achieve Substantial Completion 

A. The Work will be substantially completed within 75 days after the date when the Contract Time commence to run 
as provided in Paragraph 2.03 of the General Conditions, and completed and ready for final payment at a date 
determined by Owner, Contractor, and Engineer after substantial completion, based on remaining work, weather 
and market conditions. 

4.03 Liquidated Damages 

Contractor and Owner recognize that time is of the essence on this Project and that Owner will suffer financial 
loss if the Work is not completed within the time specified in Paragraph 4.02 above, plus any extensions 
allowed in accordance with Article 12 of the General Conditions. Accordingly, Contractor shall pay Owner 
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$800 for each day that expires after the time specified in Paragraph 4.02 until the Work is substantially 
complete. After substantial completion, retainage may be reduced to an amount agreed upon by Owner, 
Contractor, and Engineer. It should be no less that 150% of the amount required for completion and ready for 
final payment. Liquidated damages may not be assessed after substantial completion has been achieved. 

ARTICLE 5 - CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in 
current funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A below: 

A. For all Work, at the prices stated in Contractor's Bid, attached in Section 00410. 

ARTICLE 6- PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions. 
Applications for Payment will be processed by Engineer as provided in the General Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for 
Payment on or about the 25th day of each month during performance of the Work as provided in Paragraphs 
6.02.A.1 and 6.02.A.2 below. All such payments will be measured by the schedule of values established as provided 
in Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based on the number of units 
completed) or, in the event there is no schedule of values, as provided in the General Requirements: 

l . Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage 
indicated below but, in each case, less the aggregate of payments previously made and less such amounts as 
Engineer may determine or Owner may withhold, including but not limited to liquidated damages, in 
accordance with Paragraph 14.02 of the General Conditions: 

a. 95 percent of Work completed (with the balance being retainage); and 

b. 95 percent of cost of materials and equipment not incorporated in the Work (with the balance being 
retainage ). 

2. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 
95 percent of the Work completed, plus any reduction in retainage that has been agreed upon by Owner, 
Contractor, and Engineer. 

6.03 Final Payment 

A. Upon receipt of the final Application for Payment accompanied by Engineer's recommendation of payment in 
accordance with Paragraph 14.07 of the General Conditions, Owner shall pay Contractor as provided in 
Paragraph 14.07 of the General Conditions the remainder of the Contract Price as recommended by Engineer as 
provided in said Paragraph 14.07, less any sum Owner is entitled to set off against Engineer's recommendation, 
including but not limited to liquidated damages. 
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ARTICLE 7 - INTEREST 

7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at the 
maximum legal rate. 

ARTICLE 8 - CONTRACTOR'S REPRESENT A TIO NS 

8.01 In order to induce Owner to enter into this Agreement Contractor makes the following representations: 

A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the 
Bidding Documents. 

8. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions 
that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect 
cost, progress, and performance of the Work. 

D. Contractor has obtained and carefully studied (or assumes responsibility for doing so) all examinations, 
investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground 
Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate 
to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by 
Contractor, including any specific means, methods, techniques, sequences, and procedures of construction expressly 
required by the Bidding Documents, and safety precautions and programs incident thereto. 

E. Contractor does not consider that any further examinations, investigations, explorations, tests, studies, or data are 
necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with 
the other terms and conditions of the Contract Documents. 

F. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the 
Work as indicated in the Contract Documents. 

G. Contractor has correlated the information known to Contractor, information and observations obtained from visits 
to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, 
investigations, explorations, tests, studies, and data with the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor 
has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to 
Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions 
for performance and furnishing of the Work. 

ARTICLE 9 - CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages 1 to 6, inclusive). 

2. Performance bond (pages l to 2_, inclusive). 

3. Payment bond (pages l to 2_, inclusive). 
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4. Other bonds (pages __ to __ , inclusive). 

a. __ (pages __ to __ , inclusive). 

b. __ (pages __ to __ , inclusive). 

c. __ (pages __ to __ , inclusive). 

5. General Conditions (pages l to 59, inclusive). 

6. Supplementary Conditions (pages l to J,, inclusive). 

7. Specifications as listed in the table of contents of the Project Manual. 

8. Addenda (numbers_, inclusive). 

9. Exhibits to this Agreement (enumerated as follows): 

a. Contractor's Bid (pages l to_, inclusive and included in Section 00410). 

b. Documentation submitted by Contractor prior to Notice of Award (pages __ to __ , inclusive). 

c. 

10. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not 
attached hereto: 

a. Notice to Proceed (pages l to l, inclusive). 

b. Work Change Directives. 

c. Change Order(s). 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise 
above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the 
General Conditions. 

ARTICLE 10 - MISCELLANEOUS 

IO.OJ Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary 
Conditions. 

10.02 Assignment of Contract 

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party 
hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys 
that may become due and moneys that are due may not be assigned without such consent (except to the extent that 
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the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written 
consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under 
the Contract Documents. 

I 0.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party 
hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and 
obligations contained in the Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation 
shall be deemed stricken, and all remaining provisions shall continue to be valid arid binding upon Owner and 
Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part 
thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the 
stricken provision. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement in four copies. One counterpart each has been 
delivered to Owner, Contractor, Engineer, and Agency. All portions of the Contract Documents have been signed, initialed, or 
identified by Owner and Contractor or identified by Engineer on their behalf. 

This Agreement is dated ___ __ , 2017. This Agreement shall not be effective unless and until Agency's designated 
representative concurs. 

OWNER: CONTRACTOR: 

West Laurel Water Association 

By: 

Title: President 

[CORPORATE SEAL] 

Attest: 

Title: 

Address for giving notices: 

West Laurel Water Association 

P.O. Box 726 

London, KY 40741 

Agency Concurrence: 

By: 

Title: 

[CORPORATE SEAL] 

Attest: 

Title: 

Address for giving notices: 

Agent for service of process: 

(If Contractor is a corporation or a partnership, attach evidence 
of authority to sign.) 

As lender or insurer of funds to defray the costs of this Contract, and without liability for any payments thereunder, the Agency 
hereby concurs in the foan, content, and execution of this Agreement. 

Agency: USDA Rural Development By: 

Date: Title: State Engineer 
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TO: 

SECTION 00550 
NOTICE TO PROCEED 

DATE: 

Project: 

RUS Bulletin 1780-13 
Attachment 8 

Contract 2: Waterline 

Improvements 

You are hereby notified to commence WORK in accordance with the Agreement 
dated , 2017, on or before , 2017, and you are to complete the 
WORK within 75 consecutive calendar days thereafter. The date of completion of all 
WORK is therefore , 2018. 

West Laurel Water Association 

By: 

Title: President 

ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE TO PROCEED 

is hereby acknowledged by----------

___ ___ this the __ of _ ______ , 2017. 

By: ____ _____ ____ _ 

Title: ---------- ----
Employer Identification 
Number: ----- -------

00550-1 
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SECTION 00610 
PERFORMANCE BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name and Address of Principal Place of Business) : 

OWNER (Name and Address): West Laurel Water Association 
1670 E. Hal Rogers Parkway, P.O. Box 726 
London, KY 40741 

CONTRACT 
Date: 
Amount: 
Description (Name and Location): Contract 2: Waterline Improvements 

Laurel County, Kentucky 

BOND 
Bond Number: 
Date (Not earlier than Contract Date): 
Amount: 
Modifications to this Bond Form: 

Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do 
each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL 
Company: 

Signature: __________ (Seal) 

Name and Title: 

(Space is provided below for signatures of additional 
parties, if required.) 

CONTRACTOR AS PRINCIPAL 
Company: 

Signature: __________ (Seal) 

Name and Title: 

EJCDC No. C-610 (2002 Edition) 

SURETY 

----------------- (Seal) 
Surety's Name and Corporate Seal 

By: 

Signature and Title: 
(Attach Power of Attorney) 

Attest: 

Signature and Title: 

SURETY 

---------------- - (Seal) 
Surety's Name and Corporate Seal 

By: 

Signature and Title: 
(Attach Power of Attorney) 

Attest: 
Signature and Title: 

Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the 
Associated General Contractors of America, and the American Institute of Architects. 
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, 
executors, administrators, successors, and assigns to Owner for the 
performance of the Contract, which is incorporated herein by reference. 

2. If Contractor performs the Contract, Surety and Contractor have no 
obligation under this Bond, except to participate in conferences as provided in 
Paragrapti 3.1. 

3. If there is no Owner Default, Surety's obligation under this Bond shall arise 
after: 

3.1. Owner has notified Contractor and Surety, at the addresses 
described in Paragraph 10 below, that Owner is considering 
declaring a Contractor Default and has requested and attempted to 
arrange a conference with Contractor and Surety to be held not 
later than 15 days after receipt of such notice to discuss methods of 
performing the Contract. If Owner, Contractor and Surety agree, 
Contractor shall be allowed a reasonable time to perform the 
Contract, but such an agreement shall not waive Owner's right, if 
any, subsequently to declare a Contractor Default; and 

3.2. Owner has declared a Contractor Default and formally terminated 
Contractor's right to complete the Contract. Such Contractor 
Default shall not be declared earlier than 20 days after Contractor 
and Surety have received notice as provided in Paragraph 3.1; and 

3.3. Owner has agreed to pay the Balance of !he Contract Price to: 

1. Surety in accordance with the terms of the Contract; 

2. Another contractor selected pursuant to Paragraph 4.3 to 
perform the Contract. 

4. When Owner has satisfied the conditions of Paragraph 3, Surety shall 
promptly and at Surety's expense take one of the following actions: 

4.1. Arrange for Contractor, with consent of Owner, to perform and 
complete !he Contract; or 

4.2. Undertake to perform and complete the Contract itself, through its 
agents or through independent contractors: or 

4.3. Obtain bids or negotiated proposals from qualified contractors 
acceptable to Owner for a contract for performance and completion 
of the Contract, arrange for a contract to be prepared for execution 
by Owner and Contractor selected with Owner's concurrence, to be 
secured with performance and payment bonds executed by a 
qualified surety equivalent to the bonds issued on the Contract. and 
pay to Owner the amount of damages as described in Paragraph 6 
in excess of the Balance of the Contract Price incurred by Owner 
resulting from Contractor Default; or 

4.4. Waive its right to perform and complete, arrange for completion, or 
obtain a new contractor and with reasonable promptness under the 
circumstances: 

1. Aller investigation, determine the amount for which it may be 
liable to Owner and, as soon as practicable after the amount is 
determined, tender payment therefor to Owner; or 

2. Deny liability in whole or in part and notify Owner citing reasons 
therefor. 

5. If Surety does not proceed as provided in Paragraph 4 with reasonable 
promptness, Surety shall be deemed to be In default on this Bond 15 days 
after receipt of an add!tional written no1ice from Owner to Surety demanding 
!hat Surely perform its obligations under this Bond, and Owner shall be 
entitled to enforce any remedy available to Owner. If Surety proceeds as 
provided in Paragraph 4.4, and Owner refuses the payment tendered or 
Surely has denied liability, in whole or in 
part, without further notice Owner shall be entitled to enforce any remedy 
available to Owner. 

FOR INFORMATION ONLY - Name, Address and Telephone 
Surety Agency or Broker 
Owner's Representative (engineer or other party) 

6. After Owner has terminated Contractor's right to complete the Contract, 
and if Surety elects to act under Paragraph 4.1, 4.2, or 4.3 above, then the 
responsibilities of Surety to Owner shall not be greater than those of 
Contractor under the Contract, and the responsibilities of Owner to Surety 
shall not be greater than those of Owner under the Contract. To a limit of the 
amount of this Bond, but subject to commitment by Owner of the Balance of 
the Contract Price to mitigation of costs and damages on the Contract, Surety 
is obligated without duplication for: 

6.1 . The responsibilities of Contractor for correction of defective Work 
and completion of the Contract; 

6.2. Additional legal, design professional, and delay costs resulting from 
Contractor's Default, and resulting from the actions or failure to act 
of Surety under Paragraph 4; and 

6.3. Liquidated damages, or if no liquidated damages are specified in 
the Contract, actual damages caused by delayed performance or 
non-performance of Contractor. 

7. Surety shall not be liable to Owner or others for obligations of Contractor 
that are unrelated to the Contract, and the Balance of the Contract Price shall 
not be reduced or set off on account of any such unrelated obligations. No 
right of action shall accrue on !his Bond to any person or entity other than 
Owner or its heirs, executors, administrators, or successors. 

B. Surety hereby waives notice of any change, including changes of time, to 
Contract or to related subcontracts, purchase orders, and other obligations. 

9. Any proceeding, legal or equitable, under this Bond may be instituted in 
any court of competent jurisdiction in the location in which the Work or part of 
the Work is located and shall be instituted within two years after Contractor 
Default or within two years after Contractor ceased working or within two years 
after Surely refuses or fails to perform its obligations under this Bond, 
whichever occurs first. If the provisions of this paragraph are void or 
prohibited by law, the minimum period of limitation available to sureties as a 
defense in the jurisdiction of the suit shall be applicable . 

10. Notice to Surety, Owner, or Contractor shall be mailed or delivered lo the 
address shown on the signature page. 

11 . When this Bond has been furnished lo comply with a statutory 
requirement in the location where the Contract was to be performed, any 
provision in this Bond coriHictlng with said statutory requirement shall be 
deemed deleted herefrom and provisions conforming to such statutory 
requirement shall be deemed incorporated herein. The intent is that this Bond 
shall be construed as a statutory bond and not as a common law bond. 

12. Definitions. 

12.1 Balance of the Contract Price: The total amount payable by Owner 
to Contractor under the Contract after all proper adjustments have 
been made, including allowance to Contractor of any amounts 
received or to be received by Owner in settlement of insurance or 
other Claims for damages to which Contractor is entitled, reduced 
by all valid and proper payments made to or on behalf of Contractor 
under the Contract. 

12.2. Contract: The agreement between Owner and Contractor identified 
on the signature page, including all Contract Documents and 
changes thereto. 

12.3. Contractor Default: Failure of Contractor, which has neither been 
remedied nor waived , to perform or otherwise to comply with the 
terms of the Contract. 

12.4. Owner Default: Failure of Owner, which has neither been remedied 
nor waived , to pay Contractor as required by the Contract or to 
perform and complete or comply with the other tenns thereof. 
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SECTION 00615 
PAYMENT BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name and Address of Principal Place of Business) : 

OWNER (Name and Address): West Laurel Water Association 
1670 E. Hal Rogers Parkway, P.O. Box 726 
London, KY 40741 

CONTRACT 
Date: 
Amount: 
Description (Name and Location): Contract 2: Waterline Improvements 

Laurel County, Kentucky 

BOND 
Bond Number: 
Date (Not earlier than Contract Date): 
Amount: 
Modifications to this Bond Form: 

Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do 
each cause this Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL 
Company: 

Signature: _________ (Seal) 
Name and Title: 

(Space is provided below for signatures of additional 
parties, if required .) 

CONTRACTOR AS PRINCIPAL 
Company: 

Signature: _ _________ (Seal) 
Name and Title: 

EJCDC No. C-615 (2002 Edition) 

SURETY 

- ----------------- (Seal) 
Surety's Name and Corporate Seal 

By: 
Signature and Title: 
(Attach Power of Attorney) 

Attest: 
Signature and Title: 

SURETY 

----------------- (Seal) 
Surety's Name and Corporate Seal 

By: 
Signature and Title: 
(Attach Power of Attorney) 

Attest: 
Signature and Title: 

Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the 
Associated General Contractors of America, the American Institute of Architects, the American Subcontractors Association, and the 
Associated Specialty Contractors. 

00615-1 
2015045\SPECIFICATIONS\Sec00615-Payment Bond 



1. Contractor and Surety, jointly and severally, bind themselves, their 
heirs, executors, administrators, successors, and assigns to Owner to 
pay for labor, materials, and equipment furnished by Claimants for use in 
the performance of the Contract, which is incorporated herein by 
reference. 

2. With respect to Owner, this obligation shall be null and void if 
Contractor: 

2.1. Promptly makes payment, directly or indirectly, for all sums due 
Claimants, and 

2.2. Defends, indemnifies, and holds harmless Owner from all claims, 
demands, liens, or suits alleging non-payment by Contractor by 
any person or entity who furnished labor, materials, or 
equipment for use in the performance of the Contract, provided 
Owner has promptly notified Contractor and Surety (at the 
addresses described in Paragraph 12) of any claims, demands, 
liens, or suits and tendered defense of such claims, demands, 
liens, or suits to Contractor and Surety, and provided there is no 
Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if 
Contractor promptly makes payment, directly or indirectly, for all sums 
due. 

4. Surety shall have no obligation to Claimants under this Bond until: 

4.1. Claimants who are employed by or have a direct contract with 
Contractor have given notice to Surety (at the addresses 
described in Paragraph 12) and sent a copy, or notice thereof, to 
Owner, stating that a claim is being made under this Bond and, 
with substantial accuracy, the amount of the claim. 

4.2. Claimants who do not have a direct contract with Contractor: 

1. Have furnished written notice to Contractor and sent a copy, 
or notice thereof, to Owner, within 90 days after having last 
performed labor or last furnished materials or equipment 
included in the claim stating, with substantial accuracy, the 
amount of the claim and the name of the party to whom the 
materials or equipment were furnished or supplied, or for 
whom the labor was done or performed; and 

2. Have either received a rejection in whole or in part from 
Contractor, or not received within 30 days of furnishing the 
above notice any communication from Contractor by which 
Contractor had indicated the claim will be paid directly or 
indirectly; and 

3. Not having been paid within the above 30 days, have sent a 
written notice to Surety and sent a copy, or notice thereof, to 
Owner, stating that a claim is being made under this Bond 
and enclosing a copy of the previous written notice furnished 
to Contractor. 

5. If a notice by a Claimant required by Paragraph 4 is provided by 
Owner to Contractor or to Surety, that is sufficient compliance. 

6. When a Claimant has satisfied the conditions of Paragraph 4, the 
Surety shall promptly and at Surety's expense take the following actions: 

6.1. Send an answer to that Claimant, with a copy to Owner, within 
45 days after receipt of the claim, stating the amounts that are 
undisputed and the basis for challenging any amounts that are 
disputed. 

6.2. Pay or arrange for payment of any undisputed amounts. 

7. Surety's total obligation shall not exceed the amount of this Bond, and 
the amount of this Bond shall be credited for any payments made in good 
faith by Surety. 

FOR INFORMATION ONLY-Name, Address and Telephone 
Surety Agency or Broker: 
Owner's Representative (engineer or other party) : 

8. Amounts owed by Owner to Contractor under the Contract shall be 
used for the performance of the Contract and to satisfy claims, if any, 
under any performance bond. By Contractor furnishing and Owner 
accepting this Bond, they agree that all funds earned by Contractor in the 
performance of the Contract are dedicated to satisfy obligations of 
Contractor and Surety under this Bond, subject to Owner's priority to use 
the funds for the completion of the Work. 

9. Surety shall not be liable to Owner, Claimants, or others for 
obligations of Contractor that are unrelated to the Contract. Owner shall 
not be liable for payment of any costs or expenses of any Claimant under 
this Bond, and shall have under this Bond no obligations to make 
payments to, give notices on behalf of, or otherwise have obligations to 
Claimants under this Bond. 

10. Surety hereby waives notice of any change, including changes of 
time, to the Contract or to related Subcontracts, purchase orders and 
other obligations. 

11 . No suit or action shall be commenced by a Claimant under this Bond 
other than in a court of competent jurisdiction in the location in which the 
Work or part of the Work is located or after the expiration of one year 
from the date (1) on which the Claimant gave the notice required by 
Paragraph 4.1 or Paragraph 4.2.3, or (2) on which the last labor or 
service was performed by anyone or the last materials or equipment were 
furnished by anyone under the Construction Contract, whichever of (1) or 
(2) first occurs. If the provisions of this paragraph are void or prohibited 
by law, the minimum period of limitation available to sureties as a 
defense in the jurisdiction of the suit shall be applicable. 

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to 
the addresses shown on the signature page. Actual receipt of notice by 
Surety, Owner, or Contractor, however accomplished, shall be sufficient 
compliance as of the date received at the address shown on the 
signature page. 

13. When this Bond has been furnished to comply with a statutory 
requirement in the location where the Contract was to be performed, any 
provision in this Bond conflicting with said statutory requirement shall be 
deemed deleted herefrom and provisions conforming to such statutory 
requirement shall be deemed incorporated herein. The intent is that this 
Bond shall be construed as a statutory Bond and not as a common law 
bond. 

14. Upon request of any person or entity appearing to be a potential 
beneficiary of this Bond, Contractor shall promptly furnish a copy of this 
Bond or shall permit a copy to be made. 

15. DEFINITIONS 
15.1. Claimant: An individual or entity having a direct contract with 

Contractor, or with a first-tier subcontractor of Contractor, to 
furnish labor, materials, or equipment for use in the performance 
of the Contract. The intent of this Bond shall be to include 
without limitation in the terms "labor, materials or equipment" that 
part of water, gas, power, light, heat, oil , gasoline, telephone 
service, or rental equipment used in the Contract, architectural 
and engineering services required for performance of the Work 
of Contractor and Contractor's Subcontractors, and all other 
items for which a mechanic's lien may be asserted in the 
jurisdiction where the labor, materials, or equipment were 
furnished . 

15.2. Contract: The agreement between Owner and Contractor 
identified on the signature page, including all Contract 
Documents and changes thereto. 

15.3. Owner Default: Failure of Owner, which has neither been 
remedied nor waived, to pay Contractor as required by the 
Contract or to perform and complete or comply with the other 
terms thereof. 
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SECTION 00625 
CERTIFICATE OF SUBSTANTIAL COMPLETION 

Project: Contract 2: Waterline Improvements IOwner: West Laurel Water Association OWT\e(s Contract No.: 2 

Contract: Date of Contract: 

Contractor: Enginee(s Project No.: 2015045 

This [tentative] [definitive] Certificate of Substantial Completion applies to: 

[ All Work under the Contract Documents: The following specified portions: 

Date of Substantial Completion 

The Work to which this Certificate applies has been inspected by authorized representatives of Owner, Contractor and Engineer, 
and found to be substantially complete. The Date of Substantial Completion of the Project or portion thereof designated above is 
hereby declared and is also the date of commencement of applicable warranties required by the Contract Documents, except as 
stated below. 

A [tentative] [revised tentative] [definitive] list of items to be completed or corrected , is attached hereto. This list may not be all­
inclusive, and the failure to include any items on such list does not alter the responsibility of the Contractor to complete all Work in 
accordance with the Contract Documents. 

The responsibilities between OWNER and CONTRACTOR for security, operation, safety, maintenance, heat, utilities, 
insurance and warranties shall be as provided in the Contract Documents except as amended as follows: 
1:- Amended Responsibilities [ Not Amended 

Owner's Amended Responsibilities: 

Contractor's Amended Responsibilities: 

The following documents are attached to and made part of this Certificate: 

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents nor is it a release of 
Contractor's obligation to complete the Work in accordance with the Contract Documents. 

Executed by Engineer Date 

Accepted by Contractor Date 

Accepted by Owner Date 

EJCDC No. C-625 (2002 Edition) 00625-1 
2015045\SPECIFICATIONS\Sec00625-Substantial Completion 



This document has important legal consequences; consultation with an attorney is encouraged with respect 
to its use or modification. This document should be adapted to the particular circumstances of the 
contemplated Project and the Controlling Law. 

------ACEC 

STANDARD GENERAL CONDITIONS 
OF THE CONSTRUCTION CONTRACT 

FUNDING AGENCY EDITION 

Prepared by 

ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE 

and 

Issued and Published Jointly By 

fi National Society of 
Professional Engineers 
Professional Engineers in Private Practice 

1151"~ American Society 
ii=I "5 of Civil Engineers 

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE 
a practice division of the 

NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS 

AMERICAN COUNCIL OF ENGINEERING COMPANIES 

AMERICAN SOCIETY OF CIVIL ENGINEERS 

This document has been approved and endorsed by 

The Associated General Contractors of America 

and the 

Construction Specification Institute 

Knowledge for Creating 
and Sustaining 
the Built Environment 

EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition 
Copyright© 2002 National Society of Professional Engineers for EJCDC. All rights reserved. 

00710-1 
2015045\SPECIFICATIONS\Sec00710-GeneralConditions 



These General Conditions have been prepared for use with the Suggested Forms of Agreement Between 
Owner and Contractor Funding Agency Edition No. C-521 (2002 Edition). Their provisions are interrelated 
and a change in one may necessitate a change in the other. Comments concerning their usage are contained 
in the EJCDC Construction Documents, General and Instructions (No. C-001, 2002 Edition). For guidance in 
the preparation of Supplementary Conditions, see Guide to the Preparation of Supplementary Conditions 
(No. C-800, 2002 Edition). 

Copyright© 2002 National Society of Professional Engineers 
1420 King Street, Alexandria, VA 22314-2794 

(703) 684-2882 

American Council of Engineering Companies 
1015 15th Street N.W., Washington, DC 20005 

(202) 347-7474 

American Society of Civil Engineers 
1801 Alexander Bell Drive, Reston, VA 20191-4400 

(800) 548-2723 

EJCDC C-71 O Standard General Conditions of the Construction Contract, Funding Agency Edition 
Copyright© 2002 National Society of Professional Engineers for EJCDC. All rights reserved. 

00710- 2 
2015045\SPECIFICATIONS\Sec00710-GeneralConditions 



TABLE OF CONTENTS 

Page 

Article 1 - Definitions and Terminology ....... ...... .... ................. ............... ... .. .. .. .... .... ............................ ......... ....... ......... ..... 6 
1.01 Defined Terms .. .... ......... ....... .... ....... .. ...... ............ ............. .. ........................ ......... ....... ... ............... .. ........ .. ... 6 
1.02 Terminology ........... .... ..... ............. ..... ... .. .... .. .. .. ....... ........ ..... .... .. .. .... ... ................ .... ... ..... .... ............ .... ... ..... 9 

Article 2 - Preliminary Matters .. ..... ... ......... ..... .... ... .. ............. ....... ... ... ...... ...... .. .. ..... ....... ....... ........ ... ...... .. ....... ... ....... ... ... 10 
2.01 Delivery of Bonds and Evidence of lnsurance ...... ... ..... .......................................... ........ ..... .. ... ..... .......... 10 
2.02 Copies of Documents ....... ........ ............... .. ..... ... .. ..... ... .. .................................... .. ....... .... ..... ... .. ........ ....... 11 
2.03 Commencement of Contract Times; Notice to Proceed ................. .... .................. ............ ... ........... ........ 11 
2.04 Starting the Work ........... .... .... ...... .......... .... ....... .. .... ........ ......................................................................... 11 
2.05 Before Starting Construction .. .. .. .. .. ........ ......... ...... .. ...... ...... .... .... .... ... .... ... ................... ...... .......... .... ........ 11 
2.06 Preconstruction Conference ............ .... ....... ... .. .. .... ... .......... ...... .. .. .... ........ ....... ..... ... .. .. .. ....... ..... .. ... ......... 11 
2.07 Initial Acceptance of Schedules ....... ... ....... .. ... .... .. ... .. .... ................................................. ... .. ...... .... ....... .... 11 

Article 3 - Contract Documents: Intent, Amending, Reuse ..... .... ....... .. .... .. .................................................................. 12 
3.01 lntent. .. .. ... .. ...... ........ .... .. .............. ..... ... .. .... .......... .... .... ... .. ....... ...... ...... ........... .. .................... .............. ...... 12 
3.02 Reference Standards .... .... ... ...... ...... ........... .... .... .... ...... ......... ............................................................... ... 12 
3.03 Reporting and Resolving Discrepancies ... ... ....... .. .. ....... ...................................... ..... .... ...... ..................... 12 
3.04 Amending and Supplementing Contract Documents .. .... ...... ........................... ........... ....... ... .................. 13 
3.05 Reuse of Documents ....... ...... ...... ........ ... ............... ....... ... ........ ....... .... ..... .. ...... ...... ............. .. ... .... ... ......... 13 
3.06 Electronic Data .... .. ............. ... ... ...... ..... ... .. .... ............ .. .... .. ........ ... ... ...... ... ................................................. 13 

Article 4 - Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions; 
Reference Points ................ .. ........ ... .. .. .......................... .... ... ..... ..... ... .......................... ..... ............... ... .... .... .................... 14 

4.01 Availability of Lands ................ .... .. .. ..... ...... .. ... ... .... ............................. .... ...... .... ... ..................................... 14 
4.02 Subsurface and Physical Conditions ..... .. .... ..... ... ................. ..... ...... ... .. ......... .......... .. ... .................. ... ...... 14 
4.03 Differing Subsurface or Physical Conditions .. ... .... ....... ....... ... .. .... .... .... ....... .. .. ..... .... .. ..... .. ....... .... ... ... ..... 15 
4.04 Underground Facilities ...... ....... .... ....... ........... .. ... .. ......... .. ........... ... .. ... .. .... ... ..... ..... ............. ........ .. .. ......... 16 
4.05 Reference Points .... ... ...... ........ ........... ... ....... ...... ..... ... ...... .. .. .. ...... ....... .... .... ... ...... ...... .... .... .. ...... .............. 16 
4.06 Hazardous Environmental Condition at Site ....... ....... .... ....... ....... ... ..... ... .......... .. .... ... .... .... ... ..... .... .... .... .. 17 

Article 5 - Bonds and Insurance .... ..... .... ........ ...... ....... .. ....... ......... .. .. ..... ... ... .......................................... .......... ...... ... ..... 18 
5.01 Performance, Payment, and Other Bonds ....... ............... ........ ..................... ...... .... ......... ....... ... .............. 18 
5.02 Licensed Sureties and Insurers ....... .. .. ...... ... .... ........ .. .. .. ... ... ........... ............... ... ...................................... 18 
5.03 Certificates of Insurance ................ .. ..... ....... .... .... .. .... .. .... ..... ...... .... .............................................. .. ...... ... 19 
5.04 Contractor's Liability lnsurance ..... ... .... ...... .. ..... ............... .... .... .. ... .......... .. .. .... ...... ............................ .. .... . 19 
5.05 Owner's Liability Insurance ........... ........ ... ........ .... .... ........ .............................. ....... ... ................ ....... .... .... . 20 
5.06 Property lnsurance ... ... .............. ...... ...... .... .... .... ...... ......... ........ ...... .. .. ........................... ........... ............... ... 20 
5.07 Waiver of Rights ........ .. ..... ... ................ ... ... ....... .. .. .... .. .. .... .... .. ........ ...... .. ....... ......................... .... .. ... ......... 21 
5.08 Receipt and Application of Insurance Proceeds ........ ..... ... ....... .... ..... ..... .. ... ........................................... 22 
5.09 Acceptance of Bonds and Insurance; Option to Replace ... ..... ........ .................................. ...... .... ........... 22 
5.10 Partial Utilization, Acknowledgment of Property Insurer ... .. ........ ....... ..... ..... ....... ................ .... .... .. .. .... .... 22 

Article 6 - Contractor's Responsibilities ........ ... ... .. .... ....... ..... ........ .... ..... ......... .. ... .. .. ..... .......... ..... ....... ........................... 23 
6.01 Supervision and Superintendence ... ........... ..... .... .... ........ .......... ... ............. ....... ................ .......... .... .. ..... .. 23 
6.02 Labor; Working Hours .................................. .. .... .......... .... ....... ... .. .. ........... .. .... .................. ..................... .. 23 
6.03 Services, Materials, and Equipment ... ..... ... .... ... .. ............ ........................... ... .................... ......... ......... .... 23 
6.04 Progress Schedule .. ........................... .......... ... .... ..... ........ .... .. ..... ...... ......... .... ................ .......................... 23 
6.05 Substitutes and "Or-Equals" .......... .... ... ..... ...... .... .. .. .. .... ......... .. .. ....... ........ ............. ................................ . 24 
6.06 Concerning Subcontractors, Suppliers, and Others ....... ........................................... .............................. 26 
6.07 Patent Fees and Royalties ... ..... .... ....... ........... ... .. ... ... .. .... ................................................................... .... 27 
6.08 Permits ..... ............... ..... ..... ....... ........ .... .... ......... ...... ..... ...... .. .. .. ... ............................................................. 27 
6.09 Laws and Regulations .......... .... ........ .... ......... ...... ...... .. .... .... ........ ... .. ... ....... ... ... .............. .......................... 27 
6.10 Taxes ..... .. ... ... .... ..... .. ... .... .... ... .. ... .... .. ... ... .. .... ... ........ ... ..... ... ....... .. ... ................................... .... .......... .. ..... . 28 
6.11 Use of Site and Other Areas ...... .. .... ..... .... .... .. .. .... ...... ..... ....................................... ... .... ..... .. ... .. ........ ...... 28 

EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition 
Copyright© 2002 National Society of Professional Engineers for EJCDC. All rights reserved . 

00710 - 3 
2015045\SPECIFICATIONS\Sec00710-GeneralConditions 



6.12 Record Documents .... ..... ...... .... ... ........... ......... ...... .... .. ... ... ... .... ............. ...... ....... .......... ... ... ...... ..... ..... ..... 28 
6.13 Safety and Protection .......... ..... .... .... .............. ........... ...... .............................. ... ..... .... .. ..... ........ ... .... .... .... . 29 
6.14 Safety Representative .. ... ............ ....... .. .. ..... ... ... ... .. ........ .. ...... ........ .... .... .. ................. .. ........ .... .. ...... ......... 29 
6.15 Hazard Communication Programs ..... ..... ..... ... ............................................................... .......... ......... .... .. 29 
6.16 Emergencies ............ ...... ...................... ..... .. ... .. ......... ... .. ..... ...................................... ............................... 29 
6.17 Shop Drawings and Samples .......... ... ......... ... ............................................ ..... ............. ........... .. .... .. ...... .. 30 
6.18 Continuing the Work .. .. ................... : .. ..... ........ ...... ................... ... ................ .................................... ......... 31 
6.19 Contractor's General Warranty and Guarantee .. .. ...... .... ............................................................ .. .. ........ 31 
6.20 Indemnification ...... ..... .. ......... ........ ..... .......... .... .... ............ ... .................................. ... .. ............... ............... 32 
6.21 Delegation of Professional Design Services .... ............. ... ... ........................... .............. ........................... 32 

Article 7 - Other Work at the Site ... .... .. ...... ........ ... .. ..... ...... .... .......... ............. ... ...... .. ....................... ...... ...... .... ............... 33 
7.01 Related Work at Site .... .. .... .... .. .. .... .... .... ... ... ... ........ .. .. ... ...... ... .... .. .......... ....................... ...... ..... .. .. .. ........ . 33 
7.02 Coordination .... ... .. ..... ....... ...... .... ... .. .... ...... .... ... .. .. ..... .. ............ .......................... .... ................................. .. 34 
7.03 Legal Relationships ..... .................... ..... .. ... ..... .. .. ... ..... ... .... .... ...... ..... ............ ..... .. ........... .. ........ .. .............. 34 

Article 8 - Owner's Responsibilities ........................ .... .... ... ..... ... ................. .. ...... ...... ....... ...... .... ... .... ........ .. ......... .... ...... 34 
8.01 Communications to Contractor ......... ... .. ........ .. .. .. ... ... ......................... .... ............. ... ... ............. ....... ..... ..... 34 
8.02 Replacement of Engineer .......... ... .... ..... .. ...... .. .. .... .... ... .. .... ... ..... ..... .... ........ .. ..... .. .. ... ...... ........................ 34 
8.03 Furnish Data .......... ........ .... ........... .......... .... ... .... ... .. ...... ... .......... ... .. .. ... ... ... ...... ..... ..... ....... ........................ 34 
8.04 Pay When Due ..................... .. .. ................... ....... .... .. ........ .......................... ... .. .. .. ................ .. .... ........ ....... 34 
8.05 Lands and Easements; Reports and Tests .. ..................................... ....... .. ..... .. .. ......................... ........... 34 
8.06 Insurance ....... .. ...... .... ........... ..... ... .... .......... ... .... ......... ......... ..... .. ... ...... ............. ... .......................... ........... 35 
8.07 Change Orders .. ......... ......... .... ........ .. ...... ....... .... ............ ..... ..... ... .... .... .... .......... .. ..... ................... ....... ...... 35 
8.08 Inspections, Tests, and Approvals .... ... .. .... ..... .. ............ ....... ........... ........ ...... .. ... .. .................. .... .............. 35 
8.09 Limitations on Owner's Responsibilities .. ... ... ................ ........ ......... .. .. .. ...... ... .. ... ..... ..... ........... .. .. ..... ....... 35 
8.10 Undisclosed Hazardous Environmental Condition ... ..................... ..... .. ... ............ ... ......... ........ ................ 35 
8.11 Evidence of Financial Arrangements ... .......... ....... .. ........................... ...... .... ... ... .. ... ... .. ...... ... ................ .. . 35 

Article 9 - Engineer's Status During Construction ..... .. ...... .. .. .... ... .... .... ...... .. ..... .. .. .. ... ..... .. .. .. .. .. ........... .... ................... .. 35 
9.01 Owner's Representative .. .... .... .... ... ..... .. ..... .. .... ... .. ... .. .. .. ........ .. ....... ... ........ .. .. ..... ....... ........... ........ ............ 35 
9.02 Visits to Site ............ ........... .... .. .... .... ...... .. ......... .. .. ...... .... .... .... .... .... .... .... .. ... .... ..... ...... ........................... ... 35 
9.03 Project Representative ... .... .................... .......... ... ... ............. ....... .... .... .... ...... .. .. ... ..................................... 36 
9.04 Authorized Variations in Work ........ .. ........................ ......... .... .. ..... .. ... ... ......................... .......................... 36 
9.05 Rejecting Defective Work ... ............... ... ...... .............. .................... .. ... .............. ........ ............................. .. . 36 
9.06 Shop Drawings, Change Orders and Payments ...... .... ..... ..... ... .. .......... .. .... .. .. .. .. ...... .... .. ............. .. ......... 36 
9.07 Determinations for Unit Price Work .. .... ..... ... ......... .... .. ....................... .. .. ............ ..................................... 36 
9.08 Decisions on Requirements of Contract Documents and Acceptability of Work ................................... 37 
9.09 Limitations on Engineer's Authority and Responsibilities ...... ........ ............ .. ........ ...... .. .. ......... ... ...... ........ 37 

Article 10 - Changes in the Work; Claims ............ ........ ..... ... .. .. ... ... .. ..... ... .. .. .. .. ..... .... .... ..... .. .. .. .. ................................... 37 
10.01 Authorized Changes in the Work .. .......... .. .... .. ... .. .. .. ... ........... ... .... ....... ... ... .. ... ..... .................................... 37 
10.02 Unauthorized Changes in the Work ... ....... .... ...................... ..... ....... .. ... .. ..... ....... ..... ....... ....... ....... .... ....... 38 
10.03 Execution of Change Orders .... ............. ..... ... ................... ... .................. .......... .... ................................... . 38 
10.04 Notification to Surety .. ..... .... .. ... .... .... .... ... .... ... .. ....... .................... ........... ..... .... .... .... ... ...... ... ..... ....... ........ . 38 
10.05 Claims .......... .. ........... .. .... ... ..... .... .. .... .. ...... ..... .... .... .... .... ... .... .... .. ....... .. ... .. ............................................ ... 38 

Article 11 - Cost of the Work; Allowances; Unit Price Work .. .. .......... ...... ..... ............. .. .... ............................................. 39 
11 .01 Cost of the Work ... ............................. ..... ... ... ............. .. ................ ................ ........ ........................... ......... 39 
11.02 Allowances ... .... ........ .. .. ..... ..... .... ......... ... .. .. ... ........................ .......... .......... .. .... .... .................. .... ..... ..... ..... 41 
11.03 Unit Price Work ........... .......... .. ....... .............. ......................... ... .. .......... .................... ...... ....... ......... ... ....... 42 

Article 12 - Change of Contract Price; Change of Contract Times .................................. ......... .... .. ... ..... .... ................ .. 42 
12.01 Change of Contract Price .... .. ..... ..... .. .... ... ............ .... ... ................................ ... ............... .. ......... ........ ........ 42 
12.02 Change of Contract Times ............................ .... .................... ...... .. .. ....... ........................ .. ........ ...... ......... .43 
12.03 Delays ............ ... ................. ................... ........ ... .. .... .. .. .... ...... ... ........ ...... .... .. ........ .. .... ....... ... ... ........... .. ...... 43 

EJCDC C-71 O Standard General Conditions of the Construction Contract, Funding Agency Edition 
Copyright© 2002 National Society of Professional Engineers for EJCDC. All rights reserved. 

00710- 4 
2015045\SPECI FICATIONS\Sec00710-GeneralConditions 



Article 13- Tests and Inspections; Correction, Removal or Acceptance of Defective Work .... .. ..... ... ... ... .. .... ....... ...... 44 
13.01 Notice of Defects .......... ........ .... .. ....... .. ...... ... ....... ...... ..... ..... ..... ... ..... .. ..... ....... ...... .. ...... ........ ... ...... .. .... ..... 44 
13.02 Access to Work ... .. .. ... ... ... ............... .. ... ..... .. ... ... .. .. ... .. .... .. ...... .. .. ......... ......... ... .. .......... .. ..... ..... ................ . 44 
13.03 Tests and lnspections .. ..... ... .... ..... ..................... .. ....... ... ... .... .... ...... .. ........... ............. ............. .. ... ............. 44 
13.04 Uncovering Work .. .. ................ .. ......... .... .... .. .. .. .. ... ... .. ... .. ... ... ... ............ .... ... .... ................ .. ...... ... ............ . .45 
13.05 Owner May Stop the Work ....... ... .......... ....... .... .. ..... ..... .......... .. ............... .. .. ... .. ............... ...... ... ... ...... .... ... 45 
13.06 Correction or Removal of Defective Work ... ...... ... .. ..... .. .. .. ............. .. .... .. ... .. ... .... .. ......... .. ....................... .45 
13.07 Correction Period .. .... .. .... .. .... .. .. .............. ... .. ...... .... .. ........ ......... .. ... .. .. .. .... ..... ... ... ...... .. ... .. ....... .. ..... .......... 46 
13.08 Acceptance of Defective Work .... .. ........................ ..... .... .... .. .. .. .... .. .............................................. ..... ...... 46 
13.09 Owner May Correct Defective Work .. ..... ... .. ... ... .. .. .. ............. .. .......... .. .. ....... ... ...... .. .. .... ... .. ...... .. ............. .47 

Article 14 - Payments to Contractor and Completion .. .. .... .. ... .. .. .. ... .. .. ...... .. ... .. ............. .. ....... ................ .. ... ...... ..... .... .. .4 7 
14.01 Schedule of Values ............ ........... ......... .. .. .. .. .. ... ..... ... .... ... .. ........ .............. ....... .................................. .... .47 
14.02 Progress Payments ... ........ ... .... ...... .. ... ........ ......... ...... ... .. .. .. ... .. ... ... .. .. .... ..... ..... ............. .............. .. ........... 47 
14.03 Contractor's Warranty of Title .... .. .. ..... ...... ... .. .. .... .. ........... ..... ... .. ... ........... ... .... ... ...... .. ........ .................. .. . 50 
14.04 Substantial Completion ......................... ........... ..... .... ..... .... ...... .. ... ..... .. ...... ...... ......... ... .... .... ............. ..... .. 50 
14.05 Partial Utilization ...... .................... ... ....... .... ..................................... .. ..... .. ..... .... ........ .. .. ... .... ......... ... ..... .... 50 
14.06 Final Inspection ....... .... .. .............. .... ..... ......... .. .... .... ... .. ................... .... .. ..... ...... ......... ....... ... ......... ... ....... .. 51 
14.07 Final Payment .. .. .. ......... .. ... ..... .... .... .. ... ... ..... .......... ..... .... ... ... ... ... ........... .... .. .... ........................................ 51 
14.08 Final Completion Delayed ......... .. .... .. .... .. .. .. .... .. ... .. ... .. ... .. ................. ... ... .. ... ... ......................................... 52 
14.09 Waiver of Claims .... .. ...... ... ... .... ... ..... ... .. .. .... ... ... ..... .. .... .... .. ... .... ..... .. ... ...... .. ..... ........ .. ... .. .... ..................... 52 

Article 15 - Suspension of Work and Termination .. .. .. ................................ ....... ................ ........................................... 52 
15.01 Owner May Suspend Work ....... .. .. ... .... ...... ................ ................ ... ... ....... ................................................. 52 
15.02 Owner May Terminate for Cause ... .. .. ... ........ ....... .. ............ ...... .. .................................... ......................... 53 
15.03 Owner May Terminate For Convenience .......... ........... ... .. ......... ... ... .................. .. .. .... .... .... .. ..... ......... ..... 53 
15.04 Contractor May Stop Work or Terminate .................... .. ............ ............ ................. .. ...... .... .... ..... ............ 54 

Article 16 - Dispute Resolution ..... ... ... ......... ....... .......... ... .. ... ...... ... .... .. ..... ..... .... ... ... ... .. .... ....... ....... .. ........ .. ... .. .............. 54 
16.01 Methods and Procedures ....... .... ........ .................. ... ........ .. .. ... .. ... ... .. ... ...... .... .... ........ ... ....... .... ..... ....... ... .. 54 

Article 17 - Miscellaneous ... ...... ... ... .. ... ........ .... ........ ..... ... ...... .... ......................................... ............. ...... ....... ......... .... .... 55 
17.01 Giving Notice ... .... ..... .... ... .... ... ..... .... ... .. ................................... ......................................... ........................ 55 
17.02 Computation of Times .... .... .. .. .. ... .. .. ..... ..... .... .... .... ....... .... .. ... ..... .. .. ........ ................................................ .. 55 
17.03 Cumulative Remedies ...... ........ .. ...... .... .. .... ... .. ....... ......... ..... ... ...... .... ............................... - ............. ......... 55 
17.04 Survival of Obligations ... .... .. .... ...... .. ... ....... ..... .... ... .. ....... ........................ ...... ....... .... .... .. .. ....... ........ ......... 55 
17.05 Controlling Law ....... ......... ......... ......... ........ .... .... .. ... ....... ..... ... ......... ...... ...... .. ....... .. ... ..... ....... .. ...... ... .. ...... . 55 
17.06 Headings ... ...... .... .... .... .. ........... ......... ... .. ......... .... ....... .. ... .. ... ...... ... .... .. .... ......... ... .......... .... ............... ... ... .. 55 

Article 18- Federal Requirements ... .......... .. .. .. ... .. .. ... .. ... .... .... ........ .. .. ...... ..... .... .. .... .... .. .............. .. ............ ..... ............... 56 
18.01 Agency Not a Party ....... .... ... .. ... ...... ........ ... .... .. ....... ......................... ......... ............. .. ..... ...... ...... .............. . 56 
18.02 Contract Approval .. ... ...... ... ..... .. ...... ...... ..... ........................................................................ ... ..... .. ...... ...... 56 
18.03 Conflict of Interest .. .... .... .... .. .. .... ... ... ... .. ..... ....... ................................................ ......... .. ................. .... ....... 56 
18. 04 Gratuities ... ....... ...... .... .... ....... .... ...... ...... .. ... ....... ................ ....................................................... .. ............. . 56 
18.05 Audit and Access to Records .. ... .. .. ......... .......... ......... ........ ..... ................. ............................................ ..... 56 
18.06 Small, Minority and Women's Businesses .... ............. ... .. .. .. .. .... ... ....... .. .................................. .............. .. 57 
18.07 Anti-Kickback .... ... ... ... .... ... ... ... .... ... ....... .... ..... ............ ....... ........... ... .... .. ... ... ............. ......... ..... .. .. .......... .... 57 
18.08 Clean Air and Pollution Control Acts .. .... ... .. ......... .. .... .. .. ......................................... .... .. ..... .. .... ......... ...... . 57 
18.09 State Energy Policy ............................. ...... ... ....... .. .. .. ..... ...... .. ....... ......... .. .... .................................. .. ........ 57 
18.10 Equal Opportunity Requirements ......... ... .. .. .. ........... ... .. ....... .. .................................................................. 57 
18.11 Restrictions on Lobbying ... ................ ..... .. .. ................................. .... .......... ............. ... .. .. ... ........................ 58 
18.12 Environmental Requirements .. ..... ... ... .. ... .... ........ .. .. ... ..... ....... ... ...... ... ..... .... .......... ............. .. ......... .......... 58 

EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition 
Copyright© 2002 National Society of Professional Engineers for EJCDC. All rights reserved . 

00710-5 
2015045\SPECIFICATIONS\Sec00710-GeneralConditions 



GENERAL CONDITIONS 

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital 
letters, the terms listed below will have the meanings indicated which are applicable to both the singular 
and plural thereof. In addition to terms specifically defined, terms with initial capital letters in the Contract 
Documents include references to identified articles and paragraphs, and the titles of other documents or 
forms. 

1. Addenda - Written or graphic instruments issued prior to the opening of Bids which clarify, correct, 
or change the Bidding Requirements or the proposed Contract Documents. 

2. Agency- The Federal or state agency named as such in the Agreement. 

3. Agreement - The written instrument which is evidence of the agreement between Owner and 
Contractor covering the Work. 

4. Application for Payment - The form acceptable to Engineer which is to be used by Contractor during 
the course of the Work in requesting progress or final payments and which is to be accompanied by 
such supporting documentation as is required by the Contract Documents. 

5. Asbestos - Any material that contains more than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels established by the United States Occupational 
Safety and Health Administration . 

6. Bid - The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 

7. Bidder - The individual or entity who submits a Bid directly to Owner. 

8. Bidding Documents - The Bidding Requirements and the proposed Contract Documents (including 
all Addenda) . 

9. Bidding Requirements - The Advertisement or Invitation to Bid, Instructions to Bidders, bid security 
of acceptable form, if any, and the Bid Form with any supplements. 

10. Change Order- A document recommended by Engineer which is signed by Contractor and Owner 
and Agency and authorizes an addition, deletion, or revision in the Work or an adjustment in the 
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

11. Claim - A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or 
Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for 
money or services by a third party is not a Claim. 

12. Contract - The entire and integrated written agreement between the Owner and Contractor 
concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, 
whether written or oral. 

13. Contract Documents - Those items so designated in the Agreement. Only printed or hard copies of 
the items listed in the Agreement are Contract Documents. Approved Shop Drawings, other 
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Contractor's submittals, and the reports and drawings of subsurface and physical conditions are not 
Contract Documents. 

14. Contract Price - The moneys payable by Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the Agreement (subject to the provisions of 
Paragraph 11.03 in the case of Unit Price Work). 

15. Contract Times - The number of days or the dates stated in the Agreement to: (i) achieve 
Milestones, if any, (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready 
for final payment as evidenced by Engineer's written recommendation of final payment. 

16. Contractor- The individual or entity with whom Owner has entered into the Agreement. 

17. Cost of the Work- See Paragraph 11.01.A for definition. 

18. Drawings - That part of the Contract Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop 
Drawings and other Contractor submittals are not Drawings as so defined. 

19. Effective Date of the Agreement - The date indicated in the Agreement on which it becomes 
effective, but if no such date is indicated, it means the date on which the Agreement is signed and 
delivered by the last of the two parties to sign and deliver. 

20. Engineer- The individual or entity named as such in the Agreement. 

21. Field Order - A written order issued by Engineer which requires minor changes in the Work but 
which does not involve a change in the Contract Price or the Contract Times. 

22. General Requirements - Sections of Division 1 of the Specifications. The General Requirements 
pertain to all sections of the Specifications. 

23. Hazardous Environmental Condition - The presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a 
substantial danger to persons or property exposed thereto in connection with the Work. 

24. Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 1004 of 
the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

25. Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, 
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts 
having jurisdiction. 

26. Liens - Charges, security interests, or encumbrances upon Project funds, real property, or personal 
property. 

27. Milestone - A principal event specified in the Contract Documents relating to an intermediate 
completion date or time prior to Substantial Completion of all the Work. 

28. Notice of Award - The written notice by Owner to the Successful Bidder stating that upon timely 
compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign 
and deliver the Agreement. 

29. Notice to Proceed - A written notice given by Owner to Contractor fixing the date on which the 
Contract Times will commence to run and on which Contractor shall start to perform the Work under 
the Contract Documents. 
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30. Owner - The individual or entity with whom Contractor has entered into the Agreement and for 
whom the Work is to be performed. 

31. PCBs - Polychlorinated biphenyls. 

32. Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch 
absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with 
other non-Hazardous Waste and crude oils. 

33. Progress Schedule - A schedule, prepared and maintained by Contractor, describing the sequence 
and duration of the activities comprising the Contractor's plan to accomplish the Work within the 
Contract Times. 

34. Project - The total construction of which the Work to be performed under the Contract Documents 
may be the whole, or a part. 

35. Project Manual - The bound documentary information prepared for bidding and constructing the 
Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, 
is contained in the table(s) of contents. 

36. Radioactive Material - Source, special nuclear, or byproduct material as defined by the Atomic 
Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

37. Related Entity- An officer, director, partner, employee, agent, consultant, or subcontractor. 

38. Resident Project Representative - The authorized representative of Engineer who may be assigned 
to the Site or any part thereof. 

39. Samples - Physical examples of materials, equipment, or workmanship that are representative of 
some portion of the Work and which establish the standards by which such portion of the Work will 
be judged. 

40. Schedule of Submittals - A schedule, prepared and maintained by Contractor, of required submittals 
and the time requirements to support scheduled performance of related construction activities. 

41. Schedule of Values - A schedule, prepared and maintained by Contractor, allocating portions of the 
Contract Price to various portions of the Work and used as the basis for reviewing Contractor's 
Applications for Payment. 

42. Shop Drawings - All drawings, diagrams, illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for Contractor and submitted by Contractor to 
illustrate some portion of the Work. 

43. Site - Lands or areas indicated in the Contract Documents as being furnished by Owner upon which 
the Work is to be performed, including rights-of-way and easements for access thereto, and such 
other lands furnished by Owner which are designated for the use of Contractor. 

44. Specifications - That part of the Contract Documents consisting of written requirements for 
materials, equipment, systems, standards and workmanship as applied to the Work, and certain 
administrative requirements and procedural matters applicable thereto. 

45. Subcontractor - An individual or entity having a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work at the Site. 
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46. Substantial Completion - The time at which the Work (or a specified part thereof) has progressed to 
the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently 
complete, in accordance with the Contract Documents, so that the Work (or a specified part thereof) 
can be utilized for the purposes for which it is intended. The terms "substantially complete" and 
"substantially completed" as applied to all or part of the Work refer to Substantial Completion thereof. 

47. Successful Bidder- The Bidder submitting a responsive Bid to whom Owner makes an award. 

48. Supplementary Conditions - That part of the Contract Documents which amends or supplements 
these General Conditions. 

49. Supplier - A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to furnish materials or equipment to be 
incorporated in the Work by Contractor or any Subcontractor. 

50. Underground Facilities - All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels, or other such facilities or attachments, and any encasements containing such 
facilities, including those that convey electricity, gases, steam, liquid petroleum products, telephone 
or other communications, cable television, water, wastewater, storm water, other liquids or 
chemicals, or traffic or other control systems. 

51. Unit Price Work - Work to be paid for on the basis of unit prices. 

52. Work - The entire construction or the various separately identifiable parts thereof required to be 
provided under the Contract Documents. Work includes and is the result of performing or providing 
all labor, services, and documentation necessary to produce such construction, and furnishing, 
installing, and incorporating all materials and equipment into such construction, all as required by the 
Contract Documents. 

53. Work Change Directive - A written statement to Contractor issued on or after the Effective Date of 
the Agreement and signed by Owner and Agency upon recommendation of the Engineer ordering an 
addition, deletion, or revision in the Work, or responding to differing or unforeseen subsurface or 
physical conditions under which the Work is to be performed or to emergencies. A Work Change 
Directive will not change the Contract Price or the Contract Times but is evidence that the parties 
expect that the change ordered or documented by a Work Change Directive will be incorporated in a 
subsequently issued Change Order following negotiations by the parties as to its effect, if any, on the 
Contract Price or Contract Times. 

1.02 Terminology 

A. The following words or terms are not defined but, when used in the Bidding Requirements or Contract 
Documents, have the following meaning. 

B. Intent of Certain Terms or Adjectives 

1. The Contract Documents include the terms "as allowed," "as approved," "as ordered", "as directed" 
or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In 
addition, the adjectives "reasonable," "suitable," "acceptable," "proper," "satisfactory," or adjectives of 
like effect or import are used to describe an action or determination of Engineer as to the Work. It is 
intended that such exercise of professional judgment, action or determination will be solely to 
evaluate, in general, the Work for compliance with the requirements of and information in the 
Contract Documents and conformance with the design concept of the completed Project as a 
functioning whole as shown or indicated in the Contract Documents (unless there is a specific 
statement indicating otherwise) . The use of any such term or adjective is not intended to and shall 
not be effective to assign to Engineer any duty or authority to supervise or direct the performance of 
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C. Day 

the Work or any duty or authority to undertake responsibility contrary to the provisions of Paragraph 
9.09 or any other provision of the Contract Documents. 

1. The word "day" means a calendar day of 24 hours measured from midnight to the next midnight. 

D. Defective 

1. The word "defective," when modifying the word "Work," refers to Work that is unsatisfactory, faulty, 
or deficient in that it: 

a. does not conform to the Contract Documents, or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents, or 

c. has been damaged prior to Engineer's recommendation of final payment (unless responsibility 
for the protection thereof has been assumed by Owner at Substantial Completion in accordance 
with Paragraph 14.04 or 14.05). 

E. Furnish, Install, Perform, Provide 

1. The word "furnish," when used in connection with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or equipment to the Site (or some other specified 
location) ready for use or installation and in usable or operable condition. 

2. The word "install," when used in connection with services, materials, or equipment, shall mean to put 
into use or place in final position said services, materials, or equipment complete and ready for 
intended use. 

3. The words "perform" or "provide," when used in connection with services, materials, or equipment, 
shall mean to furnish and install said services, materials, or equipment complete and ready for 
intended use. 

4. When "furnish," "install," "perform," or "provide" is not used in connection with services, materials, or 
equipment in a context clearly requiring an obligation of Contractor, "provide" is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases which have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in accordance 
with such recognized meaning. 

ARTICLE 2 - PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also 
deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each deliver 
to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates 
of insurance (and other evidence of insurance which either of them or any additional insured may 
reasonably request) which Contractor and Owner respectively are required to purchase and maintain in 
accordance with Article 5. 
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2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. 
Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement 
or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed 
may be given at any time within 30 days after the Effective Date of the Agreement. 

2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No 
Work shall be done at the Site prior to the date on which the Contract Times commence to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements}, Contractor shall submit to Engineer for timely review: 

1. a preliminary Progress Schedule; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items 
which when added together equal the Contract Price and subdivides the Work into component parts 
in sufficient detail to serve as the basis for progress payments during performance of the Work. 
Such prices will include an appropriate amount of overhead and profit applicable to each item of 
Work. 

2.06 Preconstruction Conference 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, Agency, 
and others as appropriate will be held to establish a working understanding among the parties as to the 
Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling Shop 
Drawings and other submittals, processing Applications for Payment, and maintaining required records. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as 
provided below the schedules submitted in accordance with Paragraph 2.05.A. Contractor shall have an 
additional 10 days to make corrections and adjustments and to complete and resubmit the schedules. 
No progress payment shall be made to Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the 
Work to completion within the Contract Times. Such acceptance will not impose on Engineer 
responsibility for the Progress Schedule, for sequencing, scheduling, or progress of the Work nor 
interfere with or relieve Contractor from Contractor's full responsibility therefor. 

2. Contractor's Schedule of Submittals will be acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required submittals. 

3. Contractor's Schedule of Values will be acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to component parts of the Work. 
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete Project (or part thereof) to 
be constructed in accordance with the Contract Documents. Any labor, documentation, services, 
materials, or equipment that may reasonably be inferred from the Contract Documents or from prevailing 
custom or trade usage as being required to produce the intended result will be provided whether or not 
specifically called for at no additional cost to Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in 
Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or 
association, or to Laws or Regulations, whether such reference be specific or by implication, shall 
mean the standard, specification, manual, code, or Laws or Regulations in effect at the time of 
opening of Bids (or on the Effective Date of the Agreement if there were no Bids), except as may be 
otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual or code, or any instruction of a Supplier 
shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of 
their subcontractors, consultants, agents, or employees from those set forth in the Contract 
Documents. No such provision or instruction shall be effective to assign to Owner, or Engineer, or 
any of their Related Entities, any duty or authority to supervise or direct the performance of the Work 
or any duty or authority to undertake responsibility inconsistent with the provisions of the Contract 
Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies 

1. Contractor's Review of Contract Documents Before Starting Work: Before undertaking each part of 
the Work, Contractor shall carefully study and compare the Contract Documents and check and 
verify pertinent figures therein and all applicable field measurements. Contractor shall promptly 
report in writing to Engineer any conflict, error, ambiguity, or discrepancy which Contractor may 
discover and shall obtain a written interpretation or clarification from Engineer before proceeding with 
any Work affected thereby. 

2. Contractor's Review of Contract Documents During Performance of Work: If, during the 
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within 
the Contract Documents or between the Contract Documents and any provision of any Law or 
Regulation applicable to the performance of the Work or of any standard, specification, manual or 
code, or of any instruction of any Supplier, Contractor shall promptly report it to Engineer in writing. 
Contractor shall not proceed with the Work affected thereby (except in an emergency as required by 
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been issued 
by one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, 
or discrepancy in the Contract Documents unless Contractor knew or reasonably should have known 
thereof. 
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B. Resolving Discrepancies 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the 
Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy 
between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, code, or instruction (whether or not 
specifically incorporated by reference in the Contract Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless 
such an interpretation of the provisions of the Contract Documents would result in violation of 
such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order; 

2. Engineer's approval of a Shop Drawing or Sample; (Subject to the provisions of Paragraph 6.17.D.3) 
or 

3. Engineer's written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other 
documents (or copies of any thereof) prepared by or bearing the seal of Engineer or Engineer's 
consultants, including electronic media editions; or 

2. reuse any of such Drawings, Specifications, other documents, or copies thereof on extensions of the 
Project or any other project without written consent of Owner and Engineer and specific written 
verification or adaption by Engineer. 

B. The prohibition of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing 
herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes. 

3.06 Electronic Data 

A. Copies of data furnished by Owner or Engineer to Contractor or Contractor to Owner or Engineer that 
may be relied upon are limited to the printed copies (also known as hard copies). Files in electronic 
media format of text, data, graphics, or other types are furnished only for the convenience of the 
receiving party. Any conclusion or information obtained or derived from such electronic files will be at the 
user's sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies 
govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise 
without authorization of the data's creator, the party receiving electronic files agrees that it will perform 
acceptance tests or procedures within 60 days, after which the receiving party shall be deemed to have 
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accepted the data thus transferred. Any errors detected within the 60-day acceptance period will be 
corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 
representations as to long term compatibility, usability, or readability of documents resulting from the use 
of software application packages, operating systems, or computer hardware differing from those used by 
the data's creator . . 

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of 
general application but specifically related to use of the Site with which Contractor must comply in 
performing the Work. Owner will obtain in a timely manner and pay for easements for permanent 
structures or permanent changes in existing facilities. If Contractor and Owner are unable to agree on 
entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract 
Times, or both, as a result of any delay in Owner's furnishing the Site or a part thereof, Contractor may 
make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal 
title and legal description of the lands upon which the Work is to be performed and Owner's interest 
therein as necessary for giving notice of or filing a mechanic's or construction lien against such lands in 
accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for temporary 
construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reporls and Drawings: The Supplementary Conditions identify: 

1. those reports of explorations and tests of subsurface conditions at or contiguous to the Site that 
Engineer has used in preparing the Contract Documents; and 

2. those drawings of physical conditions in or relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) that Engineer has used in preparing the 
Contract Documents. 

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the general 
accuracy of the "technical data" contained in such reports and drawings, but such reports and drawings 
are not Contract Documents. Such "technical data" is identified in the Supplementary Conditions. Except 
for such reliance on such "technical data," Contractor may not rely upon or make any claim against 
Owner or Engineer, or any of their Related Entities with respect to: 

1. the completeness of such reports and drawings for Contractor's purposes, including, but not limited 
to, any aspects of the means, methods, techniques, sequences, and procedures of construction to 
be employed by Contractor, and safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or indicated 
in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other 
data, interpretations, opinions, or information. 
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4.03 Differing Subsurface or Physical Conditions 

A Notice: If Contractor believes that any subsurface or physical condition at or contiguous to the Site that is 
uncovered or revealed either: 

1. is of such a nature as to establish that any "technical data" on which Contractor is entitled to rely as 
provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally 
recognized as inherent in work of the character provided for in the Contract Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or performing any Work in connection therewith (except in an 
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such condition . 
Contractor shall not further disturb such condition or perform any Work in connection therewith (except 
as aforesaid) until receipt of written order to do so. 

B. Engineer's Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will 
promptly review the pertinent condition, determine the necessity of Owner's obtaining additional 
exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) of 
Engineer's findings and conclusions. 

C. Possible Price and Times Adjustments 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical condition causes an increase or decrease in 
Contractor's cost of, or time required for, performance of the Work; subject, however, to the 
following : 

a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and 

b. with respect to Work that is paid for on a Unit Price Basis, any adjustment in Contract Price will 
be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 
commitment to Owner with respect to Contract Price and Contract Times by the submission of a 
Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a result 
of any examination, investigation, exploration, test, or study of the Site and contiguous areas 
required by the Bidding Requirements or Contract Documents to be conducted by or for 
Contractor prior to Contractor's making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as 
provided in Paragraph 10.05. However, Owner and Engineer, and any of their Related Entities shall 
not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
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arbitration or other dispute resolution costs) sustained by Contractor on or in connection with any 
other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents with 
respect to existing Underground Facilities at or contiguous to the Site is based on information and data 
furnished to Owner or Engineer by the owners of such Underground Facilities, including Owner, or by 
others. Unless it is otherwise expressly provided in the Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 
information or data; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full 
responsibility for: 

a. reviewing and checking all such information and data, 

b. locating all Underground Facilities shown or indicated in the Contract Documents, 

c. coordination of the Work with the owners of such Underground Facilities, including Owner, 
during construction, and 

d. the safety and protection of all such Underground Facilities and repairing any damage thereto 
resulting from the Work. 

B. Not Shown or Indicated 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown 
or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, 
Contractor shall, promptly after becoming aware thereof and before further disturbing conditions 
affected thereby or performing any Work in connection therewith (except in an emergency as 
required by Paragraph 6.16.A), identify the owner of such Underground Facility and give written 
notice to that owner and to Owner and Engineer. Engineer will promptly review the Underground 
Facility and determine the extent, if any, to which a change is required in the Contract Documents to 
reflect and document the consequences of the existence or location of the Underground Facility. 
During such time, Contractor shall be responsible for the safety and protection of such Underground 
Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and document such consequences. An 
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the extent 
that they are attributable to the existence or location of any Underground Facility that was not shown 
or indicated or not shown or indicated with reasonable accuracy in the Contract Documents and that 
Contractor did not know of and could not reasonably have been expected to be aware of or to have 
anticipated. If Owner and Contractor are unable to agree on entitlement to or on the amount or 
extent, if any, of any such adjustment in Contract Price or Contract Times, Owner or Contractor may 
make a Claim therefor as provided in Paragraph 10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer's judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be 
responsible for laying out the Work, shall protect and preserve the established reference points and 
property monuments, and shall make no changes or relocations without the prior written approval of 
Owner. Contractor shall report to Engineer whenever any reference point or property monument is lost or 
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destroyed or requires relocation because of necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of such reference points or property monuments 
by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings: Reference is made to the Supplementary Conditions for the identification of 
those reports and drawings relating to a Hazardous Environmental Condition identified at the Site, if any, 
that have been utilized by the Engineer in the preparation of the Contract Documents. 

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the general 
accuracy of the "technical data" contained in such reports and drawings, but such reports and drawings 
are not Contract Documents. Such "technical data" is identified in the Supplementary Conditions. Except 
for such reliance on such "technical data," Contractor may not rely upon or make any claim against 
Owner or Engineer, or any of their Related Entities with respect to: 

1. the completeness of such reports and drawings for Contractor's purposes, including, but not limited 
to, any aspects of the means, methods, techniques, sequences and procedures of construction to be 
employed by Contractor and safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or indicated 
in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other 
data, interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at 
the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work. Contractor shall be responsible for a Hazardous 
Environmental Condition created with any materials brought to the Site by Contractor, Subcontractors, 
Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom 
Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately: 
(i) secure or otherwise isolate such condition ; (ii) stop all Work in connection with such condition and in 
any area affected thereby (except in an emergency as required by Paragraph 6.16.A); and (iii) notify 
Owner and Engineer (and promptly thereafter confirm such notice in writing) . Owner shall promptly 
consult with Engineer concerning the necessity for Owner to retain a qualified expert to evaluate such 
condition or take corrective action, if any. 

E. Contractor shall not be required to resume Work in connection with such condition or in any affected 
area until after Owner has obtained any required permits related thereto and delivered to Contractor 
written notice: (i) specifying that such condition and any affected area is or has been rendered safe for 
the resumption of Work; or (ii) specifying any special conditions under which such Work may be 
resumed safely. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if 
any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage 
or such special conditions under which Work is agreed to be resumed by Contractor, either party may 
make a Claim therefor as provided in Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, 
then Owner may order the portion of the Work that is in the area affected by such condition to be deleted 
from the Work. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if 
any, of an adjustment in Contract Price or Contract Times as a result of deleting such portion of the 
Work, then either party may make a Claim therefor as provided in Paragraph 10.05. Owner may have 
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such deleted portion of the Work performed by Owner's own forces or others in accordance with 
Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the officers, directors, partners, employees, agents, 
consultants, and subcontractors of each and any of them from and against all claims, costs, losses, and 
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to a 
Hazardous Environmental Condition, provided that such Hazardous Environmental Condition: (i) was not 
shown or indicated in the Drawings or Specifications or identified in the Contract Documents to be 
included within the scope of the Work, and (ii) was not created by Contractor or by anyone for whom 
Contractor is responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any 
individual or entity from and against the consequences of that individual's or entity's own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to a 
Hazardous Environmental Condition created by Contractor or by anyone for whom Contractor is 
responsible. Nothing in this Paragraph 4.06. H shall obligate Contractor to indemnify any individual or 
entity from and against the consequences of that individual's or entity's own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition 
uncovered or revealed at the Site. 

ARTICLE 5 - BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and payment of all of Contractor's obligations 
under the Contract Documents. These bonds shall remain in effect until one year after the date when 
final payment becomes due or until completion of the correction period specified in Paragraph 13.07, 
whichever is later, except as provided otherwise by Laws or Regulations or by the Contract Documents. 
Contractor shall also furnish such other bonds as are required by the Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by 
Laws or Regulations, and shall be executed by such sureties as are named in the current list of 
"Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies" as published in Circular 570 (amended) by the Financial 
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed by an 
agent must be accompanied by a certified copy of the agent's authority to act. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to 
do business is terminated in any state where any part of the Project is located or it ceases to meet the 
requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and Engineer and shall, within 
20 days after the event giving rise to such notification, provide another bond and surety, both of which 
shall comply with the requirements of Paragraphs 5.01.B and 5.02. 

5.02 Licensed Sureties and Insurers 

A All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner 
or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized 
in the jurisdiction in which the Project is located to issue bonds or insurance policies for the limits and 
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coverages so required. Such surety and insurance companies shall also meet such additional 
requirements and qualifications as may be provided in the Supplementary Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other 
additional insured) which Contractor is required to purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any 
other additional insured) which Owner is required to purchase and maintain. 

5.04 Contractor's Liability Insurance 

A. Contractor shall purchase and maintain such liability and other insurance as is appropriate for the Work 
being performed and as will provide protection from claims set forth below which may arise out of or 
result from Contractor's performance of the Work and Contractor's other obligations under the Contract 
Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, or by anyone 
directly or indirectly employed by any of them to perform any of the Work, or by anyone for whose acts 
any of them may be liable: 

1. claims under workers' compensation, disability benefits, and other similar employee benefit acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 
Contractor's employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person other than 
Contractor's employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which are 
sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment of such 
person by Contractor, or 

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage arising out 
of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include as 
additional insureds (subject to any customary exclusion regarding professional liability) Owner and 
Engineer, and any other individuals or entities identified in the Supplementary Conditions, all of 
whom shall be listed as additional insureds, and include coverage for the respective officers, 
directors, partners, employees, agents, consultants and subcontractors of each and any of all such 
additional insureds, and the insurance afforded to these additional insureds shall provide primary 
coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability provided in 
the Supplementary Conditions or required by Laws or Regulations, whichever is greater; 
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3. include completed operations insurance; 

4. include contractual liability insurance covering Contractor's indemnity obligations under Paragraphs 
6.11 and 6.20; 

5. contain a provision or endorsement that the coverage afforded will not be canceled, materially 
changed or renewal refused until at least 30 days prior written notice has been given to Owner and 
Contractor and to each other additional insured identified in the Supplementary Conditions to whom 
a certificate of insurance has been issued (and the certificates of insurance furnished by the 
Contractor pursuant to Paragraph 5.03 will so provide); 

6. remain in effect at least until final payment and at all times thereafter when Contractor may be 
correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and 

7. with respect to completed operations insurance, and any insurance coverage written on a claims­
made basis, remain in effect for at least two years after final payment. 

a. Contractor shall furnish Owner and each other additional insured identified in the Supplementary 
Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner 
and any such additional insured of continuation of such insurance at final" payment and one year 
thereafter. 

5.05 Owner's Liability Insurance 

A In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at 
Owner's option, may purchase and maintain at Owner's expense Owner's own liability insurance as will 
protect Owner against claims which may arise from operations under the Contract Documents. 

5.06 Properly Insurance 

A Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and maintain 
property insurance upon the Work at the Site in the amount of the full replacement cost thereof 
(Contractor shall be responsible for any deductible or self-insured retention.). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals 
or entities identified in the Supplementary Conditions, and the officers, directors, partners, 
employees, agents, consultants and subcontractors of any of them, each of whom is deemed to 
have an insurable interest and shall be listed as an insured or additional insured; 

2. be written on a Builder's Risk "all-risk" or open peril or special causes of loss policy form that shall at 
least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and 
materials and equipment in transit, and shall insure against at least the following perils or causes of 
loss: fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, water 
damage (other than caused by flood), and such other perils or causes of loss as may be specifically 
required by the Supplementary Conditions; 

3. include expenses incurred in the repair or replacement of any insured property (including but not 
limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in writing 
by Owner prior to being incorporated in the Work, provided that such materials and equipment have 
been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 
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6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, 
Contractor, and Engineer with 30 days written notice to each other additional insured to whom a 
certificate of insurance has been issued. 

B. Contractor shall purchase and maintain such boiler and machinery insurance or additional property 
insurance as may be required by the Supplementary Conditions or Laws and Regulations which will 
include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or 
entities identified in the Supplementary Conditions, and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of them, each of whom is deemed to have an 
insurable interest and shall be listed as an insured or additional insured. 

C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and 
maintained in accordance with Paragraph 5.06 will contain a provision or endorsement that the coverage 
afforded will not be canceled or materially changed or renewal refused until at least 30 days prior written 
notice has been given to Owner and Contractor and to each other additional insured to whom a 
certificate of insurance has been issued and will contain waiver provisions in accordance with Paragraph 
5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this 
Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent 
of any deductible amounts that are identified in the Supplementary Conditions. The risk of loss within 
such identified deductible amount will be borne by Contractor, Subcontractors, or others suffering any 
such loss, and if any of them wishes property insurance coverage within the limits of such amounts, each 
may purchase and maintain it at the purchaser's own expense. 

5.07 Waiver of Rights 

A Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect 
Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the 
Supplementary Conditions to be listed as insureds or additional insureds (and the officers, directors, 
partners, employees, agents, consultants and subcontractors of each and any of them) in such policies 
and will provide primary coverage for all losses and damages caused by the perils or causes of loss 
covered thereby. All such policies shall contain provisions to the effect that in the event of payment of any 
loss or damage the insurers will have no rights of recovery against any of the insureds or additional 
insureds thereunder. Owner and Contractor waive all rights against each other and their respective 
officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them 
for all losses and damages caused by, arising out of or resulting from any of the perils or causes of loss 
covered by such policies and any other property insurance applicable to the Work; and, in addition, waive 
all such rights against Subcontractors, and Engineer, and all other individuals or entities identified in the 
Supplementary Conditions to be listed as insured or additional insured (and the officers, directors, 
partners, employees, agents, consultants and subcontractors of each and any of them) under such 
policies for losses and damages so caused. None of the above waivers shall extend to the rights that any 
party making such waiver may have to the proceeds of insurance held by Contractor as trustee or 
otherwise payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, 
partners, employees, agents, consultants and subcontractors of each and any of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct 
physical loss or damage to Owner's property or the Work caused by, arising out of, or resulting from 
fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from 
fire or other insured peril or cause of loss covered by any property insurance maintained on the 

EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition 
Copyright© 2002 National Society of Professional Engineers for EJCDC. All rights reserved. 

00710- 21 
2015045\SPECI FICATIONS\Sec00710-GeneralConditions 



completed Project or part thereof by Owner during partial utilization pursuant to Paragraph 14.05, 
after Substantial Completion pursuant to Paragraph 14.04, or after final payment pursuant to 
Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to 
in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss, 
damage, or consequential loss, the insurers will have no rights of recovery against Contractor, 
Subcontractors, or Engineer, and the officers, directors, partners, employees, agents, consultants and 
subcontractors of each and any of them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with 
Contractor and made payable to Contractor as fiduciary for the insureds, as their interests may appear, 
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Contractor shall 
deposit in a separate account any money so received and shall distribute it in accordance with such 
agreement as the parties in interest may reach. If no other special agreement is reached, the damaged 
Work shall be repaired or replaced, the moneys so received applied on account thereof. 

B. Contractor as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the 
parties in interest shall object in writing within 15 days after the occurrence of loss to Contractor's 
exercise of this power. If such objection be made, Contractor as fiduciary shall make settlement with the 
insurers in accordance with such agreement as the parties in interest may reach. If no such agreement 
among the parties in interest is reached, Contractor as fiduciary shall adjust and settle the loss with the 
insurers and, if required in writing by any party in interest, Contractor as fiduciary shall give bond for the 
proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the 
bonds or insurance required to be purchased and maintained by the other party in accordance with 
Article 5 on the basis of non-conformance with the Contract Documents, the objecting party shall so 
notify the other party in writing within 10 days after receipt of the certificates (or other evidence 
requested) required by Paragraph 2.01.B. Owner and Contractor shall each provide to the other such 
additional information in respect of insurance provided as the other may reasonably request. If either 
party does not purchase or maintain all of the bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other party in writing of such failure to purchase prior to 
the start of the Work, or of such failure to maintain prior to any change in the required coverage. Without 
prejudice to any other right or remedy, the other party may elect to obtain equivalent bonds or insurance 
to protect such other party's interests at the expense of the party who was required to provide such 
coverage, and a Change Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 
Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence 
before the insurers providing the property insurance pursuant to Paragraph 5.06 have acknowledged 
notice thereof and in writing effected any changes in coverage necessitated thereby. The insurers 
providing the property insurance shall consent by endorsement on the policy or policies, but the property 
insurance shall not be canceled or permitted to lapse on account of any such partial use or occupancy. 
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as may be necessary to perform the Work in 
accordance with the Contract Documents. Contractor shall be solely responsible for the means, 
methods, techniques, sequences, and procedures of construction. Contractor shall not be responsible for 
the negligence of Owner or Engineer in the design or specification of a specific means, method, 
technique, sequence, or procedure of construction which is shown or indicated in and expressly required 
by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer except under 
extraordinary circumstances. The superintendent will be Contractor's representative at the Site and shall 
have authority to act on behalf of Contractor. All communications given to or received from the 
superintendent shall be binding on Contractor. 

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and 
perform construction as required by the Contract Documents. Contractor shall at all times maintain good 
discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be 
performed during regular working hours. Contractor will not permit the performance of Work on a 
Saturday, Sunday, or any legal holiday without Owner's written consent (which will not be unreasonably 
withheld) given after prior written notice to Engineer. 

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary 
facilities, and all other facilities and incidentals necessary for the performance, testing, start-up, and 
completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be 
of good quality and new, except as otherwise provided in the Contract Documents. All special warranties 
and guarantees required by the Specifications shall expressly run to the benefit of Owner. If required by 
Engineer, Contractor shall furnish satisfactory evidence (including reports of required tests) as to the 
source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, 
cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise 
may be provided in the Contract Documents. 

6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it 
may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) 
proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. 
Such adjustments will comply with any provisions of the General Requirements applicable thereto. 
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2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may 
only be made by a Change Order. 

6.05 Substitutes and "Or-Equals" 

A. Whenever an item of material or equipment is specified or described in the Contract Documents by using 
the name of a proprietary item or the name of a particular Supplier, the specification or description is 
intended to establish the type, function, appearance, and quality required. Unless the specification or 
description contains or is followed by words reading that no like, equivalent, or "or-equal" item or no 
substitution is permitted, other items of material or equipment or material or equipment of other Suppliers 
may be submitted to Engineer for review under the circumstances described below. 

1. "Or-Equal" Items: If in Engineer's sole discretion an item of material or equipment proposed by 
Contractor is functionally equal to that named and sufficiently similar so that no change in related 
Work will be required, it may be considered by Engineer as an "or-equal" item, in which case review 
and approval of the proposed item may, in Engineer's sole discretion, be accomplished without 
compliance with some or all of the requirements for approval of proposed substitute items. For the 
purposes of this Paragraph 6.05.A.1, a proposed item of material or equipment will be considered 
functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, strength, and 
design characteristics; 

2) it will reliably perform at least equally well the function and achieve the results imposed by 
the design concept of the completed Project as a functioning whole; 

3) it has a proven record of performance and availability of responsive service; and 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times, and 

2) it will conform substantially to the detailed requirements of the item named in the Contract 
Documents. 

2. Substitute Items 

a. If in Engineer's sole discretion an item of material or equipment proposed by Contractor does not 
qualify as an "or-equal" item under Paragraph 6.05.A.1, it will be· considered a proposed 
substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to determine 
that the item of material or equipment proposed is essentially equivalent to that named and an 
acceptable substitute therefor. Requests for review of proposed substitute items of material or 
equipment will not be accepted by Engineer from anyone other than Contractor. 

c. The procedure requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, 
as supplemented in the General Requirements and as Engineer may decide is appropriate 
under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute item of 
material or equipment that Contractor seeks to furnish or use. The application: 
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1) shall certify that the proposed substitute item will : 

a) will perform adequately the functions and achieve the results called for by the general 
design , 

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified; 

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 
Contractor's achievement of Substantial Completion on time; 

b) whether or not use of the proposed substitute item in the Work will require a change 
in any of the Contract Documents (or in the provisions of any other direct contract with 
Owner for other work on the Project) to adapt the design to the proposed substitute 
item; and 

c) whether or not incorporation or use of the proposed substitute item in connection with 
the Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified , and 

b) available engineering, sales, maintenance, repair, and replacement services; 

4) and shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including costs of redesign and claims of other 
contractors affected by any resulting change. 

B. Substitute Construction Methods or Procedures: If a specific means, method, technique, sequence, or 
procedure of construction is expressly required by the Contract Documents, Contractor may furnish or 
utilize a substitute means, method, technique, sequence, or procedure of construction approved by 
Engineer. Contractor shall submit sufficient information to allow Engineer, in Engineer's sole discretion, 
to determine that the substitute proposed is equivalent to that expressly called for by the Contract 
Documents. The requirements for review by Engineer will be similar to those provided in Paragraph 
6.05.A.2. 

C. Engineer's Evaluation: Engineer will be allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor 
to furnish additional data about the proposed substitute item. Engineer will be the sole judge of 
acceptability. No "or equal" or substitute will be ordered, installed or utilized until Engineer's review is 
complete, which will be evidenced by either a Change Order for a substitute or an approved Shop 
Drawing for an "or equal. " Engineer will advise Contractor in writing of any negative determination. 

D. Special Guarantee: Owner may require Contractor to furnish at Contractor's expense a special 
performance guarantee or other surety with respect to any substitute. 

E. Engineer's Cost Reimbursement: Engineer will record Engineer's costs in evaluating a substitute 
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not 
Engineer approves a substitute item so proposed or submitted by Contractor, Contractor shall reimburse 
Owner for the charges of Engineer for evaluating each such proposed substitute. Contractor shall also 
reimburse Owner for the charges of Engineer for making changes in the Contract Documents (or in the 
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provisions of any other direct contract with Owner) resulting from the acceptance of each proposed 
substitute. 

F. Contractor's Expense: Contractor shall provide all data in support of any proposed substitute or 
"or-equal" at Contractor's expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those 
acceptable to Owner as indicated in Paragraph 6.06.B}, whether initially or as a replacement, against 
whom Owner may have reasonable objection. Contractor shall not be required to employ any 
Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work against whom 
Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date 
prior to the Effective Date of the Agreement, and if Contractor has submitted a list thereof in accordance 
with the Supplementary Conditions, Owner's acceptance (either in writing or by failing to make written 
objection thereto by the date indicated for acceptance or objection in the Bidding Documents or the 
Contract Documents) of any such Subcontractor, Supplier, or other individual or entity so identified may 
be revoked on the basis of reasonable objection after due investigation. Contractor shall submit an 
acceptable replacement for the rejected Subcontractor, Supplier, or other individual or entity, and the 
Contract Price will be adjusted by the difference in the cost occasioned by such replacement, and an 
appropriate Change Order will be issued. No acceptance by Owner of any such Subcontractor, Supplier, 
or other individual or entity, whether initially or as a replacement, shall constitute a waiver of any right of 
Owner or Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and om1ss1ons of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just 
as Contractor is responsible for Contractor's own acts and omissions. Nothing in the Contract 
Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any 
contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other 
individual or entity, nor 

2. shall anything in the Contract Documents create any obligation on the part of Owner or Engineer to 
pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other 
individual or entity except as may otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or 
indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or 
furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control 
Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be 
performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate 
agreement between Contractor and the Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for the 
benefit of Owner and Engineer. Whenever any such agreement is with a Subcontractor or Supplier who 
is listed as an additional insured on the property insurance provided in Paragraph 5.06, the agreement 
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between the Contractor and the Subcontractor or Supplier will contain provisions whereby the 
Subcontractor or Supplier waives all rights against Owner, Contractor, and Engineer, and all other 
individuals or entities identified in the Supplementary Conditions to be listed as insureds or additional 
insureds (and the officers, directors, partners, employees, agents, consultants and subcontractors of 
each and any of them) for all losses and damages caused by, arising out of, relating to, or resulting from 
any of the perils or causes of loss covered by such policies and any other property insurance applicable 
to the Work. If the Insurers on any such policies require separate waiver forms to be signed by any 
Subcontractor or Supplier, Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, product, or 
device which is the subject of patent rights or copyrights held by others. If a particular invention, design, 
process, product, or device is specified in the Contract Documents for use in the performance of the 
Work and if to the actual knowledge of Owner or Engineer its use is subject to patent rights or copyrights 
calling for the payment of any license fee or royalty to others, the existence of such rights shall be 
disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, partners, employees, agents, consultants and 
subcontractors of each and any of them from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to any 
infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting 
from the incorporation in the Work of any invention, design, process, product, or device not specified in 
the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all 
construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such 
permits and licenses. Contractor shall pay all governmental charges and inspection fees necessary for 
the prosecution of the Work which are applicable at the time of opening of Bids, or, if there are no Bids, 
on the Effective Date of the Agreement. Owner shall pay all charges of utility owners for connections for 
providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to 
the performance of the Work. Except where otherwise expressly required by applicable Laws and 
Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor's compliance 
with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs) arising out of or relating to such Work. However, it shall not be 
Contractor's primary responsibility to make certain that the Specifications and Drawings are in 
accordance with Laws and Regulations, but this shall not relieve Contractor of Contractor's obligations 
under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of 
the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work 
shall be the subject of an adjustment in Contract Price or Contract Times. If Owner and Contractor are 
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unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim 
may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in 
accordance with the Laws and Regulations of the place of the Project which are applicable during the 
performance of the Work. 

6.11 Use of Site and Other Areas 

A Limitation on Use of Site and Other Areas 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and the 
operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and other areas with construction equipment or other materials or 
equipment. Contractor shall assume full responsibility for any damage to any such land or area, or to 
the owner or occupant thereof, or of any adjacent land or areas resulting from the performance of 
the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the Work, 
Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by 
arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, partners, employees, agents, consultants 
and subcontractors of each and any of them from and against all claims, costs, losses, and 
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any claim or action, legal or equitable, brought by any such owner or occupant against 
Owner, Engineer, or any other party indemnified hereunder to the extent caused by or based upon 
Contractor's performance of the Work. 

B. Removal of Debris During Performance of the Work: During the progress of the Work Contractor shall 
keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. 
Removal and disposal of such waste materials, rubbish, and other debris shall conform to applicable 
Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work, Contractor shall clean the Site and the Work and 
make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the 
Site all tools, appliances, construction equipment and machinery, and surplus materials and shall restore 
to original condition all property not designated for alteration by the Contract Documents. 

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, 
Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and 
clarifications in good order and annotated to show changes made during construction. These record 
documents together with all approved Samples and a counterpart of all approved Shop Drawings will be 
available to Engineer for reference. Upon completion of the Work, these record documents, Samples, 
and Shop Drawings will be delivered to Engineer for Owner. 
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6. 13 Safety and Protection 

A Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and 
programs in connection with the Work. Contractor shall take all necessary precautions for the safety of, 
and shall provide the necessary protection to prevent damage, injury or loss to: 

1. all persons on ~he Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein , whether in storage on or off the 
Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or 
replacement in the course of construction . 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from damage, injury, or loss; and shall ·erect and 
maintain all necessary safeguards for such safety and protection. Contractor shall notify owners of 
adjacent property and of Underground Facilities and other utility owners when prosecution of the Work 
may affect them, and shall cooperate with them in the protection, removal, relocation, and replacement 
of their property. 

C. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly 
or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or 
entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts 
any of them may be liable, shall be remedied by Contractor (except damage or loss attributable to the 
fault of Drawings or Specifications or to the acts or omissions of Owner or Engineer or , or anyone 
employed by any of them, or anyone for whose acts any of them may be liable, and not attributable, 
directly or indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor, 
Supplier, or other individual or entity directly or indirectly employed by any of them) . 

D. Contractor's duties and responsibilities for safety and for protection of the Work shall continue until such 
time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in 
accordance with Paragraph 14.07.B that the Work is acceptable (except as otherwise expressly provided 
in connection with Substantial Completion) . 

6.14 Safety Representative 

A Contractor shall designate a qualified and experienced safety representative at the Site whose duties and 
responsibilities shall be the prevention of accidents and the maintaining and supervising of safety 
precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other 
hazard communication information required to be made available to or exchanged between or among 
employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A In emergencies affecting the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor 
shall give Engineer prompt written notice if Contractor believes that any significant changes in the Work 
or variations from the Contract Documents have been caused thereby or are required as a result thereof. 
If Engineer determines that a change in the Contract Documents is required because of the action taken 
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by Contractor in response to such an emergency, a Work Change Directive or Change Order will be 
issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance 
with the acceptable Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be 
identified as Engineer may require. 

1. Shop Drawings 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, 
specified performance and design criteria, materials, and similar data to show Engineer the 
services, materials, and equipment Contractor proposes to provide and to enable Engineer to 
review the information for the limited purposes required by Paragraph 6.17. D. 

2. Samples 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, 
the use for which intended and other data as Engineer may require to enable Engineer to review 
the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, 
any related Work performed prior to Engineer's review and approval of the pertinent submittal will be at 
the sole expense and responsibility of Contractor. 

C. Submittal Procedures 

1. Before submitting each Shop Drawing or Sample, Contractor shall have determined and verified : 

a. all field measurements, quantities, dimensions, specified performance and design criteria, 
installation requirements, materials, catalog numbers, and similar information with respect 
thereto; 

b. the suitability of all materials with respect to intended use, fabrication, shipping, handling, 
storage, asse:mbly, and installation pertaining to the performance of the Work; 

c. all information relative to Contractor's responsibilities for means, methods, techniques, 
sequences, and procedures of construction, and safety precautions and programs incident 
thereto; and 

d. shall also have reviewed and coordinated each Shop Drawing or Sample with other Shop 
Drawings and Samples and with the requirements of the Work and the Contract Documents. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied 
Contractor's obligations under the Contract Documents with respect to Contractor's review and 
approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations, that the 
Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice 
shall be both a written communication separate from the Shop Drawings or Sample submittal; and, 
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in addition, by a specific notation made on each Shop Drawing or Sample submitted to Engineer for 
review and approval of each such variation . 

D. Engineer's Review 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule 
of Submittals acceptable to Engineer. Engineer's review and approval will be only to determine if the 
items covered by the submittals will, after installation or incorporation in the Work, conform to the 
information given in the Contract Documents and be compatible with the design concept of the 
completed Project as a functioning whole as indicated by the Contract Documents. 

2. Engineer's review and approval will not extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular means, method, technique, sequence, or 
procedure of construction is specifically and expressly called for by the Contract Documents) or to 
safety precautions or programs incident thereto. The review and approval of a separate item as such 
will not indicate approval of the assembly in which the item functions. 

3. Engineer's review and approval shall not relieve Contractor from responsibility for any variation from 
the requirements of the Contract Documents unless Contractor has complied with the requirements 
of Paragraph 6.17.C.3 and Engineer has given written approval of each such variation by specific 
written notation thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer's 
review and approval shall not relieve Contractor from responsibility for complying with the 
requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures 

1. Contractor shall make corrections required by Engineer and shall return the required number of 
corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. 
Contractor shall direct specific attention in writing to revisions other than the corrections called for by 
Engineer on previous submittals. 

6.18 Continuing the Work 

A Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes 
or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor may otherwise 
agree in writing. 

6.19 Contractor's General Warranty and Guarantee 

A Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract 
Documents and will not be defective. Engineer and its Related Entities shall be entitled to rely on 
representation of Contractor's warranty and guarantee. 

B. Contractor's warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or 

2. normal wear and tear under normal usage. 

C. Contractor's obligation to perform and complete the Work in accordance with the Contract Documents 
shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance 
with the Contract Documents or a release of Contractor's obligation to perform the Work in accordance 
with the Contract Documents: 
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1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by 
Owner; 

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of 
acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, partners, employees, agents, consultants and 
subcontractors of each and any of them from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to the 
performance of the Work, provided that any such claim, cost, loss, or damage is attributable to bodily 
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work 
itself), including the loss of use resulting therefrom but only to the extent caused by any negligent act or 
omission of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work or anyone for whose acts any of them may be 
liable. 

B. In any and all claims against Owner or Engineer or any of their respective consultants, agents, officers, 
directors, partners, or employees by any employee (or the survivor or personal representative of such 
employee) of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or anyone for whose acts any of them may be 
liable, the indemnification obligation under Paragraph 6.20.A shall not be limited in any way by any 
limitation on the amount or type of damages, compensation, or benefits payable by or for Contractor or 
any such Subcontractor, Supplier, or other individual or entity under workers' compensation acts, 
disability benefit acts, or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of 
Engineer and Engineer's officers, directors, partners, employees, agents, consultants and subcontractors 
arising out of: 

1. the preparation or approval of, or the failure to prepare or approve, maps, Drawings, opinions, 
reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or 
damage. 

6.21 Delegation of Professional Design Services 

A Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such services are 
required to carry out Contractor's responsibilities for construction means, methods, techniques, 
sequences and procedures. Contractor shall not be required to provide professional services in violation 
of applicable law. 
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B. If professional design services or certifications by a design professional related to systems, materials or 
equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will 
specify all performance and design criteria that such services must satisfy. Contractor shall cause such 
services or certifications to be provided by a properly licensed professional, whose signature and seal 
shall appear on all drawings, calculations, specifications, certifications, Shop Drawings and other 
submittals prepared by such professional. Shop Drawings and other submittals related to the Work 
designed or certified by such professional, if prepared by others, shall bear such professional's written 
approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the 
services, certifications or approvals performed by such design professionals, provided Owner and 
Engineer have specified to Contractor all performance and design criteria that such services must 
satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer's review and approval of design calculations and design 
drawings will be only for the limited purpose of checking for conformance with performance and design 
criteria given and the design concept expressed in the Contract Documents. Engineer's review and 
approval of Shop Drawings and other submittals (except design calculations and design drawings) will be 
only for the purpose stated in Paragraph 6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the 
Contract Documents. 

ARTICLE 7 - OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A Owner may perform other work related to the Project at the Site with Owner's employees, or via other 
direct contracts therefor, or have other work performed by utility owners. If such other work is not noted in 
the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and 

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times that should be allowed as a result of such 
other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner 
and Owner, if Owner is performing other work with Owner's employees, proper and safe access to the 
Site, a reasonable opportunity for the introduction and storage of materials and equipment and the 
execution of such other work, and shall properly coordinate the Work with theirs. Contractor shall do all 
cutting, fitting, and patching of the Work that may be required to properly connect or otherwise make its 
several parts come together and properly integrate with such other work. Contractor shall not endanger 
any work of others by cutting, excavating, or otherwise altering their work and will only cut or alter their 
work with the written consent of Engineer and the others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and other 
contractors to the extent that there are comparable provisions for the benefit of Contractor in said direct 
contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor's Work depends upon work performed by 
others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer in 
writing any delays, defects, or deficiencies in such other work that render it unavailable or unsuitable for 
the proper execution and results of Contractor's Work. Contractor's failure to so report will constitute an 
acceptance of such other work as fit and proper for integration with Contractor's Work except for latent 
defects and deficiencies in such other work. 

EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition 
Copyright© 2002 National Society of Professional Engineers for EJCDC. All rights reserved . 

00710-33 
2015045\SPECIFICATIONS\Sec00710-GeneralConditions 



7. 02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the 
following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the activities 
among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 
responsibility for such coordination. 

7. 03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is 
liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by 
Contractor as a result of the other contractor's actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor for the reasonable direct delay and 
disruption costs incurred by such other contractor as a result of Contractor's action or inactions. 

ARTICLE 8 - OWNER'S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to 
Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status under the Contract Documents shall be that of 
the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 
14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner's duties in respect of providing lands and easements and providing engineering surveys to 
establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner's 
identifying and making available to Contractor copies of reports of explorations and tests of subsurface 
conditions and drawings of physical conditions in or relating to existing surface or subsurface structures 
at or contiguous to the Site that have been utilized by Engineer in preparing the Contract Documents. 
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8.06 Insurance 

A. Owner's responsibilities, if any, in respect to purchasing and maintaining liability and property insurance 
are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner's responsibility in respect to certain inspections, tests, and approvals is set forth in Paragraph 
13.03.B. 

8.09 Limitations on Owner's Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. Owner will not be responsible for Contractor's 
failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner's responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in 
Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. If and to the extent Owner has agreed to furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner's obligations under the Contract Documents, Owner's 
responsibility in respect thereof will be as set forth in the Supplementary Conditions. 

ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 

9.01 Owner's Representative 

A. Engineer will be Owner's representative during the construction period. The duties and responsibilities 
and the limitations of authority of Engineer as Owner's representative during construction are set forth in 
the Contract Documents and will not be changed without written consent of Owner and Engineer. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an experienced and qualified design professional the 
progress that has been made and the quality of the various aspects of Contractor's executed Work. 
Based on information obtained during such visits and observations, Engineer, for the benefit of Owner, 
will determine, in general, if the Work is proceeding in accordance with the Contract Documents. 
Engineer will not be required to make exhaustive or continuous inspections on the Site to check the 
quality or quantity of the Work. Engineer's efforts will be directed toward providing for Owner a greater 
degree of confidence that the completed Work will conform generally to the Contract Documents. On the 
basis of such visits and observations, Engineer will keep Owner informed of the progress of the Work 
and will endeavor to guard Owner against defective Work. 

B. Engineer's visits and observations are subject to all the limitations on Engineer's authority and 
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of 
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Engineer's visits or observations of Contractor's Work Engineer will not supervise, direct, control, or have 
authority over or be responsible for Contractor's means, methods, techniques, sequences, or procedures 
of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor 
to comply with Laws and Regulations applicable to the performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer 
in providing more extensive observation of the Work. The authority and responsibilities of any such 
Resident Project Representative and assistants will be as provided in the Supplementary Conditions, and 
limitations on the responsibilities thereof will be as provided in Paragraph 9.09. If Owner designates 
another representative or agent to represent Owner at the Site who is not Engineer's consultant, agent or 
employee, the responsibilities and authority and limitations thereon of such other individual or entity will 
be as provided in the Supplementary Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents 
which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with 
the design concept of the completed Project as a functioning whole as indicated by the Contract 
Documents. These may be accomplished by a Field Order and will be binding on Owner and also on 
Contractor, who shall perform the Work involved promptly. If Owner or Contractor believes that a Field 
Order justifies an adjustment in the Contract Price or Contract Times, or both, and the parties are unable 
to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim may be 
made therefor as provided in Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer 
believes will not produce a completed Project that conforms to the Contract Documents or that will 
prejudice the integrity of the design concept of the completed Project as a functioning whole as indicated 
by the Contract Documents. Engineer will also have authority to require special inspection or testing of 
the Work as provided in Paragraph 13.04, whether or not the Work is fabricated, installed, ,or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer's authority, and limitations thereof, as to Shop Drawings and Samples, see 
Paragraph 6.17. 

B. In connection with Engineer's authority, and limitations thereof, as to design calculations and design 
drawings submitted in response to a delegation of professional design services, if any, see Paragraph 
6.21 . 

C. In connection with Engineer's authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer's authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the Engineer's preliminary determinations on such 
matters before rendering a written decision thereon (by recommendation of an Application for Payment 
or otherwise). Engineer's written decision thereon will be final and binding (except as modified by 
Engineer to reflect changed factual conditions or more accurate data) upon Owner and Contractor, 
subject to the provisions of Paragraph 10.05. 
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9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder. All matters in question and other matters between Owner and 
Contractor arising prior to the date final payment is due relating to the acceptability of the Work, and the 
interpretation of the requirements of the Contract Documents pertaining to the performance of the Work, 
will be referred initially to Engineer in writing within 30 days of the event giving rise to the question. 

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or 
Contractor believe that any such decision entitles them to an adjustment in the Contract Price or Contract 
Times or both, a Claim may be made under Paragraph 10.05. The date of Engineer's decision shall be 
the date of the event giving rise to the issues referenced for the purposes of Paragraph 10.05.B. 

C. Engineer's written decision on the issue referred will be final and binding on Owner and Contractor, 
subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to 
Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in 
good faith in such capacity. 

9.09 Limitations on Engineer's Authority and Responsibilities 

A. Neither Engineer's authority or responsibility under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise 
such authority or responsibility or the undertaking, exercise, or performance of any authority or 
responsibility by Engineer shall create, impose, or give rise to any duty in contract, tort, or otherwise 
owed by Engineer to Contractor, any Subcontractor, any Supplier, any other individual or entity, or to any 
surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor's 
means, methods, techniques, sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. Engineer will not be responsible for Contractor's failure to 
perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any 
Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer's review of the final Application for Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests 
and approvals, and other documentation required to be delivered by Paragraph 14.07.A will only be to 
determine generally that their content complies with the requirements of, and in the case of certificates of 
inspections, tests, and approvals that the results certified indicate compliance with the Contract 
Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the 
Resident Project Representative, if any, and assistants, if any. 

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, subject to written approval 
by Agency at any time or from time to time, order additions, deletions, or revisions in the Work by a 
Change Order, or a Work Change Directive. Upon receipt of any such document, Contractor shall 
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promptly proceed with the Work involved which will be performed under the applicable conditions of the 
Contract Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an 
adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work 
Change Directive, a Claim may be made therefor as provided in Paragraph 10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times 
with respect to any work performed that is not required by the Contract Documents as amended, 
modified, or supplemented as provided in Paragraph 3.04, except in the case of an emergency as 
provided in Paragraph 6.16 or in the case of uncovering Work as provided in Paragraph 13.04.B. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering: 

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under Paragraph 13.08.A or Owner's correction of 
defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any 
undisputed sum or amount of time for Work actually performed in accordance with a Work Change 
Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any 
such Change Order, an appeal may be taken from any such decision in accordance with the 
provisions of the Contract Documents and applicable Laws and Regulations, but during any such 
appeal, Contractor shall carry on the Work and adhere to the Progress Schedule as provided in 
Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If notice of any change affecting the general scope of the Work or the provisions of the Contract 
Documents (including, but not limited to, Contract Price or Contract Times) is required by the provisions 
of any bond to be given to a surety, the giving of any such notice will be Contractor's responsibility. The 
amount of each applicable bond will be adjusted to reflect the effect of any such change. 

10.05 Claims 

A. Engineer's Decision Required: All Claims, except those waived pursuant to Paragraph 14.09, shall be 
referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent 
to any exercise by Owner or Contractor of any rights or remedies either may otherwise have under the 
Contract Documents or by Laws and Regulations in respect of such Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant to 
Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start 
of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with the party making 
the Claim. Notice of the amount or extent of the Claim, with supporting data shall be delivered to the 
Engineer and the other party to the Contract within 60 days after the start of such event (unless Engineer 
allows additional time for claimant to submit additional or more accurate data in support of such Claim). 
A Claim for an adjustment in Contract Price shall be prepared in accordance with the provisions of 
Paragraph 12.01.B. A Claim for an adjustment in Contract Time shall be prepared in accordance with the 
provisions of Paragraph 12.02.B. Each Claim shall be accompanied by claimant's written statement that 
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the adjustment claimed is the entire adjustment to which the claimant believes it is entitled as a result of 
said event. The opposing party shall submit any response to Engineer and the claimant within 30 days 
after receipt of the claimant's last submittal (unless Engineer allows additional time). 

C. Engineer's Action: Engineer will review each Claim and, within 30 days after receipt of the last submittal 
of the claimant or the last submittal of the opposing party, if any, take one of the following actions in 
writing: 

1. deny the Claim in whole or in part, 

2. approve the Claim, or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer's sole discretion, 
it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, 
such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be 
deemed denied. 

E. Engineer's written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke the 
dispute resolution procedure set forth in Article 16 within 30 days of such action or denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11 .01 Costofthe Work 

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. 
When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract 
Price is determined on the basis of Cost of the Work, the costs to be reimbursed to Contractor will be 
only those additional or incremental costs required because of the change in the Work or because of the 
event giving rise to the Claim. Except as otherwise may be agreed to in writing by Owner, such costs 
shall be in amounts no higher than those prevailing in the locality of the Project, shall include only the 
following items, and shall not include any of the costs itemized in Paragraph 11 .01 .B. 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under 
schedules of job classifications agreed upon by Owner and Contractor. Such employees shall 
include, without limitation, superintendents, foremen, and other personnel employed full time at the 
Site. Payroll costs for employees not employed full time on the Work shall be apportioned on the 
basis of their time spent on the Work. Payroll costs shall include, but not be limited to, salaries and 
wages plus the cost of fringe benefits, which shall include social security contributions, 
unemployment, excise, and payroll taxes, workers' compensation, health and retirement benefits, 
bonuses, sick leave, vacation and holiday pay applicable thereto. The expenses of performing Work 
outside of regular working hours, on Saturday, Sunday, or legal holidays, shall be included in the 
above to the extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers' field services required in connection therewith. All 
cash discounts shall accrue to Contractor unless Owner deposits funds with Contractor with which to 
make payments, in which case the cash discounts shall accrue to Owner. All trade discounts, 
rebates and refunds and returns from sale of surplus materials and equipment shall accrue to 
Owner, and Contractor shall make provisions so that they may be obtained. 

EJCDC C-710 Standard General Conditions of the Construction Contract, Funding Agency Edition 
Copyright© 2002 National Society of Professional Engineers for EJCDC. All rights reserved. 

00710 - 39 
2015045\SPECIFICATIONS\Sec00710-GeneralConditions 



3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required 
by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and 
Contractor and shall deliver such bids to Owner, who will then determine, with the advice of 
Engineer, which bids, if any, will be acceptable. If any subcontract provides that the Subcontractor is 
to be paid on the basis of Cost of the Work plus a fee, the Subcontractor's Cost of the Work and fee 
shall be determined in the same manner as Contractor's Cost of the Work and fee as provided in 
this Paragraph 11.01 . 

4. Costs of special consultants (including but not limited to Engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for services specifically related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor's 
employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by 
the workers, which are consumed in the performance of the Work, and cost, less market value, 
of such items used but not consumed which remain the property of Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from 
Contractor or others in accordance with rental agreements approved by Owner with the advice 
of Engineer, and the costs of transportation, loading, unloading, assembly, dismantling, and 
removal thereof. All such costs shall be in accordance with the terms of said rental agreements. 
The rental of any such equipment, machinery, or parts shall cease when the use thereof is no 
longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is 
liable, imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable, and 
royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not compensated 
by insurance or otherwise, sustained by Contractor in connection with the performance of the 
Work (except losses and damages within the deductible amounts of property insurance 
established in accordance with Paragraph 5.06.D), provided such losses and damages have 
resulted from causes other than the negligence of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable. Such 
losses shall include settlements made with the written consent and approval of Owner. No such 
losses, damages, and expenses shall be included in the Cost of the Work for the purpose of 
determining Contractor's fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, 
expressages, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 
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1. Payroll costs and other compensation of Contractor's officers, executives, principals (of partnerships 
and sole proprietorships), general managers, safety managers, engineers, architects, estimators, 
attorneys, auditors, accountants, purchasing and contracting agents, expediters, timekeepers, 
clerks, and other personnel employed by Contractor, whether at the Site or in Contractor's principal 
or branch office for general administration of the Work and not specifically included in the agreed 
upon schedule of job classifications referred to in Paragraph 11.01.A.1 or specifically covered by 
Paragraph 11.01.A.4, all of which are to be considered administrative costs covered by the 
Contractor's fee. 

2. Expenses of Contractor's principal and branch offices other than Contractor's office at the Site. 

3. Any part of Contractor's capital expenses, including interest on Contractor's capital employed for the 
Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not limited to, 
the correction of defective Work, disposal of materials or equipment wrongly supplied, and making 
good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not specifically and 
expressly included in Paragraphs 11.01.A and 11.01.B. 

C. Contractor's Fee: When all the Work is performed on the basis of cost-plus, Contractor's fee shall be 
determined as set forth in the Agreement. When the value of any Work covered by a Change Order or 
when a Claim for an adjustment in Contract Price is determined on the basis of Cost of the Work, 
Contractor's fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance 
with generally accepted accounting practices and submit in a form acceptable to Engineer an itemized 
cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by such 
persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 
materials and equipment required by the allowances to be delivered at the Site, and all 
applicable taxes; and 

b. Contractor's costs for unloading and handling on the Site, labor, installation, overhead, profit, 
and other expenses contemplated for the cash allowances have been included in the Contract 
Price and not in the allowances, and no demand for additional payment on account of any of the 
foregoing will be valid . 

C. Contingency Allowance 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 
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D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to 
reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract 
Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the 
Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit 
price for each separately identified item of Unit Price Work times the estimated quantity of each item as 
indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of 
comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and 
classifications of Unit Price Work performed by Contractor will be made by Engineer subject to the 
provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover 
Contractor's overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with 
Paragraph 10.05 if: 

1. the Bid price of a particular item of Unit Price Work amounts to more than 5 percent of the Contract 
Price and the variation in the quantity of that particular item of Unit Price Work performed by 
Contractor differs by more than 25 percent from the estimated quantity of such item indicated in the 
Agreement; and 

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having 
incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price 
and the parties are unable to agree as to the amount of any such increase or decrease. 

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer 
and the other party to the Contract in accordance with the provisions of Paragraph 10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract 
Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the items involved (subject to the provisions of 
Paragraph 11 .03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily 
in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved js not covered by unit prices contained in the Contract Documents and 
agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the 
Work (determined as provided in Paragraph 11.01) plus a Contractor's fee for overhead and profit 
(determined as provided in Paragraph 12.01 .C). 
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C. Contractor's Fee: The Contractor's fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or 

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor's fee shall be 15 
percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor's fee shall be five percent; 

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no 
fixed fee is agreed upon, the intent of Paragraph 12.01.C.2.a is that the Subcontractor who 
actually performs the Work, at whatever tier, will be paid a fee of 15 percent of the costs incurred 
by such Subcontractor under Paragraphs 11.01.A.1 and 11.01.A.2 and that any higher tier 
Subcontractor and Contractor will each be paid a fee of five percent of the amount paid to the 
next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, 
and 11.01.B; 

e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net 
decrease in cost will be the amount of the actual net decrease in cost plus a deduction in 
Contractor's fee by an amount equal to five percent of such net decrease; and 

f. when both additions and credits are involved in any one change, the adjustment in Contractor's 
fee shall be computed on the basis of the net change in accordance with Paragraphs 
12.01.C.2.a through 12.01 .C.2.e, inclusive. 

12. 02 Change of Contract Times 

A The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer 
and the other party to the Contract in accordance with the provisions of Paragraph 10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the 
Contract Times will be determined in accordance with the provisions of this Article 12. 

12.03 Delays 

A Where Contractor is prevented from completing any part of the Work within the Contract Times due to 
delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the 
time lost due to such delay if a Claim is made therefor as provided in Paragraph 12.02.A. Delays beyond 
the control of Contractor shall include, but not be limited to, acts or neglect by Owner, acts or neglect of 
utility owners or other contractors performing other work as contemplated by Article 7, fires, floods, 
epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with 
the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in 
the Contract Price or the Contract Times, or both. Contractor's entitlement to an adjustment of the 
Contract Times is conditioned on such adjustment being essential to Contractor's ability to complete the 
Work within the Contract Times. 
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C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal 
weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or 
other causes not the fault of and beyond control of Owner and Contractor, then Contractor shall be 
entitled to an equitable adjustment in Contract Times, if such adjustment is essential to Contractor's 
ability to complete the Work within the Contract Times. Such an adjustment shall be Contractor's sole 
and exclusive remedy for the delays described in this Paragraph 12.03.B. 

1. delays caused by or within the control of Contractor; or 

D. Owner, Engineer and the Related Entities of each of them shall not be liable to Contractor for any claims, 
costs, losses, or damages (including but not limited to all fees and charges of Engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) sustained 
by Contractor on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the 
control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be 
deemed to be delays within the control of Contractor. 

ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE 
WORK 

13.01 Notice of Defects 

A Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to 
Contractor. All defective Work may be rejected, corrected, or accepted as provided in this Article 13. 

13.02 Access to Work 

A Owner, Engineer, their consultants and other representatives and personnel of Owner, independent 
testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site 
and the Work at reasonable times for their observation, inspecting, and testing. Contractor shall provide 
them proper and safe conditions for such access and advise them of Contractor's Site safety procedures 
and programs so that they may comply therewith as applicable. 

13.03 Tests and Inspections 

A Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or 
approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or 
tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B 
shall be paid as provided in said Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such public 
body, Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, or 
approvals, pay all costs in connection therewith, and furnish Engineer the required certificates of 
inspection or approval. 
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D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any 
inspections, tests, or approvals required for Owner's and Engineer's acceptance of materials or 
equipment to be incorporated in the Work; or acceptance of materials, mix designs, or equipment 
submitted for approval prior to Contractor's purchase thereof for incorporation in the Work. Such 
inspections, tests, or approvals shall be performed by organizations acceptable to Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor 
without written concurrence of Engineer, it must, if requested by Engineer, be uncovered for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor's expense unless Contractor 
has given Engineer timely notice of Contractor's intention to cover the same and Engineer has not acted 
with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be 
uncovered for Engineer's observation and replaced at Contractor's expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected 
or tested by others, Contractor, at Engineer's request, shall uncover, expose, or otherwise make 
available for observation, inspection, or testing as Engineer may require, that portion of the Work in 
question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and 
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such 
uncovering, exposure, observation, inspection, and testing, and of satisfactory replacement or 
reconstruction (including but not limited to all costs of repair or replacement of work of others); and 
Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable to 
agree as to the amount thereof, Owner may make a Claim therefor as provided in Paragraph 10.05. 

D. If, the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, 
exposure, observation, inspection, testing, replacement, and reconstruction. If the parties are unable to 
agree as to the amount or extent thereof, Contractor may make a Claim therefor as provided in 
Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way that the completed Work will conform to the 
Contract Documents, Owner may order Contractor to stop the Work, or any portion thereof, until the 
cause for such order has been eliminated; however, this right of Owner to stop the Work shall not give 
rise to any duty on the part of Owner to exercise this right for the benefit of Contractor, any 
Subcontractor, any Supplier, any other individual or entity, or any surety for, or employee or agent of any 
of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of notice, Contractor shall correct all defective Work, whether or not fabricated, 
installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and 
replace it with Work that is not defective. Contractor shall pay all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such 
correction or removal (including but not limited to all costs of repair or replacement of work of others). 
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B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor 
shall take no action that would void or otherwise impair Owner's special warranty and guarantee, if any, 
on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may be 
prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by 
any specific provision of the Contract Documents, any Work is found to be defective, or if the repair of 
any damages to the land or areas made available for Contractor's use by Owner or permitted by Laws 
and Regulations as contemplated in Paragraph 6.11.A is found to be defective, Contractor shall 
promptly, without cost to Owner and in accordance with Owner's written instructions: 

1. repair such defective land or areas; or 

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with 
Work that is not defective, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of 
others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner's written instructions, or in an emergency 
where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected 
or repaired or may have the rejected Work removed and replaced. All claims, costs, losses, and 
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such 
correction or repair or such removal and replacement (including but not limited to all costs of repair or 
replacement of work of others) will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction period for that item may start to run from an earlier 
date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed 
and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will 
be extended for an additional period of one year after such correction or removal and replacement has 
been satisfactorily completed. 

E. Contractor's obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. 
The provisions of this Paragraph 13.07 shall not be construed as a substitute for or a waiver of the 
provisions of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to 
Engineer's recommendation of final payment, Engineer) prefers to accept it, Owner may do so. 
Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) attributable to Owner's evaluation of and determination to accept such defective 
Work (such costs to be approved by Engineer as to reasonableness) and the diminished value of the 
Work to the extent not otherwise paid by Contractor pursuant to this sentence. If any such acceptance 
occurs prior to Engineer's recommendation of final payment, a Change Order will be issued incorporating 
the necessary revisions in the Contract Documents with respect to the Work, and Owner shall be entitled 
to an appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. If 
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the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as provided 
in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate amount will be 
paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work or 
to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or 
if Contractor fails to perform the Work in accordance with the Contract Documents, or if Contractor fails 
to comply with any other provision of the Contract Documents, Owner may, aft.er seven days written 
notice to Contractor, correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In 
connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the 
Site, take possession of all or part of the Work and suspend Contractor's services related thereto, take 
possession of Contractor's tools, appliances, construction equipment and machinery at the Site, and 
incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere. Contractor shall allow Owner, Owner's representatives, 
agents and employees, Owner's other contractors, and Engineer and Engineer's consultants access to 
the Site to enable Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 13.09 will be 
charged against Contractor, and a Change Order will be issued incorporating the necessary revisions in 
the Contract Documents with respect to the Work; and Owner shall be entitled to an appropriate 
decrease in the Contract Price. If the parties are unable to agree as to the amount of the adjustment, 
Owner may make a Claim therefor as provided in Paragraph 10.05. Such claims, costs, losses and 
damages will include but not be limited to all costs of repair, or replacement of work of others destroyed 
or damaged by correction , removal, or replacement of Contractor's defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner's rights and remedies under this 
Paragraph 13.09. · 

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress 
payments and will be incorporated into a form of Application for Payment acceptable to Engineer. 
Progress payments on account of Unit Price Work will be based on the number of units completed. 

14.02 Progress Payments 

A. Applications for Payments 

1. At least 20 days before the date established in the Agreement for each progress payment (but not 
more often than once a month), Contractor shall submit to Engineer for review an Application for 
Payment filled out and signed by Contractor covering the Work completed as of the date of the 
Application and accompanied by such supporting documentation as is required by the Contract 
Documents. If payment is requested on the basis of materials and equipment not incorporated in the 
Work but delivered and suitably stored at the Site or at another location agreed to in writing, the 
Application for Payment shall also be accompanied by a bill of sale, invoice, or other documentation 
warranting that Owner has received the materials and equipment free and clear of all Liens and 
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evidence that the materials and equipment are covered by appropriate property insurance or other 
arrangements to protect Owner's interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an affidavit of 
Contractor stating that all previous progress payments received on account of the Work have been 
applied on account to discharge Contractor's legitimate obligations associated with prior Applications 
for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement. 

B. Review of Applications 

1. Engineer will , within 10 days after receipt of each Application for Payment, either indicate in writing a 
recommendation of payment and present the Application to Owner or return the Application to 
Contractor indicating in writing Engineer's reasons for refusing to recommend payment. In the latter 
case, Contractor may make the necessary corrections and resubmit the Application. 

2. Engineer's recommendation of any payment requested in an Application for Payment will constitute a 
representation by Engineer to Owner, based on Engineer's observations on the Site of the executed 
Work as an experienced and qualified design professional and on Engineer's review of the 
Application for Payment and the accompanying data and schedules, that to the best of Engineer's 
knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject to an 
evaluation of the Work as a functioning whole prior to or upon Substantial Completion, to the 
results of any subsequent tests called for in the Contract Documents, to a final determination of 
quantities and classifications for Unit Price Work under Paragraph 9.07, and to any other 
qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor's being entitled to such payment appear to have been 
fulfilled in so far as it is Engineer's responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been performed have 
been exhaustive, extended to every aspect of the Work in progress, or involved detailed 
inspections of the Work beyond the responsibilities specifically assigned to Engineer in the 
Contract Documents; or 

b. that there may not be other matters or issues between the parties that might entitle Contractor to 
be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer's review of Contractor's Work for the purposes of recommending payments nor 
Engineer's recommendation of any payment, including final payment, will impose responsibility on 
Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or 

c. for Contractor's failure to comply with Laws and Regulations applicable to Contractor's 
performance of the Work, or 
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d. to make any examination to ascertain how or for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or 

e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and 
clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer's opinion, it 
would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer 
may also refuse to recommend any such payment or, because of subsequently discovered evidence 
or the results of subsequent inspections or tests, revise or revoke any such payment 
recommendation previously made, to such extent as may be necessary in Engineer's opinion to 
protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring correction or 
replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance with 
Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 
15.02.A. 

C. Payment Becomes Due 

1. Ten days after presentation of the Application for Payment to Owner with Engineer's 
recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) 
become due, and when due will be paid by Owner to Contractor. 

D. Reduction in Payment 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor's performance or furnishing of 
the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has delivered a 
specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens; 

c. the Contractor's performance or furnishing of the Work is inconsistent with funding Agency 
requirements; 

d. there are other items entitling Owner to a set-off against the amount recommended; or 

e. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 
14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give 
Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and 
promptly pay Contractor any amount remaining after deduction of the amount so withheld. Owner 
shall promptly pay Contractor the amount so withheld, or any adjustment thereto agreed to by Owner 
and Contractor, when Contractor corrects to Owner's satisfaction the reasons for such action. 

3. If it is subsequently determined that Owner's refusal of payment was not justified, the amount 
wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1. 
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14.03 Contractor's Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the 
time of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and 
Engineer in writing that the entire Work is substantially complete (except for items specifically listed by 
Contractor as incomplete) and request that Engineer issue a certificate of Substantial Completion. 

B. Promptly after Contractor's notification, Owner, Agency, Contractor, and Engineer shall make a prefinal 
inspection of the Work to determine the status of completion. If Engineer does not consider the Work 
substantially complete, Engineer will notify Contractor in writing giving the reasons therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be 
attached to the certificate a tentative list of items to be completed or corrected before final payment. 
Owner shall have seven days after receipt of the tentative certificate during which to make written 
objection to Engineer as to any provisions of the certificate or attached list. If, after considering such 
objections, Engineer concludes that the Work is not substantially complete, Engineer will within 14 days 
after submission of the tentative certificate to Owner notify Contractor in writing, stating the reasons 
therefor. If, after consideration of Owner's objections, Engineer considers the Work substantially 
complete, Engineer will within said 14 days execute and deliver to Owner and Contractor a definitive 
certificate of Substantial Completion (with a revised tentative list of items to be completed or corrected) 
reflecting such changes from the tentative certificate as Engineer believes justified after consideration of 
any objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner 
and Contractor a written recommendation as to division of responsibilities pending final payment 
between Owner and Contractor with respect to security, operation, safety, and protection of the Work, 
maintenance, heat, utilities, insurance, and warranties and guarantees. Unless Owner and Contractor 
agree otherwise in writing and so inform Engineer in writing prior to Engineer's issuing the definitive 
certificate of Substantial Completion, Engineer's aforesaid recommendation will be binding on Owner and 
Contractor until final payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion 
subject to allowing Contractor reasonable access to complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed 
part of the Work which has specifically been identified in the Contract Documents, or which Owner, 
Engineer, and Contractor agree constitutes a separately functioning and usable part of the Work that can 
be used by Owner for its intended purpose without significant interference with Contractor's performance 
of the remainder of the Work, subject to the following conditions. 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part 
of the Work which Owner believes to be ready for its intended use and substantially complete. If and 
when Contractor agrees that such part of the Work is substantially complete, Contractor will certify to 
Owner and Engineer that such part of the Work is substantially complete and request Engineer to 
issue a certificate of Substantial Completion for that part of the Work. 
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2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such 
part of the Work ready for its intended use and substantially complete and request Engineer to issue 
a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an 
inspection of that part of the Work to determine its status of completion. If Engineer does not 
consider that part of the Work to be substantially complete, Engineer will notify Owner and 
Contractor in writing giving the reasons therefor. If Engineer considers that part of the Work to be 
substantially complete, the provisions of Paragraph 14.04 will apply with respect to certification of 
Substantial Completion of that part of the Work and the division of responsibility in respect thereof 
and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with 
the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, 
Engineer will promptly make a final inspection with Owner, Agency, and Contractor and will notify 
Contractor in writing of all particulars in which this inspection reveals that the Work is incomplete or 
defective. Contractor shall immediately take such measures as are necessary to complete such Work or 
remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified 
during the final inspection and has delivered, in accordance with the Contract Documents, all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates or other 
evidence of insurance certificates of inspection, marked-up record documents (as provided in 
Paragraph 6.12), and other documents, Contractor may make application for final payment following 
the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the evidence 
of insurance required by Paragraph 5.04.B.7; 

b. consent of the surety, if any, to final payment; 

c. a list of all Claims against Owner that Contractor believes are unsettled; and 

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising 
out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by 
Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (i) the 
releases and receipts include all labor, services, material, and equipment for which a Lien could be 
filed; and (ii) all payrolls, material and equipment bills, and other indebtedness connected with the 
Work for which Owner or Owner's property might in any way be responsible have been paid or 
otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or receipt in full, 
Contractor may furnish a bond or other collateral satisfactory to Owner to indemnify Owner against 
any Lien. 

B. Engineer's Review of Application and Acceptance 
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1. If, on the basis of Engineer's observation of the Work during construction and final inspection, and 
Engineer's review of the final Application for Payment and accompanying documentation as required 
by the Contract Documents, Engineer is satisfied that the Work has been completed and 
Contractor's other obligations under the Contract Documents have been fulfilled, Engineer will, within 
ten days after receipt of the final Application for Payment, indicate in writing Engineer's 
recommendation of payment and present the Application for Payment to Owner for payment. At the 
same time Engineer will also give written notice to Owner and Contractor that the Work is acceptable 
subject to the provisions of Paragraph 14.09. Otherwise, Engineer will return the Application for 
Payment to Contractor, indicating in writing the reasons for refusing to recommend final payment, in 
which case Contractor shall make the necessary corrections and resubmit the Application for 
Payment. 

C. Payment Becomes Due 

1. Thirty days after the presentation to Owner of the Application for Payment and accompanying 
documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off 
against Engineer's recommendation, including but not limited to liquidated damages, will become 
due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so 
confirms, Owner shall, upon receipt of Contractor's final Application for Payment (for Work fully 
completed and accepted) and recommendation of Engineer, and without terminating the Contract, make 
payment of the balance due for that portion of the Work fully completed and accepted. If the remaining 
balance to be held by Owner for Work not fully completed or corrected is less than the retainage 
stipulated in the Agreement, and if bonds have been furnished as required in Paragraph 5.01, the written 
consent of the surety to the payment of the balance due for that portion of the Work fully completed and 
accepted shall be submitted by Contractor to Engineer with the Application for such payment. Such 
payment shall be made under the terms and conditions governing final payment, except that it shall not 
constitute a waiver of Claims. The remaining balance of any sum included in the final Application for 
Payment but held by OWNER for Work not fully completed and accepted will become due when the 
Work is fully completed and accepted. 

14. 09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from 
defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply 
with the Contract Documents or the terms of any special guarantees specified therein , or from 
Contractor's continuing obligations under the Contract Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance 
with the requirements herein and expressly acknowledged by Owner in writing as still unsettled. 

ARTICLE 15-SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not 
more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on 
which Work will be resumed. Contractor shall resume the Work on the date so fixed . Contractor shall be 
granted an adjustment in the Contract Price or an extension of the Contract Times, or both, directly 
attributable to any such suspension if Contractor makes a Claim therefor as provided in Paragraph 
10.05. 

EJCDC C-71 O Standard General Conditions of the Construction Contract, Funding Agency Edition 
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved . 

00710 - 52 
2015045\SPECIFICATIONS\Sec00710-GeneralConditions 



15.02 Owner May Terminate for Cause 

A The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor's persistent failure to perform the Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient skilled workers or suitable materials or 
equipment or failure to adhere to the Progress Schedule established under Paragraph 2.07 as 
adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor's disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor's disregard of the authority of Engineer; or 

4. Contractor's violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor 
(and surety) seven days written notice of its intent to terminate the services of Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor's tools, 
appliances, construction equipment, and machinery at the Site, and use the same to the full extent 
they could be used by Contractor (without liability to Contractor for trespass or conversion}, 

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere, and 

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any 
further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
sustained by Owner arising out of or relating to completing the Work, such excess will be paid to 
Contractor. If such claims, costs, losses, and damages exceed such unpaid balance, Contractor shall 
pay the difference to Owner. Such claims, costs, losses, and damages incurred by Owner will be 
reviewed by Engineer as to their reasonableness and, when so approved by Engineer, incorporated in a 
Change Order. When exercising any rights or remedies under this Paragraph Owner shall not be 
required to obtain the lowest price for the Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor's services will not be terminated if 
Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to 
perform and proceeds diligently to cure such failure within no more than 30 days of receipt of said notice. 

E. Where Contractor's services have been so terminated by Owner, the termination will not affect any rights 
or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or 
payment of moneys due Contractor by Owner will not release Contractor from liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 
5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B, 
and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without 
prejudice to any other right or remedy of Owner, terminate the Contract. tn such case, Contractor shall 
be paid for (without duplication of any items): 
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1. completed and acceptable Work executed in accordance with the Contract Documents prior to the 
effective date of termination, including fair and reasonable sums for overhead and profit on such 
Work; 

2. expenses sustained prior to the effective date of termination in performing services and furnishing 
labor, materials, or equipment as required by the Contract Documents in connection with 
uncompleted Work, plus fair and reasonable sums for overhead and profit on such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 
costs) incurred in settlement of terminated contracts with Subcontractors, Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss 
arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by 
Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application 
for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days to pay Contractor any sum 
finally determined to be due, then Contractor may, upon seven days written notice to Owner and 
Engineer, and provided Owner or Engineer do not remedy such suspension or failure within that time, 
terminate the Contract and recover from Owner payment on the same terms as provided in Paragraph 
15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has 
failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 
days to pay Contractor any sum finally determined to be due, Contractor may, seven days after written 
notice to Owner and Engineer, stop the Work until payment is made of all such amounts due Contractor, 
including interest thereon. The provisions of this Paragraph 15.04 are not intended to preclude 
Contractor from making a Claim under Paragraph 10.05 for an adjustment in Contract Price or Contract 
Times or otherwise for expenses or damage directly attributable to Contractor's stopping the Work as 
permitted by this Paragraph. 

ARTICLE 16 - DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A Owner and Contractor may mutually request mediation of any Claim submitted to Engineer for a decision 
under Paragraph 10.05 before such decision becomes final and binding. The mediation will be governed 
by the Construction Industry Mediation Rules of the American Arbitration Association in effect as of the 
Effective Date of the Agreement. The request for mediation shall be submitted in writing to the American 
Arbitration Association. Timely submission of the request shall stay the effect of Paragraph 10.05. E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process hall be 
concluded within 60 days of filing of the request. The date of termination of the mediation shall be 
determined by application of the mediation rules referenced above. 

C. If the claim is not resolved by mediation, Engineer's action under Paragraph 10.05.C or a denial pursuant 
to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the 
mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 
Conditions, or 
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2. agrees with the other party to submit the Claim to another dispute resolution process, or 

3. gives written notice to the other party of their intent to submit the Claim to a court of competent 
jurisdiction. 

ARTICLE 17 - MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be 
deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for 
whom it is intended, or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address 
known to the giver of the notice. 

17. 02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude 
the first and include the last day of such period. If the last day of any such period falls on a Saturday or 
Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day will be omitted 
from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation 
of, any rights and remedies available to any or all of them which are otherwise imposed or available by 
Laws or Regulations, by special warranty or guarantee, or by other provisions of the Contract 
Documents. The provisions of this Paragraph will be as effective as if repeated specifically in the 
Contract Documents in connection with each particular duty, obligation, right, and remedy to which they 
apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in , required by, or given in 
accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract 
Documents, will survive final payment, completion, and acceptance of the Work or termination or 
completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17. 06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these 
General Conditions. 
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ARTICLE 18 - FEDERAL REQUIREMENTS 

18.01 Agency Not a Party 

A. This Contract is expected to be funded in part with funds provided by Agency. Neither Agency, nor any of 
its departments, entities, or employees is a party to this Contract. 

18.02 Contract Approval 

A. Owner and Contractor will furnish Owner's attorney such evidence as required so that Owner's attorney 
can complete and execute the following "Certificate of Owner's Attorney" (Exhibit GC-A) before Owner 
submits the executed Contract Documents to Agency for approval. 

B. Concurrence by Agency in the award of the Contract is required before the Contract is effective. 

18.03 Conflict oflnterest 

A. Contractor may not knowingly contract with a supplier or manufacturer if the individual or entity who 
prepared the plans and specifications has a corporate or financial affiliation with the supplier or 
manufacturer. 

B. Owner's officers, employees, or agents shall not engage in the award or administration of this Contract if 
a conflict of interest, real or apparent, would be involved. Such a conflict would arise when: (i) the 
employee, officer or agent; (ii) any member of their immediate family; (iii) their partner or (iv) an 
organization that employs, or is about to employ, any of the above, has a financial interest in Contractor. 
Owner's officers, employees, or agents shall neither solicit nor accept gratuities, favors or anything of 
monetary value from Contractor or subcontractors. 

18.04 Gratuities 

A. If Owner finds after a notice and hearing that Contractor, or any of Contractor's agents or 
representatives, offered or gave gratuities (in the form of entertainment, gifts, or otherwise) to any official, 
employee, or agent of Owner or Agency in an attempt to secure this Contract or favorable treatment in 
awarding, amending, or making any determinations related to the performance of this Contract, Owner 
may, by written notice to Contractor, terminate this Contract. Owner may also pursue other rights and 
remedies that the law or this Contract provides. However, the existence of the facts on which Owner 
bases such findings shall be an issue and may be reviewed in proceedings under the dispute resolution 
provisions of th is Contract. 

B. In the event this Contract is terminated as provided in paragraph 18.04.A, Owner may pursue the same 
remedies against Contractor as it could pursue in the event of a breach of this Contract by Contractor. As 
a penalty, in addition to any other damages to which it may be entitled by law, Owner may pursue 
exemplary damages in an amount (as determined by Owner) which shall not be less than three nor more 
than ten times the costs Contractor incurs in providing any such gratuities to any such officer or 
employee. 

18.05 Audit and Access to Records 

A. For all negotiated contracts and negotiated modifications (except those of $10,000 or less), Owner, 
Agency, the Comptroller General, or any of their duly authorized representatives, shall have access to 
any books, documents, papers, and records of the Contractor, which are pertinent to the Contract, for the 
purpose of making audits, examinations, excerpts and transcriptions. Contractor shall maintain all 
required records for three years after final payment is made and all other pending matters are closed. 
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18.06 Small, Minority and Women 's Businesses 

A If Contractor intends to let any subcontracts for a portion of the work, Contractor shall take affirmative 
steps to assure that small, minority and women's businesses are used when possible as sources of 
supplies, equipment, construction, and services. Affirmative steps shall consist of: (1) including qualified 
small, minority and women's businesses on solicitation lists; (2) assuring that small, minority and 
women's businesses are solicited whenever they are potential sources; (3) dividing total requirements 
when economically feasible, into small tasks or quantities to permit maximum participation of small, 
minority, and women's businesses; (4) establishing delivery schedules, where the requirements of the 
work permit, which will encourage participation by small, minority and women's businesses; (5) using the 
services and assistance of the Small Business Administration and the Minority Business Development 
Agency of the U.S. Department of Commerce; (6) requiring each party to a subcontract to take the 
affirmative steps of this section; and (7) Contractor is encouraged to procure goods and services from 
labor surplus area firms. 

18.07 Anti-Kickback 

A Contractor shall comply with the Copeland Anti-Kickback Act (18 USC 874 and 40 USC 276c) as 
supplemented by Department of Labor regulations (29 CFR Part 3, "Contractors and Subcontractors on 
Public Buildings or Public Works Financed in Whole or in Part by Loans or Grants of the United States"). 
The Act provides that Contractor or subcontractor shall be prohibited from inducing, by any means, any 
person employed in the construction, completion, or repair of public facilities, to give up any part of the 
compensation to which they are otherwise entitled. Owner shall report all suspected or reported violations 
to Agency. 

18. 08 Clean Air and Pollution Control Acts 

A If this Contract exceeds $100,000, Contractor shall comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 USC 7401 et seq.) and the Federal Water Pollution 
Control Act as amended (33 USC 1251 et seq.). Contractor will report violations to the Agency and the 
Regional Office of the EPA 

18.09 State Energy Policy 

A Contractor shall comply with the Energy Policy and Conservation Act (P.L. 94-163). Mandatory standards 
and policies relating to energy efficiency, contained in any applicable State Energy Conservation Plan, 
shall be utilized. 

18.10 Equal Opportunity Requirements 

A If this Contract exceeds $10,000, Contractor shall comply with Executive Order 11246, "Equal 
Employment Opportunity," as amended by Executive Order 11375, "Amending Executive Order 11246 
Relating to Equal Employment Opportunity," and as supplemented by regulations at 41 CFR part 60, 
"Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of 
Labor." 

B. Contractor's compliance with Executive Order 11246 shall be based on its implementation of the Equal 
Opportunity Clause, specific affirmative active obligations required by the Standard Federal Equal 
Employment Opportunity Construction Contract Specifications, as set forth in 41 CFR Part 60-4 and its 
efforts to meet the goals established for the geographical area where the Contract is to be performed. 
The hours of minority and female employment and training must be substantially uniform throughout the 
length of the Contract, and in each trade, and Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or 
trainees from Contractor to Contractor or from project to project for the sole purpose of meeting 
Contractor's goals shall be a violation of the Contract, the Executive Order, and the regulations in 41 
CFR Part 60-4. Compliance with the goals will be measured against the total work hours performed. 
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C. Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance 
Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any 
tier for construction work under the Contract resulting from this solicitation. The notification shall list the 
name, address, and telephone number of the subcontractor; employer identification number; estimated 
dollar amount of subcontract; estimated starting and completion dates of the subcontract; and the 
geographical area in which the Contract is to be performed. 

18.11 Restrictions on Lobbying 

A Contractor and each subcontractor shall comply with Restrictions on Lobbying (Public Law 101-121, 
Section 319) as supplemented by applicable Agency regulations. This Law applies to the recipients of 
contracts and subcontracts that exceed $100,000 at any tier under a Federal loan that exceeds $150,000 
or a Federal grant that exceeds $100,000. If applicable, Contractor must complete a certification form on 
lobbying activities related to a specific Federal loan or grant that is a funding source for this Contract. 
Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay any 
person or organization for influencing or attempting to influence an officer or employee of any agency, a 
member of Congress, or an employee of a member of Congress in connection with obtaining any 
Federal contract, grant, or any other award covered by 31 USC 1352. Each tier shall disclose any 
lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. 
Certifications and disclosures are forwarded from tier to tier up to the Owner. Necessary certification and 
disclosure forms shall be provided by Owner. 

18.12 Environmental Requirements 

A When constructing a project involving trenching and/or other related earth excavations, Contractor shall 
comply with the following environmental constraints: 

1. Wetlands - When disposing of excess, spoil, or other construction materials on public or private 
property, Contractor shall not fill in or otherwise convert wetlands. 

2. Floodplains - When disposing of excess, spoil , or other construction materials on public or private 
property, Contractor shall not fill in or otherwise convert 100 year floodplain areas delineated on the 
latest Federal Emergency Management Agency Floodplain Maps, or other appropriate maps, i.e., 
alluvial soils on NRCS Soil Survey Maps. 

3. Historic Preservation - Any excavation by Contractor that uncovers an historical or archaeological 
artifact shall be immediately reported to Owner and a representative of Agency. Construction shall 
be temporarily halted pending the notification process and further directions issued by Agency after 
consultation with the State Historic Preservation Officer (SHPO). 

4. Endangered Species - Contractor shall comply with the Endangered Species Act, which provides for 
the protection of endangered and/or threatened species and critical habitat. Should any evidence of 
the presence of endangered and/or threatened species or their critical habitat be brought to the 
attention of Contractor, Contractor will immediately report this evidence to Owner and a 
representative of Agency. Construction shall be temporarily halted pending the notification process 
and further directions issued by Agency after consultation with the U.S. Fish and Wildlife Service. 
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EXHIBIT GC-A 

Certificate of Owner's Attorney 

I, the undersigned, the duly authorized and acting legal 
representative of West Laurel Water Association, do hereby certify as follows: 

I have examined the attached Contract(s) and performance and payment bond(s) and the manner of execution 
thereof, and I am of the opinion that each of the aforesaid agreements is adequate and has been duly executed by 
the proper parties thereto acting through their duly authorized representatives; that said representatives have full 
power and authority to execute said agreements on behalf of the respective parties named thereon; and that the 
foregoing agreements constitute valid and legally binding obligations upon the parties executing the same in 
accordance with the terms, conditions, and provisions thereof. 

Date: ___________ _ 
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SECTION 00800 
SUPPLEMENTARY CONDITIONS 

These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract Funding Agency Edition (No. C-710, 2002 Edition) and other provisions of 
the Contract Documents as indicated below. All provisions that are not so amended or 
supplemented remain in full force and effect. 

The terms used in these Supplementary Conditions will have the meanings indicated in the 
General Conditions. Additional terms used in these Supplementary Conditions have the 
meanings stated below, which are applicable to both the singular and plural thereof. 

SC-1.01.A.2 
SC-1.01.A.4 
SC-1.01.A.10 
SC-1.01.A.15 
SC-2.03.A 
SC-4.02 
SC-4.06 
SC-5.03 
SC-5.04 
SC-6.06 
SC-9.03 
SC-14.02.A.3 
SC-14.02.C.1 
SC-18.08 

TABLE OF CONTENTS 

Project Financing 
Application for Payment 
Change Order 
Contract Times 
Commencement of Contract Times; Notice to Proceed 
Subsurface and Physical Conditions 
Hazardous Environmental Condition at Site 
Certificates of Insurance 
Contractor's Liability Insurance 
Concerning Subcontractors, Suppliers, and Others 
Project Representative 
Applications for Payment 
Payment Becomes Due 
Clean Air and Pollution Control Acts 

SC-1.01.A.2. Add the following language to the end of Paragraph 1.01.A.2: 

The Project is financed in whole or in part by USDA Rural Development. 

SC-1.01.A.4. Add the following language to the end of Paragraph 1.01.A.4: 

Page 
1 
1 
1 
1 
1 
2 
2 
2 
2 
3 
3 
3 
3 
3 

The Application for Payment form to be used on this Project is Form RD 1924-18. The Agency 
must approve all Applications for Payment before payment is made. 

SC-1.01.A.10. Add the following language to the end of Paragraph 1.01.A.10: 

The Change Order form to be used on this Project is Form RD 1927-7. Agency approval is 
required before Change Orders are effective. 

SC-1.01.A.15. Delete in it's entirety and replace with the following: 

Contract Times: The number of days or date stated in the Agreement to achieve substantial 
completion. Final completion date will be determined by Contractor, Owner and Engineer, after 
substantial completion, based on remaining work, weather and market conditions. 

SC-2.03.A. Delete Paragraph 2.03.A in its entirety and insert the following in its place: 

A The Contract Times will commence to run on the day indicated in the Notice to Proceed. 
A Notice to Proceed may be given at any time within 10 days after the Effective Date of 
the Agreement. 
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SC-4.02. Delete Paragraphs 4.02.A and 4.02.B in their entirety and insert the following: 

A No reports or explorations or tests of subsurface conditions at or contiguous to the Site 
are known to the Owner or Engineer. 

SC-4.06. Delete Paragraphs 4.06.A and 4.06.B in their entirety and insert the following: 

A No reports or explorations or tests of subsurface conditions at or contiguous to the Site 
are known to the Owner or Engineer. 

B. Not used. 

SC-5.03. Add the following new paragraph immediately after Paragraph 5.03.B: 

C. Failure of the Owner to demand such certificates or other evidence of full compliance with 
these insurance requirements or failure of the Owner to identify a deficiency from 
evidence provided shall not be construed as a waiver of Contractor's obligation to 
maintain such insurance. 

SC-5.04. Add the following new paragraph immediately after Paragraph 5.04.B: 

C. The limits of liability for insurance required by Paragraph 5.04 of the General Conditions 
shall provide coverage for not less than the following amounts or greater where required 
by Laws and Regulations: 

1. Workers' Compensation, and related coverages under Paragraphs 5.04.A.1 and A.2 
of the General Conditions: 

a. State: 
b. Applicable Federal 

(e.g., Longshoremen's) 
c. Employer's Liability 

Statutory 

Statutory 
$ 500,000 

2. Contractor's General Liability under Paragraphs 5.04.A.3 through A.6 of the General 
Conditions which shall include completed operations and product liability coverages 
and eliminate the exclusion with respect to property under the care, custody, and 
control of the Contractor: 

a. General Aggregate 
b. Products - Completed 

Operations Aggregate 
c. Personal and Advertising 

Injury 
d. Each Occurrence 

(Bodily Injury and 
Property Damage) 

e. Property Damage liability 
insurance will provide 
Explosion, Collapse, and 
Underground coverages 
where applicable. 

f. Excess or Umbrella Liability 
1) General Aggregate 
2) Each Occurrence 
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$ 1,000,000 

$ 1,000,000 

$ 1,000,000 

$ 5,000,000 
$ 5,000,000 
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3. Automobile Liability under Paragraph 5.04.A.6 of the General Conditions: 

a. Bodily Injury: 
Each Person $ 1,000,000 
Each Accident $ 1,000,000 

b. Property Damage: 
Each Accident $ 1,000,000 

C. Combined Single Limit of $ 1,000,000 

4. The Contractual Liability coverage required by paragraph 5.04.B.4 of the General 
Conditions shall provide coverage for not less than the following amounts: 

a. Bodily Injury: 
Each Person $ 2,000,000 
Each Accident $ 2,000,000 

b. Property Damage: 
Each Accident $ 2,000,000 
Annual Aggregate $ 2,000,000 

SC-6.06 Add a new paragraph immediately after Paragraph 6.06.G: 

H. The Contractor shall not award work valued at more than fifty (50%) percent of the 
Contract Price to Subcontractor(s), without prior written approval of the Owner. 

SC-9.03.A. Add the following language at the end of paragraph 9.03.A: 

The Engineer will provide Resident Project Representative services for this project. The 
Duties, Responsibilities, and Limitations of Authority of the Resident Project 
Representative will be as stated in Exhibit D of the Agreement Between Owner and 
Engineer, E-510, 2002 Edition, as amended and executed for this specific Project. 

SC-14.02.A.3 Add the following language at the end of paragraph 14.02.A.3: 

No payments will be made that would deplete the retainage prior to substantial 
completion , nor place in escrow any funds that are required for retainage, or invest the 
retainage for benefit. 

SC-14.02.C.1. Delete Paragraph 14.02.C.1 in its entirety and insert the following in its 
place: 

1. The Application for Payment with Engineer's recommendations will be presented to the 
Owner and Agency for consideration. If both the Owner and Agency find the Application 
for Payment acceptable, the recommended amount less any reduction under the 
provisions of Paragraph 14.02.D will become due ten days after the Application for 
Payment is presented to the Owner, and the Owner will make payment to the Contractor. 

SC-18.08 Delete paragraph 18.08.A in its entirety and insert the following in its place: 

A. If this Contract exceeds $100,000, the Contractor shall comply with all applicable 
standards, orders, or requirements issued under Section 306 of the Clean Air Act (42 
USC §1857(h)}, Section 508 of the Clean Water Act (33 USC §1368), Executive Order 
11738, and Environmental Protection Agency regulations (40 CFR Part 15). 
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KENVIRONS, INC. 
FRANKFORT, KENTUCKY 

Project No. 
2015045 
Change Order No. 

CONTRACT CHANGE ORDER 
Contract For: 

Contract 2: Waterline Improvements 
Owner: 

West Laurel Water Association 

To 
(Contractor) 

County 

Laurel 

You are hereby requested to comply with the following changes from the contract plans and specifications: 

Description of Changes DECREASE 
(Supplemental Plans and Specifications Attached) Contract Price 

TOTALS $ 

NET CHANGE IN CONTRACT PRICE $ 

JUSTIFICATION: 

The amount of the Contract will be (Decreased) (Increased) by the sum of: 

Dollars $ 

The Contract Total including this and previous Change Orders will be: 

Dollars $ 

The Contract Period provided for completion will be (Increased) (Decreased) (Unchanged) : 

This document will become a supplement to the contract and all provisions will apply hereto. 

Requested 
(Owner) 

Recommended 
(Owner's ArchitecVEngineer) 

Accepted 
(Contractor) 

Approved 
(Name and Title) 

INCREASE 
Contract Price 

$ 

$ 

(Date) 

(Date) 

(Date) 

(Date) 



CONTRACT NO. 2 
PARTIAL PAYMENT ESTIMATE ESTIMATE NO. 1 

PAGE 1of2 

OWNER: CONTRACTOR: PERIOD OF ESTIMATE 

West Laurel Water Association From To 

CONTRACT CHANGE ORDER SUMMARY ESTIMATE 

No. 
Approval Amount 1. Original Contract .. ... .... ....... .... ... .. ....... $0.00 

Date Additions Deductions 2. Change Orders .... ..... .. ... ... ....... ........ . 0.00 

3. Revised Contract (1 +2) .. ... .... ..... .... ..... 0.00 

4. Work Completed * ..... ... ...... ...... ..... .... 0.00 

5. Stored Materials * ..... ... ... ...... .... .. .. ... .. 0.00 

6. Subtatal (4+5) ... ... . ............. ........ .. ... .. 0.00 

7. Retainage * .......... .......... ......... . .. . .... . 0.00 

8. Previous Payments .............. .. .. .... ... ... 0.00 

TOTALS 9. Amount Due (6-7-8) ... .. .. .. .... .. ......... ... 0.00 

NET CHANGE * Detailed breakdown attached 

CONTRACT TIME 

Original Days ...... .. .... ...... ...... 160 Starting Date .. .. ... .. .... .. 

Revised ...... ...... .. ... .. .. .. ... .. ... 0 On Schedule l Yes Days (Original + Revised) .... 160 

RemainlnQ Days ...... ... .......... 0 l No Ending Date ....... . ..... .. ... 

CONTRACTOR'S CERTIFICATION ENGINEER'S CERTIFICATION 
The undersigned Contractor certifies that to the best of their The undersigned certifies that the work has been carefully 
knowledge, information, and belief the work covered by this inspected and to the best of their knowledge and belief, the 
estimate has been completed in accordance with the contract quantities shown in this estimate are correct and the work has 
documents, that all amounts have been paid by the contractor been performed in accordance with the contract documents. 
for work for which previous payment estimates was issued 
and payments received from the owner, and that current 
payment shown herein is now due. 

Contractor: Engineer: Kenvirons, Inc. ' 

By: By: 
R. Vaughn Williams, P.E. 

Date: Date: 

APPROVED BY OWNER ACCEPTED BY AGENCY 
The review and acceptance of this estimate does not attest to 
the correctness of the quantities shown or that the work has 
been performed in accordance with the contract documents. 

Owner: West Laurel Water Association Rural Development: 

By: By: 
Jay Williams, General Manager 

Date: Date: 



OWNER: CONTRACTOR: PAY ESTIMATE NO. 

West Laurel Water Association PAGE 2 of 2 

CONTRACT ESTIMATE PAY QUANTITIES 
Item 

Item Unit Quantity Unit Price 
Total Contract Previous Current Total to Total To Date 

No. Price Estimate Estimate Date Amount 

1 0 $0.00 

2 0 0.00 

3 0 0.00 

4 0 0.00 

5 0 0.00 

6 0 0.00 

7 0 0.00 

8 0 0.00 

9 0 0.00 

10 0 0.00 

11 0 0.00 

12 0 0.00 

13 0 0.00 

14 0 0.00 

15 0 0.00 

16 0 0.00 

17 0 0.00 

18 0 0.00 

19 0 0.00 

20 0 0.00 

21 0 0.00 

22 0 0.00 

23 0 0.00 

TOTAL PROJECT $0.00 TOTAL TO DATE 0.00 

STORED MATERIALS 
Item 

Item Unit Quantity 
Purchase Purchase Purchase Quantity Quantity on Total Stored 

No. Price Quantity Amount Used Hand Materials 

1 $0.00 0 0 $0.00 

2 0.00 0 0 $0.00 

3 0.00 0 0 $0.00 

4 0.00 0 0 $0.00 

5 0.00 0 0 $0.00 

6 0.00 0 0 $0.00 

7 0.00 0 0 $0.00 

8 0.00 0 0 $0.00 

9 0.00 0 0 $0.00 

10 0.00 0 0 $0.00 

11 0.00 0 0 $0.00 

12 0.00 0 0 $0.00 

13 0.00 0 0 $0.00 

14 0.00 0 0 $0.00 

Total Materials Purchased 0.00 Total Materials Stored $0.00 

Sales Tax !11! 6% $0.00 

Total Materials and Tax $0.00 



I 

TEMPORARY CONSTRUCTION SIGN FOR 
RURAL DEVELOPMENT PROJECTS 

Recommended Fonts: Helvetica, Arial, or Myriad Pro 

White Background 

... 

1 Project Tit le 
. 
I i--------: Sponsor I Developer 

Black 
Lettering 

- -~·----

Official(s) or Sponsor Address 

Architect or Engineer -- --- -

(second line) 

Contractor 

(second line) 

Symbol Letters 
.-----------------+(Blue, PMS 288) 

USD~ United States 
Department of 

Signature Letters 
(Black) 

Agriculture symbol Fields L=:_ _ _:_ ________ T (Green, PMS 343) 

Financed by United States Department of Agriculture (USDA) Rural Development 
Lettering 
(Green, PMS 343) 

USDA is an equal opportunity provider, employer, and lender. 

L--------- Black Lettering 

Donald J. Trump, President of the United States 
Sonny Perdue, Secretary of Agriculture 

SIGN DIMENSIONS : 1200 mm x 2400 mm x 19 mm (approx. 4' x 8' x 3A") 
PLYWOOD PANEL (APA RATED A-8 GRADE-EXTERIOR) 



SECTION 15100 

WATERLINES 

1.0 GENERAL 

The Contractor shall furnish all labor, materials, and equipment to install the 
water lines as shown on the plans and as specified herein. 

The water lines may be either pressure-rated plastic pipe (PVC) using the ASTM 
or AWWA C-905 standard, or ductile iron (DI), all as specified hereinafter and as 
noted on the plans. The bid documents shall show the amounts of each type and 
class of pipe to be provided by the Contractor. 

The Owner will obtain all rights-of-way for operations through private property. It 
will also secure building permits and the permits for all pipe laid in highway 
rights-of-way. Any charges for inspections or other fees required will be the 
responsibility of the Contractor since the amounts of these are dependent upon 
the operation of the Contractor. 

1.1 KENTUCKY TRASPORATION CABINET BONDING 

The Kentucky Transportation Cabinet will require that the Owner post a bond for 
all work accomplished on their right-of-way. Each contract on which work is to be 
performed will be a separate application and will require a separate bond. Each 
permit will have conditions attached and these conditions will vary depending on 
the area where work is to be performed. In areas where traffic control may pose 
a problem, working hours may be limited. A copy of the encroachment permit will 
be provided to the Contractor. The Contractor will be responsible for knowledge 
of the permit's content and conditions in order that the construction may be 
accomplished in accordance with the specified requirements. 

Should any additional bonds or requirements be imposed by the Kentucky 
Transportation Cabinet, the Owner shall also be responsible for the bonding of 
the additional requirements. 

1.2 MULTIPLE CONSTRUCTION CREWS 

The Contractor may utilize multiple construction crews to complete the project 
within the specified time. The crews shall be located within close proximity of 
each other. The contractor shall limit the separation of crews to no more than 5 
miles unless further distances are approved by the Engineer. 
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2.0 MATERIALS 

2.1 POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS 

This specification covers rigid, pressure-rated, polyvinyl chloride pipe and fittings, 
hereinafter called PVC pipe and PVC fittings, for sizes 1 /2 inch through 16-inch. 
Pipe shall be as manufactured by JM Eagle, North American, or approved equal. 

2.1.1 General. 

2.1.1.1 Pipe Markings. Depending on the type of PVC pipe being used, the 
following shall be marked along the length of each joint of pipe: manufacturer's 
name, nominal pipe size and size base, material code (PVC 1120), dimension 
ratio or standard dimension ratio, pressure class or rating, production record 
code, certification seal (NSF logo), and specification designation (i.e., AWWA C-
905). 

2.1.1.2 Underground Marking for PVC Pipe. Underground marking for pipe 
shall use both tracing wire and marking tape. 

2.1.1.2.1 Underground Tracer Wire . A detectable underground tracer wire shall 
be placed in the trench directly on top of the pipe. Wire shall be taped to the 
pipe. The wire used shall be No. 12 insulated copper wire. Extreme care shall 
be exercised in splicing wire ends to assure continuity. Wire nuts designed 
specifically for buried service shall be used at all splices. At each valve box the 
wire shall be looped to the surface extending 12 inches above the concrete valve 
box pad (see Std. Dwg. for valve). When the entire project or pipeline segment is 
complete, including meter installation and leak repairs, the locating wire system 
shall be checked for continuity. 

2.1.1.2.2 Underground Marking Tape. A detectable underground marking tape 
shall be placed in the trench approximately 12 inches below the finished grade. 
The tape used shall be Mylar encased aluminum foil with the printing "CAUTION 
- Buried Water Line Below". Printing shall be readable through the clear Mylar 
and surface printing is not acceptable. Tape size shall be 2 inch width as 
provided by Lifeguard, Inc. or approved equal. Color of the tape shall be blue. 

2.1.2 Polyvinyl Chloride (PVC) Pipe-ASTM Standard . 

2.1.2.1 PVC Pipe. PVC pipe shall be extruded from Type 1, Grade 1, polyvinyl 
0 

chloride material with a hydrostatic design stress of 2,000 psi for water at 73.4 F, 
designated as PVC 1120, meeting ASTM Specifications D-1784 for material and 
D-2241 for pipe, latest revisions. Pipe shall also meet all applicable provisions of 
the Product Standards and shall bear the National Sanitation Foundation (NSF) 
seal of approval in compliance with NSF Standard No. 14. PVC pipe having a 
maximum hydrostatic working pressure of 160 psi (SDR-26), 200 psi (SDR-21 ), 
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250 psi (SDR-17), or 315 psi (SDR-13.5) shall be used as shown in the Bid 
Documents and Plans. 

Samples of pipe and physical and chemical data sheets shall be submitted to the 
ENGINEER for review and determination of compliance with these specifications 
before pipe is delivered to job. The pipe shall be homogeneous throughout and 
free from cracks, holes, foreign inclusions or other defects. 

The workmanship, pipe dimensions and tolerances, outside diameters, wall 
thickness, eccentricity, sustained pressures (ASTM D-1598), burst pressures 
(ASTM D-1599), flattening, extrusion quality (ASTM D-2152), marking and all 
other requirements of the Product Standard PS 22-70 shall be conformed with in 
all respects. No pipe, 2 inches in diameter or larger, with a wall thickness less 
than 0.090 inches may be used. 

Pipe shall be furnished in 20 feet or 40 feet lengths. The pipe may be double 
plain end or with bell on one end. Male ends of pipe must be beveled on the 
outside. Pipe shall have a ring painted around the male end or ends in such a 
manner as to allow field checking of setting depth of pipe in the socket. This 
requirement is made to assist construction superintendents and inspectors in 
visual inspection of pipe installation. 

Pipe must be delivered to job site by means which will adequately support it, and 
not subject it to undue stresses. In particular, the load shall be so supported that 
the bottom rows of pipe are not damaged by crushing. Pipe shall be unloaded 
carefully and strung or stored as close to the final point of placement as is 
practical. Pipe must not be exposed to the direct rays of the sun for an extended 
period of time. If pipe is not to be installed shortly after delivery to the job site, it 
must be stored in a shaded location and strung as needed. 

2.1.2.2 PVC Pipe Jointing. Pipe shall be joined with slip-type joints with rubber 
gaskets. Pipes with bells shall have all parts of the bell, including the gasket 
groove, made from the same extruded piece, integral with the pipe, and shall be 
thickened to meet standard dimension ratios of wall thickness to outside 
diameter. This manufacturing procedure shall be the normal practice of the pipe 
manufacturer and proven by past performance of pipe in service. The gasket 
groove shall be constructed such that gasket rollout will not occur. Rubber 
gasketing shall conform to ASTM D-3139. 

Joint lubricant shall be of a type recommended by the manufacturer for their pipe 
subject to the Engineer approval. Lubricant shall be water soluble, non-toxic and 
have no objectionable properties. 

Due to special requirements for special gaskets for use within 200 feet of 
underground fuel tanks, gas lines, and/or oil transport lines, PVC pipe shall not 
be used under these circumstances. 
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2.1.2.3 PVC Couplings. Where PVC couplings are used, they shall be of the 
same material as the pipe and may be of the molded, or extruded type. PVC 
couplings shall have a minimum pressure rating equal to the pipe in which it is 
being used, but no less than 200 psi for continuous operation at 73.4 °F. 

2.1.2.4 Fittings Ductile iron mechanical joint fittings shall be used with PVC 
pipe. All such fittings shall be approved by the pipe manufacturer, and complete 
data sent to the ENGINEER, including the manufacturer's approval, for review. 
Fittings shall comply with AWWA C-110 or C-153 and shall be manufactured for 
the size and pressure class of the line on which they are used. Coatings and 
lining shall be in accordance with section 2.2. 7 of the Specifications. 

2.1.2.5 Service Connections. All service connections on PVC lines shall be 
made by means of a bronze service clamp, manufactured specifically for use with 
PVC pipe and appropriate corporation stop. 

2.1.3 Polyvinyl Chloride (PVC) Pipe-AWWA C-905 Standard . 

This specification covers the requirements for AWWA approved Polyvinyl 
Chloride Pressure Pipe for water supply and distribution systems. 

2.1.3.1 PVC Pipe-AWWA C-905 Standard. PVC pipe shall meet the 
requirements of AWWA C-905, latest revision and shall be furnished in cast-iron 
pipe equivalent outside diameters with rubber gasketed joints. 

C-905 PVC pipe shall be made from Class 12454-A or Class 12454-B virgin 
compounds as defined in ASTM D-1784. The standard code designation shall 
be PVC 1120. The PVC compounds shall be tested and certified as suitable for 
potable water products by the NSF Testing Laboratory and shall carry the NSF 
approval marking. 

Solvent-cement couplings or joints shall not be used. PVC joints using 
elastomeric gaskets shall be tested as assembled joints and shall meet the 
laboratory performance requirements specified in ASTM D-3139. 

Pipe shall be DR (Dimension Ratio) 17 as shown on the plans or the bid form. 

Pipe and couplings shall meet or exceed the following test requirements: 

Hydrostatic Integrity - Each standard and random length of pipe shall be proof­
tested at four times its rated class pressure for a minimum of 5 seconds. Bells or 
couplings shall be tested with pipe. The pipe and couplings shall further meet or 
exceed the pressure test requirements of ASTM D-1598 and D-1599. 
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Flattening - The pipe shall not split, crack, or break when tested by the parallel­
plate method as specified by ASTM D- 2241 . 

Extrusion quality - The pipe shall not flake or disintegrate when tested by the 
acetone-immersion method as specified in ASTM D-2241 . 

Standard length - Pipe shall be furnished in standard laying lengths of 20 ft . .± 1 
in. A maximum of 15 percent of each pipe size may be furnished in random 
lengths of not less than 10 ft. each. 

2.1.3.2 C-905 PVC Pipe Jointing. Pipe shall be joined with slip-type joints with 
rubber gaskets. Manufacturing and installation procedures shall be as 
recommended by the manufacturer and as described for PVC pipe in section 
2.1.2 of this specification. 

2.1.3.3 Fittings. Fittings for municipal PVC shall be ductile iron only. Fittings 
shall be mechanical joint. Fittings shall be manufactured for the size and 
pressure class of the line on which they are used and shall comply with AWWA 
C-110 or C-153. Coatings and lining shall be in accordance with section 2.2.7 of 
the Specifications. 

2.1.3.4 Service Connections. Service connections shall be made by means of 
a bronze service clamp, manufactured specifically for use with c..;905 PVC pipe 
and appropriate corporation stops. 

2.2 DUCTILE IRON PIPE 

These specifications cover ductile iron pipe (3-inch diameter and greater) to be 
used in water transmission systems with mechanical joints, rubber ring slip type 
joints or flanged joints. 

2.2.1 General. Ductile iron pipe shall be designed in accordance with AWWA 
and for pressures and conditions as stated in these specifications or called for on 
the plans. Ductile iron pipe shall conform to AWWA C-151. 

2.2.2 Minimum Nominal Thickness. The specified thickness will be determined 
for the given internal and external loading requirements in accordance with 
AWWA C-150. The class of pipe, wall thickness, and coatings required will be 
shown on the· plans or the bid form and/or as specified herein for all ductile iron 
pipe installation. 

2.2.3 River Crossing Pipe. River crossing pipe shall be ductile iron, Flex-Lok as 
manufactured by the American Cast Iron Pipe company or equal conforming to 
the appropriate · requirements of AWWA C150/ANSI A21.50 and AWWA 
C151/ANSI A21.5 with a minimum thickness class of 54. 
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2.2.4 Lengths. Pipe may be furnished in 12, 16, 16 1/2, 18 or 20 feet nominal 
laying lengths. 

2.2.5 Marking. The net weight, class or nominal thickness and sampling period 
shall be marked on each pipe. 

2.2.6 Underground Marking for DI Pipe. Underground marking for pipe shall be 
both tracing wire and marking tape. 

2.2.6.1 Underground Tracer Wire. A detectable underground tracer wire shall 
be placed in the trench directly on top the pipe. Wire shall be taped to the pipe. 
The wire used shall be No. 12 insulated copper wire. Extreme care shall be 
exercised in splicing wire ends to assure continuity. Wire nuts designed 
specifically for buried service shall be used at all splices. At each valve box the 
wire shall be looped to the surface extending 12-inches above the concrete valve 
box pad (see Std. Dwg. for valve). When the entire project or pipeline segment is 
complete, including meter installation and leak repairs, the locating wire system 
shall be checked for continuity. 

2.2.6.2 Underground Marking Tape . A detectable underground marking tape 
shall be placed in the trench approximately twelve inches below the finished 
grade. The tape used shall be Mylar encased aluminum foil with the printing 
"CAUTION - Buried Water Line Below". Printing shall be readable through the 
clear Mylar and surface printing is not acceptable. Tape size shall be 2 inch 
width as provided by Lifeguard, Inc. or approved equal. Color of the tape shall 
be blue. 

2.2.7 Pipe Joints for Ductile Iron Pipe. Joints for buried pipe shall be either 
mechanical joint or push-on joint conforming to the requirements of AWWA C-
111 . Mechanical joint bolts and nuts shall be the low-alloy steel type conforming 
to AWWA C-111 . 

Interior piping of vaults, plants, etc. shall be supplied with flanged joints meeting 
the requirements of AWWA C-115. Special joints, such as the "locked" or 
"restrained" type, shall be as shown on the plans and/or called for in the bid 
schedule. 

Gaskets resistant to hydrocarbon penetration shall be used within 200 feet of 
underground fuel tanks, gas lines, and/or oil transport lines. The gaskets shall be 
approved by the Engineer. 

2.2.8 Coatings and Lining. All buried ductile iron pipe shall have manufacturers 
outside coal tar or asphaltic base coating and a cement lining and bituminous 
seal coat on the inside. Cement mortar lining and a bituminous seal coat inside 
shall conform to AWWA C-104 latest revision. 
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Where specifically called for on the plans, pipe and fittings housed and in vaults 
shall be lined and coated on the inside as specified herein for buried ductile iron 
pipe and fittings, but the exterior shall be proved with a red primer coat. Pipe 
penetrating from the interior of vaults to the exterior shall be coated with coal tar 
epoxy. 

2.2.9 Fittings for Ductile Iron Pipe. Ductile iron mechanical, push-on and 
flanged joints shall conform to AWWA C-110 or C-153 for centrifugally cast iron 
water pipe. Mechanical joints shall also conform in all respects to AWWA C-111. 
All fittings shall be manufactured for the size and pressure class of the pipeline in 
which they are to be used. All fittings shall be furnished complete with all joint 
accessories. All ductile iron pipe fittings for water, sewer, air, gas and force main 
service shall be coated outside and lined on the inside the same as the line on 
which they are installed. 

2.2.10 Locking Gaskets. Restrained joint ductile iron pipe shall utilize push on 
gaskets such as Fast Grip, Field Lok, Sure Stop, or approved equal. 

3.0 EXECUTION 

3.1 HAULING AND STORAGE 

The Contractor shall notify the Engineer when pipe will be received on the job so 
that proper arrangements may be made for inspecting the unloading and 
stringing, as well as inspecting and examining the pipe materials. 

All pipe shall be covered with tarpaulin during hauling from the manufacturer to 
the job site. It is acceptable for the front end only to be covered. The intent is to 
prevent diesel exhaust residue from coating the pipe and/or contaminating the 
gaskets. 

Care must be exercised in the handling of all materials and equipment. The 
Contractor will be held responsible for all breakage or damage to items caused 
by his workmen, agents, or appliances for handling or moving. Pipes and other 
castings shall in no case be thrown or dropped from cars, trucks, or wagons to 
the ground, but shall be lowered gently and not allowed to roll against or strike 
other castings and unyielding objects violently. 

Valves, castings, fabricated metal, reinforcing steel, etc. shall be yarded or 
housed in some convenient location by· the Contractor and delivered at the 
construction site as required. All equipment and materials subject to damage 
from the weather, dampness, changes in temperature, or exposure shall be 
protected by a dry, weatherproof enclosure until ready for installation or use. The 
cost of all hauling, handling, and storage shall be included in the prices bid for 
equipment and materials in place. The Owner takes no risk or responsibility for 
fire, flood, theft, or damage until after the final acceptance of the work. 
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3.2 LINES AND GRADES 

The Contractor will be required to accomplish any detailed layout, including that 
required for establishing the grade of the pipe line. 

3.3 TRENCH EXCAVATION 

3.3.1 General. This section describes the acceptable methods of trenching for 
the installation of pressure pipe and casing pipe in an open trench. 

Trenching may be accomplished by means of a backhoe, trenching machine or 
by hand depending on the construction area. 

At the Contractor's option, trenching, by a trenching machine or by backhoe is 
acceptable except as noted below: 

Where the pipe line is being constructed close to other utilities, structures, 
building, or large trees, and it is reasonable to anticipate possible damage from 
the use of a backhoe, then trenching shall be made by hand methods. 

The Contractor shall include in his unit price bid, all trenching necessary for 
installation of all pipelines as planned and specified. Trenching shall include all 
clearing and grubbing, including all weeds, briars, trees, stumps, etc. 
encountered in the trenching. The Contractor shall dispose of any such material 
by burning, burial, or hauling away (or as noted on the drawings), at no extra cost 
to the Owner. It shall be the Contractor's responsibility to notify the appropriate 
State and local Air Pollution Control agencies when he conducts open burning of 
refuse. Ornamental shrubs shall be removed, protected, and replanted. 
Trenching also includes such items as minor street, road, sidewalk, pipe and 
small creek crossings, and cutting, moving or repairing damage to fences, poles, 
gates and/or other surface structures regardless of whether shown on the plans. 

The Contractor shall protect existing facilities against danger or damage while 
pipeline is being constructed and backfilled, or from damage due to settlement of 
this backfill. In case of damage to any existing structures, repair and restoration 
shall be made at once and backfill shall not be replaced until this is done. In all 
cases, restoration and repair shall be such that the damaged structures will be in 
as good condition and serve its purpose as completely as before and such 
restoration and repair shall be done without extra cost to the Owner. The use of 
trench-digging machinery will be permitted except where its operations will cause 
damage to trees, buildings or existing structures above or below the ground. At 
such locations hand methods shall be employed to avoid such damage. All 
excavated material shall be piled in a manner that will not endanger the work and 
will avoid obstructing sidewalks and driveways. Gutters shall be kept clear or 
other satisfactory provisions made for street drainage. 
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All excavation shall be open trenches, except where the drawings call for 
tunneling, boring, or jacking under structures, railroads, sidewalks and roads. 
The construction procedure for these types of excavation is described elsewhere 
in these specifications. 

All trench excavation shall be termed unclassified and costs shall be included in 
the unit price bid for the pipe. 

3.3.2 Clearing. The Contractor shall accomplish all clearing and/or grubbing as 
required for the construction under this contract. Clearing and grubbing shall 
include the cutting and removal of trees, stumps, brush, roots, logs, fences and 
other loose or projecting material and natural obstructions which, in the opinion of 
the Engineer, must be removed to properly construct and operate the facilities. 
Ornamental shrubs, plantings, fences, walls, etc. shall be removed and replanted 
or replaced or protected from the construction activity. Clearing and/or grubbing 
shall be incidental to the various bid items and no additional compensation will be 
paid for same. 

3.3.3 Trench Depth. Trenches shall be excavated to the line and grade required 
for the installation of pipe at the elevations indicated on the plans. The minimum 
depth of cover shall be 30 inches above the top of the pipe, unless shown 
otherwise on the plans or on the Standard Details. When the pipe is laying in or 
on solid rock, the minimum depth of cover shall also be 30 inches above the top 
of the pipe. No additional compensation will be made for extra depth where 
required by the plans or due to Contractor error. Excavation, except as required 
for exploration, shall not begin until the proposed work has been staked out. 
Materials which are not required for backfill and site grading shall be removed 
and disposed of as directed by the Engineer. Hauling, bedding, and backfilling 
shall be considered incidental to the various bid items and will not be paid for 
directly. Excavation shall be of sufficient depth to allow the piping to be laid on 
the standard pipe bedding in accordance with Section 3.4. The trenches shall be 
excavated to a minimum of six inches below the bottom of the pipe barrel in rock. 
In all cases where lines are under traffic a minimum cover of forty-two inches 
(42") shall be provided. Should it be necessary to avoid existing utilities, culverts, 
outlets, or other structures, the water line shall be carried deeper at no additional 
expense to the Owner. 

Where the plans call for extra trench depth, this extra depth shall be provided at 
no extra cost. 

3.3.4 Trench Width. Trench widths shall exceed the minimum width that will 
provide free working space on each side of the pipe and to permit proper 
backfilling around the pipe as shown in the accompanying table and unless 
specifically authorized by the Engineer, shall not be excavated to wider than two 
feet (2') plus the nominal diameter of the pipe at the top of the trench. Before 
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laying the pipe, the trench shall be opened far enough ahead to reveal any 
obstruction that may necessitate changing the line and grade of the pipe. Should 
the Contractor fail to accomplish this, and changes are required, they shall be at 
his sole expense. In rock, all ledge rocks, boulders and large stones shall be 
removed to provide eight inches (8") of clearance on each side and below all pipe 
and fittings. 

Minimum Trench Width 

Size Width Size Width 
Up to 4" 1 '-6" 15" Pipe 2'-8" 
6" Pipe 2'-0" 16" Pipe 2'-8" 
8" Pipe 2'-0" 18" Pipe 3'-0" 

10" Pipe 2'-4" 20" Pipe 3'-2" 
12" Pipe 2'-6" 21" Pipe 3'-4" 
14" Pipe 2'-6" 24" Pipe 3'-8" 

3.3.5 Shoring, Sheeting, and Bracing of Excavation. Where unstable material 
is encountered, or where the depth of the excavation in earth exceeds five feet 
(5'), the sides of the trench or excavation shall be supported by substantial 
sheeting, bracing, or shoring. The design and installation of all sheeting, sheet 
piling, bracing or shoring shall be based on computations of pressure exerted by 
the materials to be retained under retaining conditions. Adequate and proper 
shoring of all excavations will be the entire responsibility of the Contractor. The 
Standards of the Federal Occupational Safety and Health Act and the Kentucky 
Department of Labor shall be followed. 

The Engineer will not be responsible for determining requirements for bracing or 
sheeting. 

3.3.6 Removal of Water. The Contractor shall provide for adequate removal of 
all water and the prevention of surface water from entering the excavation. The 
Contractor shall maintain dry conditions within the excavations until the backfill is 
placed. No additional compensation will be paid for replacement and/or 
stabilization of prepared excavations due to flooding and/or deterioration from 
extended exposure. All water pumped or drained from the excavation shall be 
disposed of in a suitable manner without damage to adjacent property or to other 
work under construction. 

3.3. 7 Pavement Removal. Pavement removal shall be as indicated on the 
plans or directed by the Engineer. When so required, or when directed by the 
Engineer, only one-half (1/2) of the street crossings or road crossings shall be 
excavated before placing temporary bridges over the side excavated, for the 
convenience of the traveling public. All backfilled ditches shall be maintained in 
such a manner that they will offer no hazard to the passage of traffic. The 
convenience of the traveling public and the property Owners abutting the 
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improvements shall be taken into consideration. All public or private drives shall 
be promptly backfilled or bridged at the direction of the Engineer. Pavement 
replacement shall be in accordance with Section 15120 of these specifications. 
Excavated materials shall be disposed of so as to cause the least interference 
and in every case the disposition of excavated materials shall be satisfactory to 
the Engineer. 

3.3.8 Traffic Maintenance. The Contractor shall be held responsible for any 
damage that may occur to persons or property by reason of the failure of the 
Contractor to properly guard and flag all open trenches or obstructions along the 
routes of the water lines. The Contractor at his own expense shall maintain. 
warning signs, barricades and watchmen or flag men to control traffic at such 
times as his work would interfere with the flow of traffic. No excavation shall 
begin that may present a safety hazard unless the signs, barricades, lights, etc. 
are available to protect the open excavation at the conclusion of the day. The 
Contractor will comply with all Federal and State Occupational Safety and Health 
requirements for this type of construction. The Contractor shall also comply with 
all local and Kentucky Department of Highways requirements for signing and 
traffic control. 

3.3.9 Line Location. The location of pipelines and their appurtenances as 
shown are those intended for the final construction. However, conditions may 
present themselves before construction on any line is started that would indicate 
desirable changes in location. In such cases, the Owner reserves the right to 
make reasonable changes in line and structure locations without extra cost, 
except as may be determined by extra units of materials and construction 
actually involved. The Owner is under no obligation to locate pipelines so they 
can be excavated by machine. 

3.4 BEDDING OF PIPELINE 

In all cases the foundation for pipe shall be prepared so that the entire load of the 
backfill on top of the pipe will be carried uniformly on the barrel of the pipe. The 
bells of the pipe shall not carry any of the load of the backfill. The Contractor 
·should refer to the Standard Details for pipe bedding shown in the plans. The 
bedding specifications shall govern the backfill from the bottom of the trench up 
to the centerline or spring line of the pipe. 

3.4.1 Stable Earth Foundation. On all PVC pipelines, the trench bottoms shall 
be smooth and free of frozen material, clodded dirt and stones over 1 /2" 
diameter. Bottom dirt left by trenching equipment will usually provide adequate 
material to level the trench bottom and provide bedding support for the pipe 
barrel. If the trench bottom is free of dirt, soft material may be shoveled off the 
side walls or shoveled under the pipe to insure proper pipe barrel bedding. In 
areas where the trench bottom is hard , a layer of soft backfill must be provided to 
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insure the pipe barrel is properly cushioned. See the plans for proper bedding 
material depth. 

If the foundation is good firm earth the pipe may be laid directly on the 
undisturbed earth provided the pipe barrel is supported for its full length. 

Bedding of No. 9 stone, fine gravel, sand or compacted finely graded select earth 
shall be used to correct irregularities in the subgrade. 

As an alternative to the above method, excavation may be undercut to a depth 
below the required invert elevation that will permit laying the pipe on a bed of 
granular material or finely graded select earth to provide continuous support for 
the pipe barrel. Bedding depth shall be as shown on the plans. 

The bedding is not a separate pay item and shall be included as incidental 
expense in the unit price for the pipe bid per foot of pipe. 

3.4.2 Trenches In Rock. All installation in rock will utilize the undercutting 
method. Bedding will be with 6 rnches crushed stone or suitable earth material. 
Bedding will be provided at no additional cost. Costs for the bedding shall be 
included in the unit price for the pipe. 

3.5 PIPE LAYING 

3.5.1 General. Proper instruments, tools and facilities satisfactory to the 
Engineer shall be provided and used by the Contractor for the safe and 
convenient prosecution of the work. Each pipe manufacturer shall have an 
experienced representative on the job for at least one day at the commencement 
of jointing and laying operations. 

Before any length of pipe is placed in the trench, a careful inspection shall be 
made of the interior of the pipe to see that no foreign material is in the pipe. In 
order to properly remove any foreign materials, a swab of necessary length is to 
be available at all times. 

All pipe shall be lowered carefully into the trench, properly aligned and properly 
jointed by use of suitable tools and equipment, in such a manner as to prevent 
damage to water line materials and protective coatings and linings. Excessive 
scratching of the exterior surface of the pipe will be cause for rejection of the 
pipe. 

Under no circumstances shall pipeline materials be dropped or dumped into the 
trench. The pipe and fittings shall also be inspected for the purpose of 
determining if they are sound and free from cracks. Laying of pipe shall be 
commenced immediately after excavation is started. Pipe shall be laid with bell 
ends facing in the direction of laying. 

15100-12 

2015045\Sec151 OD-Waterline 



When pipe laying is not in progress, the open ends of pipe shall be closed by 
approved means to prevent entrance of trench water into the line. Whenever 
water is excluded from the interior of the pipe, adequate backfill shall be 
deposited on the pipe to prevent floating. Any pipe which has floated shall be 
removed from the trench and re-laid as directed by the Engineer. No pipe shall 
be laid in water or on frozen trench bottom, or whenever the trench conditions or 
the weather are unsuitable for such work. 

If any defective pipe and fittings shall be discovered after the pipeline is laid, they 
shall be removed and replaced with a satisfactory pipe or fitting without additional 
charge to the Owner. Open ends of unfinished pipe lines shall be securely 
plugged or closed at the end of each day's work or when the line is left 
temporarily at any other time. 

3.5.2 Laying Ductile Iron Pipe. Ductile iron pipe shall first be thoroughly 
cleaned at joints, then joined according to instructions and with tools 
recommended by the manufacturer. Three (3) copies of instructions shall be 
furnished to the Engineer and one (1) copy shall be available at all times at the 
site of the work. The lining inside ductile iron pipe must not be damaged by 
handling. 

All pipes must be forced and held together, or "homed" at the joints, before 
sealing or bolting. Pipe must be aligned as each joint is placed, so as to present 
as nearly true, straight lines and grades as is practical, and all curves and 
changes in grades must be laid in such a manner that the manufacturer's 
recommended maximum deflection is not exceeded at any joint. 

Cutting of pipe may be done by wheeled pipe cutters or saws as the Contractor 
may elect, but the Contractor will be held responsible for breakage or damage 
caused by careless cutting or handling. 

All ductile iron pipe shall be installed per AWWA C150 Laying Condition Type 3 
unless otherwise noted, six inches (6'') crushed stone bedding or suitable earth 
shall be used in rock. No pipe shall be laid resting on rock, blocking, or other 
unyielding objects. Jointing before placing in trench, and subsequent lowering of 
more than one section jointed together may be allowed, subject to the Engineer 
approval and direction. 

When using pipe with push-on joints care must be exercised to make certain that 
the correct gasket is being used for the type of joint installed and that the gasket 
faces the proper direction. Before inserting the gasket, the groove and bell 
socket should be carefully cleaned of all dirt. If sand or dirt is permitted to remain 
in the groove, leaks may occur. Lubricant must be applied to bell socket, gasket 
and plain-end of pipe as required by manufacturer. Plain-end must be beveled 
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before joint is made. Deflection required at the joint shall be obtained after the 
joint is made. 

3.5.3 Laying Plastic Pipe. The trench bottom must be smooth and uniform and 
the alignment must conform with the plans. Bedding and cover as specified 
herein and shown in the Standard Details is required. 

To make a clean and unobstructed joint, it is necessary to wipe the ring, groove 
and pipe spigot free from all foreign materials at the time of assembly. The ring 
must be positioned properly in the fitting to receive the pipe by a worker who is 
not in contact with the lubricant. In general, the lubricant is applied to the spigot 
(not the ring or groove). However, the manufacturer's instructions are to be 
followed in all cases. Only an approved lubricant may be used in accordance 
with the manufacturer's recommendations. All plastic pipe shall be joined by 
hand. 

Where good bedding conditions are obtained PVC pipe smaller than 4 inches 
may be assembled outside the trench in longer sections (as conditions allow) and 
then lowered into the trench. At any time when improper bedding is discovered 
or the pipe is severely deflected the pipe will be removed from the trench and the 
condition corrected. Pipe in sizes 4 inch and above may be assembled outside 
the trench but must be lowered into the trench as each joint is assembled. 
Regardless of installation methods all joints must be inspected after laying in 
trench for proper insertion and alignment. Field cuts and bevels will be allowed 
in accordance with the manufacturer's recommendations for these operations. A 
new reference mark shall be installed before joining any field cut pipe. The same 
requirements for clearance from rock or other objects, thrust blocking and 
deflections shall apply to PVC pipe as for other pipe materials. 

C-905 PVC pipe of all sizes must be assembled in the trench in strict accordance 
with the manufacturer's requirements. 

3.5.4 Installation of River Crossing Pipe. The ball joint pipe shall be assembled 
and installed in accordance with manufacturer's recommendations. Installation 
shall be made at time of low flow, using cofferdams as necessary to divert stream 
flow. The ball joint pipe shall be laid and allowed to settle before joining to the 
pipe on each side of the stream. The ball and joint pipes shall be tested 
separately once in place to detect any leaks or bad joints. After connecting to the 
land pipe, it shall be tested the same as specified for the other water mains. See 
the DRAWINGS for additional installation requirements. 

3.6 BACKFILLING 

Backfilling must be started as soon as practicable after pipe has been laid. The 
Engineer shall be given a minimum of 8 hours for inspection before backfilling. 
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The backfill shall be crushed rock, sand, or finely divided earth free from debris, 
organic material and stones, places simultaneously on both sides of pipe to the 
same level by hand. 

In backfilling of the lower part of the trench beginning at the top of the bedding, 
the backfill material shall be carefully selected and walked-in around the pipe in 
6" layers to a point 8 inches higher than the top of the pipe. The filling of the 
trench and the tamping of the backfill shall be carried on simultaneously on both 
sides of the pipe in such a manner that the completed pipe line will not be 
disturbed and injurious side pressures do not occur. 

After the above specified backfill is hand placed, rock may be used in the backfill 
in pieces no larger than 18 inches in any dimension and to an extent not greater 
than one-half (1/2) the backfill materials used. If additional earth is required, it 
must be obtained and placed by the Contractor. Filling with rock and earth shall 
proceed simultaneously, in order that all voids between rocks may be filled with 
earth. Above the hand placed backfill, machine backfilling may be employed 
without tamping, (if not contrary to specified conditions for the location) provided 
caution is used in quantity per dump and uniformity of level of backfilling. Backfill 
material must be uniformly ridged over trench and excess hauled away, with no 
excavated rock over 1-1/2 inches in diameter or pockets of crushed rock or 
gravel in top 6 inches of backfill. Ridged backfill shall be confined to the width of 
the trench and not allowed to overlap onto firm original earth and its height shall 
not be in excess of needs for replacement of settlement of backfill. All rock, 
including crushed rock or gravel from construction, must be removed from yards 
and fields. Streets, roadways and walks shall be swept to remove all earth and 
loose rock immediately following backfilling. 

In the case of street, highway, railroad, sidewalk and driveway crossings or within 
any roadway paving or about manholes, valve and meter boxes, the backfill must 
be machine tamped in not over 4-inch layers, measured loose in accordance with 
the standard details. Where backfill is under paved driveways, streets, highways, 
railroads, sidewalks, paved parking areas and other areas where settlement is 
not allowed, crushed stone or coarse sand backfill only shall be used up to the 
paving surface. Crushed stone shall be Kentucky Department of Highways 
Standard Specification No. 57. Coarse sand backfill shall be spread in layers not 
over 4 inches thick and thoroughly compacted. Sand may be moistened to aide 
compaction. Tunnels shall be backfilled in not over 3-inch layers, measured 
loose, with selected material suitable for mechanically tamping. If material 
suitable for tamping cannot be obtained, sand, gravel or crushed rock shall be 
blown, packed or sluiced to complete fill all void spaces. 

Where local conditions permit, pavement shall not be placed until 30 days have 
passed since placing backfill. Crushed stone is specified for roads and parking 
areas and sidewalks or their bases, shall be placed and compacted to the top of 
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trench. Backfills shall be maintained easily passable to traffic at original ground 
level, until acceptance of project or replacement of paving or sidewalks. 

Where the final surfacing is to be crushed stone, compacted earth backfill may 
be used in the trench to within 6 inches of the top as shown in the Standard 
Details. 

The Kentucky Transportation Cabinet requires that water and sewer lines-when 
placed within the limits of the roadway embankment and/or beneath the roadway 
itself-be backfilled with sand, limestone sand (11 's or smaller), or "flowable fill" 
as defined by Section 601.03.03.B(5) of their "Standard Specifications for Road 
and Bridge Construction". The Cabinet typically requires that sand, limestone 
sand, or flowable fill be used to backfill the trench and/or bore pit up to the 
subgrade elevation and extending to the outside edge of the shoulder. 

Railroad Company and Highway Department requirements in regard to backfilling 
will take precedence over the above general specification where they are 
involved. 

The Contractor shall protect all sewer, gas, electric, telephone, water and drain 
pipes or conduits, power and telephone poles and guy wires from danger of 
damage while pipelines are being constructed and backfilled, or from danger due 
to settlement of his backfill. 

In case of damage to any such existing structures, repair and restoration shall be 
made at once and backfill shall not be replaced until this is done. In all cases, 
restoration and repair shall be such that the damaged structure will be in as good 
condition and serve its purpose as completely as before uncovering and such 
restoration and repair shall be done without extra charge. 

No extra charge shall be made for backfilling of any kind, except as provided in 
the Bid. Backfilling shall be included as a part of the unit price bid for which it is 
subsidiary. No extra charge shall be made for supplying outside materials for 
backfill. 

Before completion of contract, all backfills shall be reshaped, holes filled and 
surplus material hauled away, and all permanent walks, street, driveway and 
highway paving, and sod, replaced and reseeding performed. 

The line Contractor shall be responsible for clean-up, grading, seeding, sodding 
or otherwise restoring all areas that he disturbs. 

Any deficiency in the quantity of material for backfilling the trenches or for filling 
depressions caused by settlement, shall be supplied by the Contractor. 
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3.7 TIE-INS TO EXISTING PIPELINES 

This work shall consist of connecting new water pipes to the existing system 
where shown on the plans and shall include the necessary fittings, tapping 
sleeves, valves and necessary equipment and material required to complete the 
connection. 

Knowledge of pipe sizes in the existing system may not be accurate, therefore, it 
is recommended that the Contractor check outside diameters of existing pipe and 
types of pipe prior to ordering the required accessories. No additional payment 
will be allowed for matching pipe and/or accessories when the proper size is not 
ordered. 

Neither the Owner nor the Engineer can guarantee the location of the existing 
lines. The Contractor shall verify the location of all existing water mains and 
valves pertaining to the proposed improvements before excavation is started. 

The necessary regulation or operation of the valves on existing mains, to allow 
for the connections being made, shall be supervised by the Engineer. Before 
shutting down an existing water main or branch main for a proposed connection, 
prior approval for a specific time and time interval shall be obtained from a 
representative of the Owner. At no time shall an existing main be shut down 
without the Owner's knowledge and permission. 

Excavation to existing water mains shall be carefully made, care being exercised 
not to damage the pipe. The excavation shall not be of excessive size or depth 
beneath the pipe. The sides of the excavation shall be as nearly vertical as 
possible. 

The Contractor shall be responsible for any damage to the existing system and 
any such damage shall be repaired to the satisfaction of the Engineer at the 
Contractor's expense. 

The Contractor shall verify, by field inspection, the necessary sizes, lengths and 
the types of fittings needed for each inter-connection. Typical connections are 
shown on the plans and any modifications or changes shall be subject to the 
approval of the Engineer. The exact length of the proposed water main needed 
for this work shall also be determined by field measurement as required. 

The probing required to locate existing mains is not a separate pay item. 

3.8 PIPE ENTERING STRUCTURES 

Ductile iron, steel or PVC pressure pipe, 4-inch diameter or larger, entering 
structure below original earth level, unsupported by original earth for a distance 
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of more than six feet (6'), shall be supported by #57 crushed stone. Costs for the 
support shall be included in the unit price for the pipe. 

3.9 OWNERSHIP OF OLD MATERIALS 

All fittings, valves, hydrants and other appurtenances that are removed as a 
result of new construction shall be removed by the Contractor but shall become 
the property of the Owner. All such items shall be delivered to a point by the 
Contractor. Said point shall be on the Owner's property and shall be designated 
by the Engineer. 

3.10 THRUST BLOCKS AND ANCHORAGE 

Thrust blocks shall be installed whenever the pipe line changes direction, as at 
tees, bends, crosses, stops, as at a dead end; or at valves. The locations of 
thrust blocks depend on the direction of thrust and type of fitting. Their size and 
type depends on pressure, pipe size, kind of soil, and the type of fitting. Where 
thrusts act upward (as at vertical curves) the weight of the pipe, the water in the 
pipe and the weight of the soil over the pipe should be determined to make 
certain that the total weight is sufficient to resist upward movement. If there is 
not enough soil or if it will not compact over the pipe or it is too soft to resist 
movement, then ballast or concrete may be placed around the pipe in sufficient 
weight and volume to counteract the thrust. Where a fitting is used to make a 
vertical bend, the fitting may be anchored to a concrete thrust block designed to 
key in to undisturbed soil and to have enough weight to resist upward and 
outward thrust, since the newplaced backfill may not have sufficient holding 
power. 

Thrust blocks shall be constructed of not less than 3,000 psi concrete conforming 
to KTC Specification 601 and placed between the fitting and the trench wall. It is 
important to place the concrete so it extends to undisturbed (freshly cut) trench 
wall. 

3.11 MAINTENANCE OF FLOW OF DRAINS AND SEWERS 

Adequate provision shall be made for the flow of sewers, drains and water 
courses encountered during construction. Any structures which are disturbed 
shall be satisfactorily restored by the Contractor. 

3.12 INTERRUPTION OF UTILITY SERVICES 

No valve, switch or other control on any existing utility system shall be operated 
for any purpose by the Contractor without approval of the Engineer and the 
Utility. All consumers affected by such operations shall be notified by the 
Contractor as directed by the Engineer and utility before the operation and 
advised of the probable time when service will be restored. 
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3.13 FENCING 

Where water supply line is being constructed in fields where stock is b'eing 
grazed, Contractor shall provide temporary fence as approved by the Engineer 
around open trenches to prevent stock from falling in trenches. Where trenching 
operations should isolate grazing stock from their source of water, Contractor will 
either provide temporary bridging over trench or else provide water for such 
stock. 

Where trench crosses near sound existing corner posts and existing fence is in 
good condition, fence may be taken loose, rolled back and stored until pipe line is 
completed at this point, then replaced by stretching tightly and thoroughly 
stapling. Additional posts will be provided and additional new fence shall be 
provided when it is necessary to place the fence crossed by the water line in a 
condition equal to existing fence before water line was constructed. 

Where it is necessary to cut existing fence, new end posts shall be installed on 
each side of the water line and the old fence thoroughly stapled to these new 
posts before cutting. After pipe line is completed at this point, a new fence of 
galvanized wire (No. 9 gauge with No. 11 filler wires) shall be stretched between 
these new end posts and thoroughly stapled to existing posts and any new 
intermediate posts necessary to provide a good fence. Replacement of fences 
shall be on a replacement in-kind basis, and shall be considered incidental to 
laying of the lines and any additional cost shall be included in the unit price bid 
per lineal foot of pipe. 

3.14 PROTECTION OF ADJACENT LANDSCAPE 

Reasonable care shall be taken during construction of the water lines to avoid 
damage to vegetation. Ornamental shrubbery and tree branches shall be 
temporarily tied back, where appropriate, to minimize damage. Trees which 
receive damage to branches shall be trimmed of those branches to improve the 
appearance of the tree. Tree trunks receiving damage from equipment shall be 
treated with a tree dressing. 

In the course of construction, the Contractor may deflect horizontal alignment of 
the water line to avoid trees and to keep from damaging their roots. The 
Contractor shall be fully responsible for settling all claims by private property 
owners concerning damage to trees and shrubs. 

3.15 COORDINATION WITH UTILITIES 

Prior to construction, the Contractor shall arrange to meet with representatives of 
all utilities, and provide them with his anticipated work schedule. The Contractor 
shall have the utilities make their best determination of utility locations in the 
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areas in which he is working. Throughout the progress of the work, such field 
markings of utilities shall be kept current. 

Repairs to any utilities damaged by the Contractor shall normally be performed 
by the utility at the Contractor's expense, unless the Contractor and the utility 
negotiate other understandings and/or procedures. 

3.16 BLASTING AND ROCK EXCAVATION 

The Contractor shall make his own investigation as he deems necessary to 
ascertain the sub-surface conditions to be encountered in the work. 

All blasting operations shall be conducted in accordance with municipal 
ordinances, state and federal laws and Section 9, Explosives, of the "Manual of 
Accident Prevention in Construction", published by the Associated General 
Contractors of America, Inc. Soil particle velocity shall not exceed limit set by 
Kentucky law. All explosives shall be stored in conformity with said ordinances, 
laws and safety regulations. No blasting shall be done within five feet of any 
water mains, sewer lines, natural or manufactured gas lines, liquid petroleum 
product lines or other utilities. Any damage done by blasting is the responsibility 
of the Contractor and shall be promptly and satisfactorily repaired by him. 

The Contractor shall use delay caps or other approved methods to reduce earth 
vibrations and noise. Mud capping, as defined in the above manual, will not be 
permitted as a method of breaking boulders. No blasting shall be permitted on 
Sundays or after dark. 

Prior to commencing with the work, the Contractor shall, during a preconstruction 
conference with the Owner and the Engineer, state clearly his approach to 
performing the excavations on the project. He shall be familiar with the laws and 
ordinances covering blasting and shall also give consideration to the use of 
hydraulically operated rock breaking devices in lieu of blasting where considered 
necessary. If blasting is not handled in an expert manner at all times, the 
Engineer reserves the right to suspend blasting and require the work to proceed 
without it. 

Prior to blasting, the Contractor shall make his own detailed preblast survey of 
adjacent walks, curbs, retaining walls, house foundations, etc. to determine 
conditions prior to the work. Such a file of information, including photographs, 
may be certified in such a manner as the Contractor believes necessary since 
this information that may stand in his defense. 

4.0 PAYMENT 

Payment for supplying, transporting and storing pipe, trenching, standard 
bedding, pipe installation, fittings, thrust-blocking, pipe locating wire or tape, 
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testing, backfilling (including flowable fill, if required), disinfection, seeding, crop 
damage, regular stream crossings, clean-up, tie-ins to other structures and other 
incidental items in this section shall be made on the basis of the unit price per 
lineal foot for the type and size of pipe installed. Payment will include all those 
items not specifically covered by another proposal. Pipe will be measured along 
the centerline of the pipe as installed with no deduction for valves and fittings. 

END OF SECTION 
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SECTION 15101 

TESTING AND STERILIZATION 

1.0 TESTING 

1.1 After the pipe has been laid, all newly laid pipe or any valved section 
thereof shall be subjected to a hydrostatic pressure test of at least 1.5 times the 
working pressure at the point of testing, but in no case less than that required by 
other sections herein. In addition, a leakage test shall be conducted concurrently 
with the pressure test. 

1.2 PRESSURE TEST 

1.2.1 Test pressure shall : 

1.2.1.1 Not be less than 1.25 times the working pressure at the highest point 
along the test section. 

1.2.1.2 Not exceed pipe or thrust restraint design pressures at the lowest point 
along the test section. 

1.2.1.3 Be of at least six (6) hour duration unless otherwise stipulated by owner. 

1.2.1.4 Not vary by more than plus or minus 5 psi . 

1.2.1.5 Not exceed twice the rated pressure of the valves or hydrants when the 
pressure of the test section includes closed gate valves or hydrants. 

1.2.1.6 Not exceed the rated pressure of resilient seat butterfly valves when 
used. 

1.2.2 Each valved section of pipe shall be filled with water slowly and the 
specified test pressure, based on the elevation of the lowest point of the line or 
section under test and corrected to the elevation of the test gauge, shall be 
applied by means of a pump connected to the pipe in a manner satisfactory to 
the Engineer. 

1.2.3 Before applying the specified test pressure, air shall be expelled 
completely from the pipe, valves, and hydrants. If permanent air vents are not 
located at all high points, the contractor shall install corporation cocks at such 
points so that the air can be expelled as the line is filled with water. After all the 
air has been expelled, the corporation cocks shall be closed and the test 
pressure applied. At the conclusion of the pressure test, the corporation cocks 
shall be removed and plugged, or left in place at the discretion of the Engineer. 
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1.2.4 All exposed pipe, fittings, valves, hydrants, and joints shall be examined 
carefully during the test. Any damage or defective pipe, fittings, valves or 
hydrants that are discovered following the pressure test shall be repaired or 
replaced with sound material and the test shall be repeated until it is satisfactory 
to the Engineer. 

1.3 LEAKAGE TESTING 

1.3.1 Leakage shall be defined as the quantity of water that must be supplied 
into the newly laid pipe, or any valved section thereof, to maintain pressure 
within 5 psi of the specified test pressure after the air in the pipeline has been 
expelled and the pipe has been filled with water. 

1.3.2 No pipe installation will be accepted if the leakage is greater than that 
determined by the following formula: 

L = ND(P exp 1/2)/133,200 

in which L is the allowable leakage, in gallons per hour; N is the length of 
pipeline tested in feet; D is the nominal diameter of the pipe, in inches; and P is 
the average test pressure during the leakage test, in pounds per square inch 
gauge. 

1.3.2.1 Allowable leakage at various pressures is shown in TABLE K-1 . 

1.3.2.2 When testing against closed metal-seated valves, an additional leakage 
per closed valve of 0.0078 gal/hr/in of nominal valve size shall be allowed. 

1.3.2.3 When hydrants are in the test section, the test shall be made against the 
closed hydrant. 

1.3.3 Acceptance shall be determined on the basis of allowable leakage. If any 
test of pipe laid discloses leakage greater than that specified in Section 1.3.2 the 
contractor shall, at his own expense, locate and repair the defective material until 
the leakage is within the specified allowance. 

1.3.3.1 All visible leaks are to be repaired regardless of the amount of leakage. 
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Table K-1 
Allowable Leakage Per 1,000 Ft. Of Pipeline (GPH) 

Avg. Nominal Pipe Diameter (Inches) 
Test 

Pressure 
2 3 4 6 8 10 12 14 16 psi 

450 0.32 0.48 0.64 0.95 1.27 1.59 1.91 2.23 2.55 
400 0.30 0.45 0.60 0.90 1.20 1.50 1.80 2.10 2.40 
350 0.28 0.42 0.56 0.84 1.12 1.40 1.69 1.97 2.25 
300 0.26 0.39 0.52 0.78 1.04 1.30 1.56 1.82 2.08 
275 0.25 0.37 0.50 0.75 1.00 1.24 1.49 1.74 1.99 
250 0.24 0.36 0.47 0.71 0.95 1.19 1.42 1.66 1.90 
225 0.23 0.34 0.45 0.68 0.90 1.13 1.35 1.58 1.80 
200 0.21 0.32 0.43 0.64 0.85 1.06 1.28 1.48 1.70 
175 0.20 0.30 0.40 0.59 0.80 0.99 1.19 1.39 1.59 
150 0.19 0.28 0.37 0.55 0.74 0.92 1.10 1.29 1.47 
125 0.17 0.25 0.34 0.50 0.67 0.84 0.01 1.18 1.34 
100 0.15 0.23 0.30 0.45 0.60 0.75 0.90 1.05 1.20 

Avg. Nominal Pipe Diameter (Inches) 
Test 

Pressure 
18 20 24 30 36 42 48 54 psi 

450 2.87 3.18 3.82 4.78 5.73 6.69 7.65 8.60 
400 2.70 3.00 3.60 4.50 5.41 6.31 7.21 8.11 
350 2.53 2.81 3.37 4.21 5.06 5.90 6.74 7.58 
300 2.34 2.60 3.12 3.90 4.68 5.46 6.24 7.02 
275 2.24 2.49 2.99 3.73 4.48 5.23 5.98 6.72 
250 2.14 2.37 2.85 3.56 4.27 4.99 5.70 6.41 
225 2.03 2.35 2.70 3.38 4.05 4.73 5.41 6.03 
200 1.91 2.12 2.55 3.19 3.82 4.46 5.09 5.73 
175 1.79 1.98 2.38 2.98 3.58 4.17 4.77 5.36 
150 1.66 1.84 2.21 2.76 3.31 3.86 4.41 4.97 
125 1.51 1.68 2.01 2.52 3.02 3.53 4.03 4.53 
100 1.35 1.50 1.80 2.25 2.70 3.15 3.60 4.05 
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2.0 STERILIZATION (NOT REQUIRED ON RAW WATER LINES) 

2.1 GENERAL 

It is the intent of this section to present essential procedures for disinfecting new 
and repaired water mains. Sterilization is only required on potable water lines. 
The section is patterned after AWWA C651 . The basic procedure comprises: 

2.1.1 Preventing contaminating materials from entering the water mains during 
construction or repair and removing by flushing materials that may have entered 
the water main . 

2.1.2 Disinfecting any residual contamination that may remain. 

2.1.3 Determining the bacteriologic quality by laboratory test after disinfection. 

2.2 PREVENTIVE MEASURES DURING CONSTRUCTION 

2.2.1 Precautions shall be taken to protect pipe interiors, fittings, and valves 
against contamination. Pipe delivered for construction shall be strung so as to 
minimize entrance of foreign material. When pipe laying is not in progress, as, 
for example, at the close of the day's work, all openings in the pipe line shall be 
closed by water tight plugs. Joints of all pipe in the trench shall be completed 
before work is stopped. If water accumulates in the trench, the plugs shall 
remain in place until the trench is dry. 

If dirt, that, in the opinion of the Engineer, will not be removed by the flushing 
operation (section 2.3) enters the pipe, the interior of the pipe shall be cleaned 
and swabbed as necessary, with a five (5%) percent hypochlorite disinfecting 
solution. 

2.2.2 Packing Materials and Joints-No contaminated material or any material 
capable of supporting prolific growth of micro-organisms shall be used for sealing 
joints. Packing material shall be handled in such a manner as to avoid 
contamination. Where applicable, packing materials must conform to AWWA 
standards. Packing material for cast iron pipe must conform to AWWA C600. 
Yarning or packing material shall consist of molded or tubular rubber rings, rope 
of asbestos or treated paper. Materials such as jute or hemp shall not be used. 
The lubricant used in the installation of sealing gaskets shall be suitable for use 
in potable water. It shall be delivered to the job in enclosed containers and shall 
be kept clean. 

2.3 PRELIMINARY FLUSHING 

The main shall be flushed prior to disinfection unless disinfected by the method 
in section 2.4.2.1. It is recommended that the flushing velocity be not less than 
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2.5 ft/sec. The rate of flow required to produce this velocity in various diameters 
is shown in Table K-2. No site for flushing should be chosen unless it has been 
determined that drainage is adequate at the site. 

Table K-2 
Required Openings To Flush Pipelines 

(40-PSI Residual Pressure) 

Hydrants Required 
Pipe Flow Required to Orifice Size Number of Nozzle 
Size Produce 2.5 fps (in) Hydrants Size (In) 
(in) Velocity (gpm) 
4 100 15/16 1 2 1/2 
6 220 1 3/8 1 2 1/2 
8 390 1 7/8 1 2 1/2 
10 610 2 5/16 1 2 1/2 
12 880 2 13/16 1 2 1/2 
14 1,200 3 1/4 2 2 1/2 
16 1,565 3 5/8 2 2 1/2 
18 1,980 4 3/16 2 2 1/2 

2.4 FORM OF CHLORINE FOR DISINFECTION 

The most common forms of chlorine used in the disinfecting solutions are liquid 
chlorine (gas at atmospheric pressure), calcium hypochlorite granules, and 
sodium hypochlorite solutions. 

2.4.1 Liquid Chlorine 

2.4.1.1 Use: Liquid chlorine shall be used only when suitable equipment is 
available and only under the direct supervision of a person familiar with the 
physiological, chemical, and physical properties of this element and who is 
properly trained and equipped to handle any emergency that may arise. 
Introduction of chlorine-gas directly from the supply cylinder is unsafe and shall 
not be permitted. 

NOTE: The preferred equipment consists of a solution fed chlorinator in 
combination with a booster pump for injecting the chlorine-gas water mixture into 
the main to be disinfected. Direct feed chlorinators are not recommended 
because their use is limited to situations where the water pressure is lower than 
the chlorine cylinder pressure. 
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2.4.2 Hypochlorites 

2.4.2.1 Calcium Hvoochlorite: Calcium hypochlorite contains seventy (70%) 
percent available chlorine by weight. It is either granular or tabular in form. The 
tablets, 6-8 to the ounce, are designed to dissolve slowly in water. Calcium 
hypochlorite is packaged in containers of various types and sizes ranging from 
small plastic bottles to one hundred (100) pound drums. 

A chlorine-water solution is prepared by dissolving the granules in water in the 
proportion requisite for the desired concentration. 

2.4.2.2 Sodium Hypochlorite: Sodium hypochlorite is supplied in strengths from 
five and one-quarter (5.25%) to sixteen (16%) percent available chlorine. It is 
packaged in liquid form in glass, rubber, or plastic containers ranging in size from 
one (1) quart bottles to five (5) gallon carboys. It may also be purchased in bulk 
for delivery by tank truck. 

The chlorine-water solution is prepared by adding hypochlorite to water. Product 
deterioration must be reckoned with in computing the quantity of sodium 
hypochlorite required for the desired concentration. 

2.4.2.3 Application: The hypochlorite solutions shall be applied to the water 
main with a gasoline or electrically powered chemical feed pump designed for 
feeding chlorine solutions. For small applications, the solutions may be fed with 
a hand pump, for example, a hydraulic test pump. Feed lines shall be of such 
material and strength as to withstand safely the maximum pressures that may be 
created by the pumps. All connections shall be checked for tightness before the 
hypochlorite solution is applied to the main. 

2.5 METHODS OF CHLORINE APPLICATION 

2.5.1 Continuous Feed Method: This method is suitable for general application. 

2.5.1.1 Water from the existing distribution system or other approved sources of 
supply shall be made to flow at a constant, measured rate into the newly-laid 
pipe line. The water shall receive a dose of chlorine, also fed at a constant, 
measured rate. The two rates shall be proportioned so that the chlorine 
concentration in the water in the pipe is maintained at a minimum of 50 mg/L 
available chlorine. To assure that this concentration is maintained, the chlorine 
residual should be measured at regular intervals in accordance with the 
procedures described in the current edition of Standard Methods and AWWA 
M12-Simplified Procedures for Water Examination. 

NOTE: In the absence of a meter, the rate may be determined either by placing 
a pitot gauge at the discharge or by measuring the time to fill a container of 
known volume. 
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TABLE K-3 gives the amount of chlorine residual required for each one hundred 
(100) feet of pipe of various diameters. Solutions of one (1 %) percent chlorine 
may be prepared with sodium hypochlorite or calcium hypochlorite. The latter 
solution requires approximately one pound (1 lb.) of calcium hypochlorite in eight 
and five tenths (8.5) gallons of water. 

Table K-3 
Chlorine Required To Produce 50 mg/L Concentration 

In 100 Ft. Of Pipe (By Diameter) 

100 Percent 
1 Percent 

Pipe Size (in) 
Chlorine (lb) 

Chlorine 
Solutions 

(aal) 
4 0.027 0.33 
6 0.061 0.73 
8 0.108 1.30 

10 0.170 2.04 
12 0.240 2.88 

2.5.1.2 During the application of the chlorine, valves shall be manipulated to 
prevent the treatment dosage from flowing back into the line supplying the water. 
Chlorine application shall not cease until the entire main is filled with the chlorine 
solution. The chlorinated water shall be retained in the main for at least twenty­
four (24) hours during which time all valves and hydrants in the section treated 
shall be operated in order to disinfect the appurtenances. At the end of this 
twenty-four (24) hour period, the treated water shall contain no less than 25 mg/L 
chlorine throughout the length of the main . 

2.5.2 Slug Method: This method is suitable for use with mains of large diameter 
for which, because of the volumes of water involved, the continuous feed method 
is not practical. 

2.5.2.1 Water from the existing distribution system or other approved source of 
supply shall be made to flow at a constant, measured rate (see section 2.5.1.1) 
into the newly laid pipe line. The water shall receive a dose of chlorine also fed 
at a constant, measured rate. The two rates shall be proportioned so that the 
concentration in the water entering the pipe line is maintained at no less than 
300 mg/L. The chlorine shall be applied continuously and for a sufficient period 
to develop a solid column or "slug" of chlorinated water that will, as it passes 
along the line, expose all interior surfaces to a concentration of at least 300 mg/L 
for at least three (3) hours. The application shall be checked at a tap near the 
upstream end of the line by chlorine residual measurements. 

2.5.2.2 As the chlorinated water flows past tees and crosses, related valves and 
hydrants shall be operated as to disinfect appurtenances. 
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2.6 FINAL FLUSHING 

After the applicable retention period, the heavily chlorinated water shall be 
flushed from the main until the chlorine concentration in the water leaving the 
main is no higher than that generally prevailing in the system, or less than 1 
mg/L. Chlorine residual determination shall be made to ascertain that the heavily 
chlorinated water has been removed from the pipe line. 

2.7 BACTERIOLOGIC TESTS 

2.7.1 After final flushing, and before the water main is placed in service, a 
sample or samples shall be collected from the end of the line and tested for 
bacteriologic quality and shall show the absence of coliform organisms. If the 
number and frequency of samples is not prescribed by the public health authority 
having jurisdiction, at least one sample shall be collected from chlorinated 
supplies where a chlorine residual is maintained throughout the new main. From 
un-chlorinated supplies at least two samples shall be collected at least twenty­
four (24) hours apart. 

2.7.2 Samples for bacteriologic analysis shall be collected in sterile bottles 
treated with sodium thiosulphate. No hose or fire hydrant shall be used in 
collection of samples. A suggested sampling tap consists of a standard 
corporation cock installed in the main with a copper tube gooseneck assembly. 
After samples have been collected, the gooseneck assembly may be removed, 
and retained for future use. 

2.8 REPETITION OF PROCEDURE 

If the initial disinfection fails to produce satisfactory samples, disinfection shall be 
repeated until satisfactory samples have been obtained. The tablet method 
cannot be used in these subsequent disinfections. When the sample tests 
indicate that disinfection has been effective, the main may be placed in service. 

2.9 PROCEDURE AFTER CUTTING INTO OR REPAIRING EXISTING MAINS 

The procedures outlined in this Section apply primarily when mains are wholly or 
partially dewatered. Leaks or breaks that are repaired with clamping devices 
while the mains remain full of water under pressure present little danger of 
contamination and require no disinfection. 

2.9.1 Trench "Treatment": When an old line is opened, either by accident or by 
design, the excavation will likely be wet and may be badly contaminated from 
nearby sewers. Liberal quantities of hypochlorite applied to open trench areas 
will lessen the danger from such pollution. Tablets have the advantage in such a 
situation because they dissolve slowly and continue to release hypochlorite as 
water is pumped from the excavation. 
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2.9.2 Main Disinfection: The following procedure is considered as a minimum 
that may be used. 

2.9.2.1 Swabbing with Hvoochlorite Solution: The interior of all pipe and fittings 
used in making the repair (particularly couplings and tapping sleeves) shall be 
swabbed with a five (5%) percent hypochlorite solution before they are installed. 

2.9.2.2 Flushing: Thorough flushing is the most practical means of removing 
contamination introduced during repairs. If valving and hydrant locations permit, 
flushing from both directions is recommended. Flushing shall be started as soon 
as the repairs are completed and continued until discolored water is eliminated. 

2.9.2.3 Slug Method: Where practicable, in addition to the procedures of 
section 2.9.2.1, a section of main in which the break is located shall be isolated, 
all service connections shut off, and the section flushed and chlorinated as 
described in section 2.5.2, except that the dose may be increased to as much as 
500 mg/L, and the contact time reduced to as little as one-half (1/2) hour. After 
chlorination, flushing shall be resumed and continued until discolored water is 
eliminated. 

2.9.3 Samolina: Bacteriologic samples shall be taken after repairs to provide a 
record by which the effectiveness of the procedures used can be determined. If 
the direction of flow is unknown, samples shall be taken on each side of the main 
break. 

3.0 PAYMENT 

No separate payment shall be made for testing and sterilization of water lines. 
Items described in this section shall be incidental to the cost of installing the 
water line. 
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SECTION 15110 

INSTALLATION OF WATER LINE ACCESSORIES 

1.0 GENERAL 

The Contractor is to supply and install all valves, hydrants, blow-offs and other 
equipment at the locations shown on the plans in complete accordance with 
these specifications. 

2.0 MATERIALS 

2.1 GATE VALVE 

All gate valves shall be the resilient seat-type, iron body, non-rising steam, fully 
bronze mounted, and suitable for working water pressures of not less than 200 
psi for installations on PVC pipe and not less than 250 psi for installations on DI 
pipe. Valves shall be of standard manufacture and of the highest quality both of 
materials and workmanship and shall conform to the latest revision of AWWA 
Specification C-509. Valves shall be furnished with flanged connections for 
exposed piping and push-on or mechanical joint connections for buried service. 
Gate valves shall have a clear water way equal to the nominal diameter, and 
shall be opened by turning counter-clockwise. The operating nut or wheel shall 
have an arrow cast in the middle, indicating the direction of opening . Each valve 
shall have the maker's initials, pressure rating and the year in which 
manufactured, cast on the body. Prior to shipment from the factory each valve 
shall be tested by hydraulic pressure of at least 300 pounds per square inch. 

2.2 COMBINATION AIRNACUUM VALVES 

Combination air release valves (single body, double orifice) shall be designed to 
allow large volumes of air to escape out the large air vacuum orifice when filling 
a pipeline and to close watertight when the liquid enters the valve. During large 
orifice closure, the small air release orifice shall open to allow small pockets of 
air to escape automatically and independently of the large orifice. The large air 
vacuum orifice shall also allow large volumes of air to enter through the orifice 
during pipeline drainage to break the vacuum. The body inlet must be baffled to 
protect the lower float from direct contact of the rushing air and water to prevent 
premature valve shut off. The top float must be protected in similar manner for 
the same purpose. The Buna-N seat must be fastened to the valve cover 
without distortion for drop tight shut off. All floats shall be heavy stainless steel, 
hermetically sealed. The upper float shall be center guided for positive shut off. 
Valve exterior shall be painted with a primer suitable for severe duty in corrosive 
environments. Materials certified to ASTM specifications as follows: 
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1 . Body & Cover & Baffle - Cast Iron 
2. Stainless Steel Float 
3. Buna-N Seat & Needle 
4. Plug & Bronze Forging 
5. Delrin Level Frame 
6. ASTM A48 Class 30 
7. ASTM A240 
8. Nitrile Rubber ASTM SB 800 
9. ASTM D638 

Combination air release valves shall be as manufactured by APCO, Val-Matic, 
Clay Valve, or approved equal 

Air release valves will be installed in the same type of box used for meter 
installation. The box must allow for adequate cover over the pipe at the 
installation. 

2.3 VALVE BOXES 

All valves (gate, air release, check, etc.) installed underground shall be installed 
in an approved valve box. Each gate valve shall be installed in a vertical 
position with a valve box. Valve boxes shall be of a cast iron, two or three­
piece, slip-type consisting of a base, a center section and a top section with a 
cover marked "water". Where valve box is constructed in a paved area the box 
shall be a screw type box. The entire assembly shall be adjustable for 
elevation and shall be set vertically and be properly adjusted so that the cover 
will be in the same plane as the finished street surface (no more than 1/2" 
above ground in yards or pastures or 2" in un-sodded areas). The assembly 
must provide for the required cover over the pipe at the installation site and 
shall rest on concrete pads as shown in the Standard Details. The Contractor 
shall furnish two (2) valve wrenches for the project. 

2.4 BLOW-OFFVALVES 

Blow-off valves shall be installed in accordance with the details and the 
specifications at locations shown on the plans and in other locations as directed 
by the Engineer. The Contractor should refer to the Standard Details for blow­
off installation. 

The blow-off pipe from the main to the flush valve shall be connected to the 
main by means of a tee. Do not use a corporation stop for this connection. 
The gate valve for the blow-off connection shall be a resilient seat gate valves 
in conformance with AWWA C509. 
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3.0 EXECUTION 

3.1 VALVES 

Underground valves shall be nut operated, unless otherwise shown on the plans. 
Valve supplier shall furnish two standard stem iron wrenches for turning nut 
operated valves. All underground valves shall have operating nuts at a minimum 
depth of 18 inches with respect to the finished grade. All underground valves 
which have nuts deeper than 30 inches below the top of valve box shall have 
extended stems with nuts located within 2 feet of valve box cap. Buried service 
valves shall have either epoxy-coated or tar-coated exteriors. 

Exposed service valves shall be equipped with an AWWA approved hand-wheel 
operator. The exterior of exposed valves shall be epoxy-coated, tar-coated, or 
as specified on the Drawings. 

3.2 TIE-IN CONNECTIONS 

Tie-in connections shall include a gate valve per Section 2.2 of this 
specification and all fittings necessary to make the required connection. 
Mechanical joint, ductile iron type fittings shall be used. Tie-in connections 
shall be made in accordance with the Details at locations shown on the Plans. 

4.0 PAYMENT 

Payment for gate valves, air release valves, check valves and other special 
valves installed underground shall include all work necessary for a complete 
installation and shall include all valve stem boxes or other valve boxes and box 
covers. Payment will be made at the unit price bid for the type and size of 
valve installation. 

Blow-off Assemblies will be paid for under their respective bid prices and such 
payment is to include the gate valve setting, valve box and six feet (6') of pipe. 
Any additional pipe required will be paid under bid price for pipe installed. 
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SECTION 15120 

SPECIAL ITEMS OF CONSTRUCTION IN WATER LINE INSTALLATION 

1.0 GENERAL 

These specifications govern special crossings, installations and construction 
procedures required to deal with unusual construction items or special 
requirements of governing agencies. 

2.0 MATERIALS 

2.1 CASING PIPE 

In general, the diameter, thickness, style, joints and materials selected for casing 
pipe shall be as shown on the plans or as specified herein and shall be 
considered as "minimum" requirements, all subject to prior approval of the 
Engineer. In all cases, the approval for construction by agreement with the 
private company and/or construction permit issued by the State, County, or 
Municipal agency will be required before construction starts. 

Steel casing pipe for road and railroad crossings using the boring and jacking 
method shall be steel, plain end, uncoated and unwrapped, and shall be 
furnished in at least 18-foot lengths. Steel pipe shall meet the requirements of 
ASTM Specification A-120 and AWWA C200. Pipes up to and including 4 
inches in diameter shall be Schedule 40. Pipe larger than 4 inches and less than 
18 inches shall have a wall thickness equal to or greater than 0.312 inches under 
railroads and 0.250 for all other uses. Pipe larger than 18 inches under roads 
shall have a wall thickness as indicated in the table below. 

Minimum 
Thickness (Inches) 
Use Schedule 40 

0.250 
0.281 
0.312 
0.344 
0.375 
0.406 
0.438 
0.469 
0.500 
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The inside diameter of all casing pipes shall be a minimum of four inches (4") 
greater than the largest outside diameter of the carrier pipe, joint or coupling. 

The pipe shall be steel, new material, with a minimum yield of 35,000 psi. The 
steel casing pipe shall be bored and/or jacked in place at the locations as shown 
on the plans or as directed by the Engineer. All joints between lengths shall be 
solidly welded with a smooth non-obstructing joint inside. Any field welding shall 
be performed by a certified welder and shall be in accordance with AWWA 
C206. The casing pipe may be extended beyond the boring limits by open 
trenching as shown in the Standard Details. This would apply when the casing is 
required from right-of-way to right-of-way or ditch line to ditch line. Open 
trenching at jacked or bored locations will be allowed no closer than 3 feet from 
the edge of pavement or toe of the slope embankment. 

Positioning guides (insulators) shall be utilized on all carrier pipe which is within 
the casing pipe. Positioning shall be accomplished by the use of prebuilt 
spacers such as those manufactured by CALPICO or an approved equal. The 
Contractor shall submit the type of position guide proposed for use for the 
approval of the Engineer. Spacing of the positioning guides shall be in 
accordance with the Standard Drawings. The carrier pipe shall not be permitted 
to rest on bells or couplings. The spacers shall be sized to fit the carrier pipe 
and the walls of the encasement pipe. 

The ends of the casing pipe shall be plugged and made watertight in a manner 
acceptable to the Engineer prior to backfilling. Casing seals as manufactured by 
Pipeline Seal & Insulator, Inc. (PSI), Advance Products & Systems, Inc. (APS) or 
equal shall be used. 

Where road crossings are made using plastic pipe or copper, the location of 
joints under the roadway should be avoided by using lengths of adequate 
dimension for the crossing. This principle also applies to other types of pipe 
where sufficiently long lengths are available. 

2.2 PAVEMENTS 

2.2.1 Concrete Pavement Replacement. This pavement replacement shall be 
Portland cement concrete construction in accordance with the requirements 
shown in the Standard Details. It shall include all pavement replacement on 
concrete surfaced roads, concrete driveways, concrete sidewalks and concrete 
parking areas, both public and private. 

2.2.2 Heavy-Duty Bituminous Pavement Replacement. This type of asphalt 
pavement replacement shall be bituminous concrete surface over concrete base 
in accordance with the details. This type of pavement replacement shall be used 
on all heavily trafficked roads having an existing pavement greater than 2", 
whether public or private, or in other locations as directed by the Engineer. 
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2.2.3 Light-Duty Bituminous Pavement Replacement. This type of pavement 
replacement shall be bituminous concrete constructed in accordance with the 
details. This item shall include all light-duty bituminous concrete roadways, 
bituminous driveways and bituminous parking lots, both public and private. 

2.2.4 Crushed Stone Surface Replacement. This type of surface replacement 
shall include all graveled roadways, driveways, parking areas, or other gravel 
surfaced areas, both private and public. 

2.3 CRUSHED STONE 

The crushed stone backfill as noted on the drawings shall be dense #57 
aggregate per Kentucky Department of Highways Specifications. The Contractor 
shall continuously be responsible for the maintenance of the aggregate and the 
surface of the trenches until the pavement replacement is completed. 

2.4 PORTLAND CEMENT CONCRETE 

Portland cement concrete for pavement replacement shall contain a minimum of 
6 sacks of cement per cubic yard, the maximum free water content shall be 6 
gallons per sack of cement, the slump shall be between 2 and 4 inches, and the 
concrete shall have minimum 28-day compression strength of at least 3,500 PSI. 
Cement, aggregate and water shall be described in these specifications for Class 
"A" concrete. A set of cylinders shall be made and tested for each 25 cubic 
yards of concrete placed, or fraction thereof, to supply representative sampling 
and testing of the concrete, upon the direction of the Engineer. The Contractor 
shall produce a broomed, or burlaped uniformly smooth and nonskid surface, 
consistent with the existing pavement. 

Bituminous materials and mixes shall be consistent with the recommended 
practice of the asphalt institute and it shall conform to the requirements of the 
Kentucky Department of Highways for prime coat and Class 1 bituminous 
concrete. The bituminous concrete shall consist of a binder or base course and 
a surface course. 

3.0 EXECUTION 

3.1 ROAD CROSSINGS 

In all cases, these crossings will be made in compliance with the requirements of 
the State Highway Department or the appropriate county or city office. State 
requirements will normally be described by the appropriate District Highway 
Office. In general, unless otherwise shown on the plans or directed otherwise by 
the Engineer, the crossing of all State Highways shall be accomplished by boring 
under the roadway. In addition, the crossing of service lines 1-1/2 inches and 
greater under rigid and flexible surfaced paved roads shall be accomplished by 
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boring and jacking a casing pipe under said roadway. In certain cases, as shown 
on the plans, service lines of all sizes will require casing pipe installed with the 
crossing. 

Under state roads, requirements of the Kentucky Transportation Cabinet shall 
apply. Unless stated otherwise by the Engineer, all pipe crossing a state road 
shall be cased with casing pipe bored under the road. Pipe crossing under 
county roads or city streets shall be cased with casing pipe, and crossed in the 
manner as directed on the plans. 

3.1.1 OPEN TRENCH CROSSINGS 

The trench shall be excavated to a minimum width that will allow the pipe instal­
lation. The trench walls shall be kept as nearly vertical as possible. The 
minimum specified cover above the pipe shall be maintained. The Standard 
Details section shows the requirements for open trench crossings. 

The backfill in the trench under any roads, driveways, or parking areas where the 
open trench method is used shall be of the type shown in the Standard Details 
and shall be deposited and compacted in uniform layers not to exceed the depth 
shown in the Standard Details. 

The surface of the road, driveway, or parking area shall be replaced with the 
same type of material as specified under pavement replacement. 

3.1.2 BORING AND JACKING 

The work is herein defined as the operations in which both the boring by auger 
and the jacking of the casing pipe are done mechanically and in which the 
diameter of the casing pipe is too small to permit hand working at the heading of 
the casing pipe. Two basic methods are: (1) pushing the casing pipe into the fill 
or earth simultaneously as the boring auger drills out the ground and (2) drilling 
the hole through the fill or earth and pushing the casing or carrying pipe into the 
hole after the drill auger has completed the bore. 

A suitable approach trench shall be opened adjacent to the slope of the 
embankment, or adjacent to point of bored and jacked section as shown on the 
plans. The approach trench shall be long enough to accommodate the selected 
working room. Guide timbers or rails for keeping the casing pipe on line and 
grade shall be accurately set and maintained in the bottom of the approach 
trench and with heavy timber back-stop supports installed at the rear of the 
approach trench to adequately take thrust of the jacks without any movement or 
distortion. It is paramount to the securing of acceptable tolerance limits of 
workmanship in the boring and jacking operation that extreme care be taken in 
the setting of all guides, rails and jacks to the end that the casing pipe in final 
position be within the limits of acceptability for the placing and laying of the 
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carrier pipe. The minimum cover of forty-two inches (42") under the roadway 
must be maintained. Additional depth may be required as shown on the plans. 

3.2 RAILROAD CROSSINGS 

At all railroad crossings, cover pipe (casing) for water lines (carrier pipe) shall be 
jacked or pushed beneath tracks and the carrier pipe jointed and pushed through 
the cover pipe. Detailed drawings of railroad crossings including the length of 
casing and depth below track are shown in the plans. Contractor shall obtain 
and pay for services of a representative of the railroad to direct the Contractor's 
operations while on the railroad property when required by the railroad. 

3.3 FREE BORE 

At locations indicated in the plans, the Contractor shall provide a jacking pit and 
bore through the earth at the proper line and grade. The augured hole shall be 
as small as practical to allow the carrier pipe to pass through. 

This bid item does not apply to service tubing. 

3.4 CREEK CROSSINGS 

3.4.1 Special Creek Crossing. Where required on the plans or instructed by 
the Engineer, the Contractor shall construct a special creek crossing as shown in 
the Standard Details. Crossings shall be scheduled for construction in times of 
low flow, if practicable, otherwise cofferdams of sand bags or clay shall be used 
to divert the stream flow while crossing is made. Concrete shall not be placed 
under water and Contractor shall provide suitable pumps to keep water out of 
trench excavation during stream crossing construction. 

3.4.2 Normal Earthen Creek Crossing . Where the stream crossing is made in 
earth or other beds which are stable (no casing or anchorage required), then the 
pipe will be laid in a narrow trench at the depth specified in the Standard Details 
to maintain the required cover between pipe and stream bed. Initial backfill will 
be mechanically compacted. Trench backfill in any stream crossing area from 
one foot (1 ') above the top of the pipe shall consist of trench excavated rock, if 
available. No extra payment will be made above normal construction for this 
type of creek crossing. 

3.4.3 Bvoass Test Meter. At locations as indicated on the plans, where a new 
creek crossing is installed, a bypass test meter shall be installed. The meter 
shall be installed as a normal water meter with taps on each side of a valve, as 
shown on the Standard Drawing. 
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3.5 RIVER OR LAKE CROSSINGS 

Crossings in rivers or lakes where the pipe cannot be laid in a trench shall 
normally be made with ductile iron pipe having ball and socket joints or 
polyethylene pipe as indicated on the Drawings. Details for any required 
installations of this type including pipe required, anchors (number, size and 
location), and installation technique are shown in the plans. 

3.6 BRIDGE CROSSINGS 

Wherever possible bridges will not be utilized for stream crossings. However, 
where it is necessary for the water line to be attached to bridges, the pipe shall 
be securely fastened to bridge stringers or beams using supports as 
dimensioned and located in the plans. The carrier pipe shall be insulated with 
Vermiculite or other approved material to prevent freezing. Expansion joints to 
allow for movement of the bridge will be required as shown on the plans. 

3.7 WATER LINES AND SEWER LINES SEPARATION 

3. 7 .1 General. Wherever sewer lines cross, or are adjacent to, each other, 
special precautions shall be taken. 

3.7.2 Parallel Water and Sewer Lines. Water lines must, if possible, be located 
a minimum lateral distance of 10 feet from any existing or future sewer lines 
measured from outside diameters. Where water lines and sewer lines must be 
placed in the same trench, the water line must be located on a shelf, two feet (2') 
above and two feet (2') to the side of the sewer line. Whenever this condition 
cannot be met, and upon direction from the Engineer, the water line shall be 
uncovered and encased with concrete per the standard encasement detail. 

3.7.3 Crossing Water and Sewer Lines. Wherever sewer lines and water lines 
cross, it is desirable, if practical, that the sewer line be at least twenty-four inches 
(24") below the water line. 

Where it is not practical to provide such a separation, care shall be taken to 
ascertain that the existing water line or existing sewer line is in good sound 
condition and that no evidence of joint leakage is known in that vicinity. If any 
such evidence does exist, the existing line shall be exposed by the Contractor at 
least ten feet (1 O') each side of the new pipe crossing, carefully examined and 
any defects positively corrected. The Owner will arrange for examining and 
correcting any defects in the existing lines, but the Contractor shall cooperate in 
every way possible. 

When the water line must be below or less than two feet (2') above the sewer · 
line, the Contractor shall encase the water line five feet (5') in each direction from 
the crossing as directed by the Engineer. This encasement should only be 
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accomplished when directed by the Engineer and shall be accomplished in 
accordance with the details shown on the drawings. The encasement is a 
separate pay item. · 

3.8 SEEDING AND SODDING 

Upon completion of the installation of the work, the Contractor shall remove all 
debris and surplus construction materials resulting from the work. The 
Contractor shall fine grade all the disturbed surfaces around the area of the work 
in a uniform and neat manner leaving the construction area in a condition as 
near as possible to the original ground line or to the lines as directed by the 
Engineer. 

All graded areas shall be left smooth and thickly sown with a mixture of grasses. 
The mixture of grasses shall consist of one-third (1/3) Rye grass, one-third (1/3) 
Kentucky Fescue and one-third (1/3) Kentucky Bluegrass by weight, and shall be 
applied to the graded areas at a rate of not less than 1 pound of seed per one 
thousand square feet of area. When the final grading has been completed, the 
entire graded area to be seeded shall be fertilized with 12-12-12 fertilizer, applied 
at the rate of 6 pounds per one thousand square feet of area. After the seed and 
fertilizer have both been applied, the Contractor shall then lightly cover the seed 
by use of a drag or other approved device. The seeded area shall then be 
covered with straw to a depth of approximately one inch (1 "). 

Where existing lawns have been disturbed, the existing sod will be removed and 
stored and replaced to its original position once the work is in place. If the 
Contractor damages or destroys the original sod, it shall be replaced with a sod 
having at least 60% good quality Kentucky Bluegrass, strongly rooted and free of 
pernicious weeds and shall be so laid that no voids occur between strips. When 
placing sod, it shall be tamped or rolled immediately after it is laid and the 
finished surface shall be true to grade, even and equally firm at all points. Well 
screened top soil shall be lightly sprinkled over the sodded areas and shall be 
raked to insure sealing the sod joints. The sodded areas shall be thoroughly 
watered. Sod damaged by the Contractor shall be replaced with new sod by the 
Contractor at no cost to the Owner. 

The fine grading, seeding, sodding and clean-up shall be considered as 
incidental expense and shall not be separate pay items. 

Meadows and hay fields will require replacement in kind unless the Contractor 
secures a release from the property Owner agreeing to no replacement or 
alternate replacement. 
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3.9 PAVEMENT AND OTHER STRUCTURE REPLACEMENT 

The Contractor shall replace all pavement cut or disturbed, with pavement similar 
in all respects to existing pavement in accordance with the Standard Details and 
at those locations approved by the Engineer. Every effort shall be made to avoid 
cutting the pavement. In restoring pavement, new pavement is required, except 
that granite paving blocks, sound brick or sound asphalt paving blocks may be 
reused. No permanent paving shall be placed within thirty (30) days after the 
backfilling has been completed. All concrete and asphalt paving materials shall 
be in conformance with the Standard Details shown in the plans. The pipeline 
trench through all paved areas (parking lots, driveways, roads, etc.) shall be fully 
backfilled with crushed stone. 

3.9.1 Installation of Pavement Replacement. The Contractor shall cut back the 
surfacing adjacent to the trench for twelve inches (12") on both sides of the 
trench and shall cut down the dense graded aggregate he has placed to a depth 
required for either type of pavement replacement. The resulting surface shall be 
rolled to yield a smooth, dense surface and a uniform depth. 

The concrete shall be placed in accordance with standard practice, with the 
welded wire mesh if required in proper position and thoroughly vibrated into 
place. The Contractor shall produce a surface consistent with the existing 
pavement. The Contractor shall apply a liquid curing component, sprayed on the 
surface of the concrete, and shall provide adequate protection to the pavement 
until it has set. 

For bituminous concrete, the Contractor shall clean and broom the prepared 
surface, then apply the prime coat at the rate of 0.20 to 0.25 gallons per square 
yard, with a pressure distributor or approved pressure spray method. When the 
prime coat has become tacky but not dry and hard, the bituminous binder 
course, or base course, whichever applies, shall be placed and compacted. The 
Contractor shall then apply the surface course. It is recommended, but not 
required, that the base course remain in place for approximately one week 
before placing the surface course. The finished course shall be compacted and 
the completed surface shall match the grades and slopes of the adjacent existing 
surfacing and be free of offsets, depressions, raised places and all other 
irregular surfaces. 

3.9.2 Seasonal and Weather Limitations for Pavement Replacement. In the 
event the progress and scheduling of the work is such that the bituminous 
pavement replacement would occur in the winter months, during adverse cold 
weather and/or during such times the asphalt plants are not in operation, then 
the final pavement replacement shall be postponed until favorable weather 
occurs in the spring and the asphalt plants resume normal operations. No 
bituminous concrete shall be laid when the temperature is below 400F except by 
written permission of the Engineer. 
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Concrete pavement shall not be placed when the temperature is such that the 
pavement placed will freeze before it has had adequate time to set and shall be 
placed in conformance with the temperature conditions specified in this section 
of these specifications. 

The Contractor shall be responsible for replacement of pavement which he has 
placed which has been damaged by cold weather or freezing without additional 
compensation. 

In the meantime, the Contractor will be required to maintain the temporary 
surfacing until the permanent pavement is placed. Such labor, materials and 
equipment as is required for temporary maintenance of the streets, roadways 
and driveways shall be provided at the Contractor's expense and is not a pay 
item. The Contractor will be required to use a cold mix asphaltic concrete as a 
temporary surface for trenches under heavy traffic use. 

3.9.3 Guarantee. The one year guarantee as specified in the contract 
documents is also applicable to trench settlement and pavement replacement. 

3.10 SIDEWALK AND DRIVEWAY REPLACEMENT 

Sidewalks and driveways will be replaced if damaged by the Contractor in any 
way. Payment will be made for those pavements necessarily damaged by the 
line installation in accordance with the Standard Details. No pavements are to 
be replaced over a backfilled trench for at least thirty (30) days after filling. 
Pavements damaged otherwise are to be replaced immediately at the 
Contractor's expense. 

Materials and dimensions are to be at least equal to existing pavement and are 
to conform with the Standard Details. 

3.11 PAYMENTFORWATER 

All water used from the Utility shall be metered with meters supplied by the 
Contractor. The Contractor shall pay for such water monthly at the rates 
published by the Utility. Unmetered water lost through water line breakage shall 
also be paid at the rates published by the Utility. The quantity lost shall be 
computed on the basis of a discharge velocity of 7 feet/second, the diameter of 
the line, and the estimate duration of free uncontrolled discharge. 

3.12 FINAL CLEAN-UP 

The Contractor shall provide effective cleanup of the work as it progresses. 
Procrastination of cleanup will not be tolerated. At the time of final inspection, no 
trenchs shall show any undue evidence of the previous construction. All areas 
shall be left free of ruts due to construction equipment and shall have a clean 
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and neat appearance without rubble or debris. The areas shall not be mounded 
up and shall be completely restored, and all yards and fields shall be reseeded 
so land may be cultivated, mowed, etc. Straw and fertilizing shall accompany 
the seeding in accordance with Section 3.8-Seeding and Sodding of this 
section. If necessary to hasten proper restoration of terraces, principally along 
ditch lines, the Contractor shall sod such areas at the Engineer's direction. For . 
all line segments, final cleanup shall be performed within 30 days from day of 
installation. 

3.13 PROTECTION OF ADJACENT LANDSCAPE 

Reasonable care shall be taken during construction of the water lines to avoid 
damage to vegetation. Ornamental shrubbery and tree branches shall be 
temporarily tied back, where appropriate, to minimize damage. Trees which 
receive damage to branches shall be trimmed of those branches to improve the 
appearance of the tree. Tree trunks receiving damage from equipment shall be 
treated with a tree dressing. 

In the course of construction, the Contractor may deflect horizontal alignment of 
the water line to avoid trees and to keep from damaging their roots. The 
Contractor shall be fully responsible for settling all claims by private property 
owners concerning damage to trees and shrubs. 

4.0 PAYMENT 

Casing pipe will be paid according to the unit bid price for boring or open cutting, 
as appropriate. The price shall include, as necessary, the cost of the casing 
pipe, the cost of boring or cutting, and the cost of special requirements for the 
road or railroad crossing. Carrier pipe will be paid according to Section 15100. 

The unit price bid per linear foot for free boring, as measured from edge of 
pavement to edge of pavement, regardless of size of bore, shall constitute full 
compensation for the work specified. 

Payment for special creek crossings will be at the unit price bid per linear foot for 
that item and shall include encasement pipe, crushed stone, concrete, solid rock 
excavation and all other work necessary for a satisfactory installation. The 
carrier pipe installed in the casing shall be paid separately under the unit price 
bid for pipe installed. 

Payment for Bypass Test Meter or Leak Detection Test Meter shall include a 
meter setting (5/8" x %")and taps on both sides of a gate valve. The gate valve, 
sized for the line, is a separate pay item, covered in Section 15110. 

15120-10 

2015045\Sec15120-Special Items 



Additional costs for normal earth creek crossings shall be included in the unit 
price bid for pipe installation and no special payment will be made for these 
crossings. 

Payment for asphalt and concrete pavement replacement will not be based on 
the quantities purchased by the Contractor. Payment for surfacing will be paid 
on the basis of linear feet installed in accordance with the Standard Drawings 
with a maximum width of pipe diameter plus twenty-four inches (24"). Crushed 
stone sub-grade under paving shall be included in paving price and not paid for 
separately. Any additional cost estimated by the Contractor must be included in 
the cost of pipe in place. 

Sidewalk /driveway crossings when included as a bid item shall include the extra 
cost of free-boring or the removal and disposal of existing pavement and 
replacement with new construction. Payment for pavement replacement will be 
on the basis of linear feet installed. Width for payment for a standard trench 
crossing is shown in the Standard Details. When sidewalk/driveway crossings or 
replacement are not included as a bid item, their costs shall be considered 
subsidiary to the bid for pipe installation. 

Where required by the Special Provisions or the Bid Proposal, the cost of 
pavement replacement, boring, crossings of all types and other incidental 
construction shall be included in the unit price bid for pipe line installation and 
shall comprise total compensation for all such work. 

All clean-up associated with installing water lines is incidental to the cost of 
installing the water lines. There is no separate pay item for clean-up. 
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