

7-1-21

G&W Construction Co., Inc.

6730 Flemingsburg Road

Morehead, KY 40351

G&W Construction will not be making any adjustments to the bid pricing due to the fact that our workforce is thoroughly trained and highly skilled. We pay our employees scale wages on all projects whether it's required or not. The adjustment in prevailing wages not being required did not allow us to lower our bid prices.

Thank you very much,

 Daniel Robinson President

Signature

 7/1/21

Date

Item	Unit Type	Price per Unit
Provide a cost per foot for directional boring. This includes boring, installation of conduit, installing messenger pipe, installation of vaults, installation of mule tape, installation of tracer wire and returning site to prior state.	foot	36.75
Provide a cost per foot upcharge for encountering rock along a run. Example: For every foot of rock there will an additional charge per foot as an upcharge to the direction	foot	72.50
Provide a cost Orange 2-inch HDPE conduit.	foot	3.05
Provide a cost for CU HDPE 45mil tracer wire.	foot	0.45
Provide a cost for mule tape.	foot	0.25
Provide a cost for trenching. This includes trenching, installing messenger pipe, installation of vaults, installation of tracer wire and returning site to prior state.	foot	36.75
Provide a cost for splicing.	per-strand	105.00
Provide a cost for termination.	per-strand	112.00
Provide a cost for the CRALEY in pipe fiber method. This includes digging, installation of fittings, installing messenger pipe, installation of vaults and returning site to prior state.	foot	16.92
Provide the cost of a 6' round Fiber Marker Pole with Test Station. Cost should include installation of marker pole	each	127.50

7-1-2021

G&W Construction Co., Inc.

6730 Flemingsburg Road

Morehead, Ky 40351

This bid submittal is for Madison Co EMA by G&W Construction Co., Inc.

 President

Signature

 Vice-President

Witness

7/1/21

Date



G & W Construction Co., Inc., is a family-owned and operated underground utility company established in 1992. The company continues to provide quality utility services along with specialized equipment run by certified operators. We take pride in providing cutting-edge tools and services to meet your needs.

Who We Are

Gabe Alderman, Founder

Gabriel Isham (Gabe) Alderman co-owned G. R. Alderman Co. with his brother, Robert Alderman. Under their direction, G. R. Alderman Co. installed the first water lines for Rowan Water, Inc., in Morehead and built numerous local banks, courthouses, hospitals and schools, including the Rowan County High School (now Rowan County Middle School), Clearfield Elementary School, Peoples Bank of Morehead, University Cinema, Daniel Boone Convalescent Center (presently Life Care Center) and Morehead Methodist Church Annex. Other construction projects across the Commonwealth included the Mt. Sterling Courthouse, Montgomery County High School, Monticello Elementary School, General Telephone New Dial Exchange at Meade, Hayswood Hospital Annex in Maysville, Arjay Elementary School in Pineville, Magoffin County Elementary School, Salyersville High School, Providence Elementary School in Winchester, Pulaski County High School, Georgetown High School, Newtown Elementary School in Georgetown, Jackson County Health Center, Frenchburg Health Center, Carter Caves Vacation Cottages, and Theatre, Office Building in Jenkins.

After his brother's passing, Alderman founded Morehead-based underground utilities company, G & W Construction Co., Inc. in 1992. He served as president of the company for 17 years. While under his direction, G & W Construction Co., Inc., completed more than 100 water and sewer line installation projects throughout Kentucky and Ohio. Alderman passed away in 2009, leaving the company to his son, Darrell Alderman.

Darrell Alderman, President & Owner

A lifelong resident of Kentucky, Darrell Alderman is the president and owner of G & W Construction Co., Inc. He began his construction career as a teenager working for his father, before following an interest in drag racing. He began drag racing at local race tracks, and in the early 1980s, started racing professionally in the Pro Stock category in the IHRA and NHRA, where he had several wins. This early success led Alderman to partner with Wayne County Speed Shop in 1986. Alderman, driving a Dodge Daytona, competed in the Pro Stock Category in NHRA, and was named Rookie of the Year in his first full year of competition. In 1988, Mopar began sponsoring Alderman, a relationship which would last for the next 16 years, until Alderman retired from the sport in 2004.

Following his retirement from professional racing in 2004, Alderman returned his attention to his family's construction business. Today, he oversees operation of G & W Construction Co., Inc., alongside son, Chase, growing the business from its roots in sewer and water lines to include directional drilling, aerial and fiber, and utility supplies. Under Darrell's supervision, G & W is

leading the industry in directional drilling with training from certified specialists on Horizontal Directional Drill rigs, general HDD techniques and safety procedures. According to Vermeer Heartland president, Stephen Farrens, "G & W Construction is considered an expert in the field of directional drilling and utility installation with experience in a variety of ground conditions, including rock."

Management

Joan Owens, Vice President

With G & W Construction Co., Inc. since 1976

Chase Alderman, Secretary Treasurer & Superintendent

With G & W Construction Co., Inc. since 1994

Nicky Pennington, Superintendent

With G & W Construction Co., Inc. since 1994

Jenny Magner, Superintendent

With G & W Construction Co., Inc. 2017

Tammy Kay, Production Manager

With G & W Construction Co., Inc. 2017

Office

Erica White

With G & W Construction Co., Inc. since 2011

Fallon Mabry

With G & W Construction Co., Inc. since 2017

Website:

<https://qandwconstructioncompany.com/>

References

- 1) NG-KIH Design Build Kentucky Wired
2008 Mercer Road
Lexington, Ky 40511
Location: All throughout the state of Kentucky
Contact Person: Mike Harrington
Phone: 859-893-9807
Description: Aerial and underground installation of conduit, set boxes, manholes, and splicing for aerial installation.
- 2) Breathitt County Water
1137 Main Street
Jackson, Ky 41339
Location: Hwy.15, Robinson Fork, various lines
Contact Person: Estill McIntosh
Phone: (606) 666-3800 Ext. 250
Description: Installing waterline from start to finish, pressure testing, installing meters. We have done projects for them for about 10 years.
- 3) Team Fishel
4508 Bishop Lane
Louisville, Ky 40218
Location: All throughout Kentucky and several other states
Contact Person: David Thomas
Phone: 859-321-8987
Description: Directional Drilling for installation of conduit for gas and fiber



G&W Construction Co., Inc.
6730 Flemingsburg Road
Morehead, Ky 40351
606-784-2396
gandwconst@windstream.net

FIBER OPTIC QUALIFICATIONS AND EXPERIENCE

- 1) **FIBER LINK LLC:** 883 Kristen Lane West Liberty, KY 41472
CONTACT PERSON: Wade Joseph **Phone:** 606-743-3067 **Cell:** 606-207-0500
DATE: April 2021- current
- 2) **KY WIRED PROJECT: NG-KIH Design Build** 2008 Mercer Road Lexington, Ky 40511
CONTACT PERSON: Mike Harrington **Phone:** 859-893-9807
DATE: September 2016 – current
Work Description: Directional Drilling and Trenching for installation of conduit, Make Ready Construction, Fiber and Splicing, Civil and Electrical Services for Huts, Anchors
- 3) **ADB Companies:** 21 Progress Parkway Union, MO 63084
Contact Person: Jason Lynd **Phone:** 314-280-6003
Dates: 10/2015-current
Work Description: Directional Drilling and trenching for fiber optic cable installation for AT&T
- 4) **J. Daniels Company** 1975 Phoenix Drive Loveland, Ohio 45140
Contact Person: Doug Christopherson **Phone:** 513-703-7443
Dates: 08/2015-6/2016
Work Description: Directional Drilling and trenching for fiber optic cable installation for AT&T. We also did open cut excavation and installed conduit for this project.
- 5) **Michaels Corporation** 817 West Main Street Groundsville, WI 53006
Contact Person: James Neal **Phone:** 317-315-0594
Dates: 9/2015-current

G&W Construction Co., Inc.
6730 Flemingsburg Road
Morehead, KY 40351
606-784-2396
gandwconst@windstream.net

UNDERGROUND BURES

QUALIFICATIONS AND EXPERIENCE

- 1) **ADB Companies** 21 Progress Parkway Union, MO 63084
Contact Person: Jason Lynd **Phone:** 314-280-6003
Dates: 10/2015-current
Work Description: Directional drilling and trenching for fiber optic cable installation for AT&T.
- 2) **J. Daniels Company** 1975 Phoenix Drive Loveland, Ohio 45140
Contact Person: Doug Christopherson **Phone:** 513-703-7443
Dates: 08/2015-06/2016
Work Description: Directional drilling and trenching for fiber optic cable installation for AT&T. We also did open cut excavation and installed conduit for this project.
- 3) **Michaels Corporation** 817 West Main Street Groundsville, WI 53006
Contact Person: James Neal **Phone:** 317-315-0594
Dates: 9/2015-current
Work Description: Directional Drilling for fiber optic cable installation for AT&T
- 4) **Team Fishel** 4508 Bishop Lane Louisville, KY 40218
Contact Person: David Thomas **Phone:** 859-321-8987
Dates: 03/2016
Work Description: 2-4 inch directional drilling
- 5) **Dan Cristiani Excavating Co., Inc.** 1221 Old Hwy. 31 E. Clarksville, IN 47129
Contact Person: Chris Jackson **Phone:** 502-468-8097
Dates: 05/2016
Work Description: HDD and HDPE installation of sanitary sewer lines
- 6) **Washington Gas Inc.** 6801 Industrial Road Springfield, VA 22151
Contact Person: Ginny Harvey **Phone:** 540-868-7933
Dates: 04/2016-current
Work Description: Trenching for installation of gas line

6.8.21

G&W Construction – Project knowledge of Scope

All scopes can be completed with some clarification on some items. We have extensive experience with all scopes outlined, except for the water line fiber deployment. We have installed and repaired water lines throughout Kentucky and nearby states. We complete each waterline project from start to finish. We install line, directional drill the areas that cannot be dug, set meters, pressure test, and sanitize the lines prior to customer use. Water samples are collected after each line is installed and sent to labs for testing. We have studied the Craley method and been working with them for several months. We have a clear understanding of the method. Our waterline project foreman has been with G&W Construction for over 25 years. We feel we are best equipped with the talent and water line experience to complete the installation.

SCHEDULE B

PREVIOUS EXPERIENCE (include ALL Projects Completed within last 5 years)

Project Name	Owner's Contact Person	Design Engineer	Contract Date	Type of Work	Status	Cost of Work
Falkovick Drive Waterline Extension	Name: City of Jackson Address: 3333 Bruckley Ave Springfield, KY 40384 Telephone: 502-636-3434	Name: Ken Reed Company: Keshiff Engineering Telephone: 504-333-3111	7/15/14	Waterline Installation	100%	175,555.00
Southgate Electric Waterline Contract 1	Name: Breakall Co. Fiscal Address: 11314 Kent Street Springfield, KY 40384 Telephone: 502-636-3500	Name: Ken Reed Company: Keshiff Engineering Telephone: 504-333-3111	5/15/14	Waterline Installation	100%	974,151.25
APL Multi-Site Phase II WSP	Name: City of Henderson Address: 700 Main Street Henderson, KY Telephone: 502-434-3171	Name: Hank Spaulding, Inc. Company: HA Spaulding Eng. Telephone: 502-434-2151	11/1/13	Waterline Installation	100%	1,377,166.13
Contract No. 1 Water & Sanitary Sewer Extensions	Name: Marlow Co. Fiscal Address: P.O. Box 309 Rivers, KY 40281 Telephone: 502-258-2500	Name: Tom Thompson Company: Kentucky Engineering Group Telephone: 502-951-4107	5/14/13	Waterline Installation	100%	920,198.98
Contract No. 4 Sewer and Site Improvements	Name: Bath Co. Water Address: 21 Church Rd. Salt Lake, KY 40281 Telephone: 502-458-4500	Name: Dan Thompson Company: KY Engineering Telephone: 504-351-4849	8/1/11	Waterline Installation	100%	827,798.51
CT I Extensions	Name: Eastern Area Health Address: 59 Chestnut St. Oxley, KY 40281 Telephone: 502-636-4172	Name: Tom Thompson Company: KY Engineering Telephone: 504-351-4849	9/1/11	Waterline Installation	100%	619,255.10
Contract 76	Name: Manchester Municipal Address: 130 N. Union St. Winchester, KY 40391 Telephone: 502-744-5151	Name: Steve Dale Company: Paul Engineering Telephone: 504-373-3111	4/20/15	Waterline Installation	100%	619,288.10

Water

CURRENT EXPERIENCE

Water SCHEDULE A

Project Name	Owner's Contact Person	Design Engineer	Contract Date	Type of Work	Status	Cost of Work
USUD Westparkly 801 SSC (contract) Project Contract 1 Sewer Lines	Name: <i>Mark</i> Address: <i>135 S. Main St. Barnesville, GA 30004</i> Telephone: <i>704-255-2550</i>	Name: <i>Robert Carter</i> Company: <i>Bluegrass Engineering</i> Telephone: <i>502-376-0551</i>	<i>2/28/20</i>	<i>installing sewer lines</i>	<i>45%</i>	<i>3,430,325.45</i>
Brecht H Co. Wetlands Extension Project	Name: <i>Brecht H Co. Water</i> Address: <i>1137 47th St. Fayetteville, GA 30215</i> Telephone: <i>678-448-4444</i>	Name: <i>Heather Kelly</i> Company: <i>Wetland Engineering</i> Telephone: <i>511-333-2111</i>	<i>7/21/20</i>	<i>installing water lines</i>	<i>45%</i>	<i>480,945.51</i>
Knutl Co. KY SC/ KY Hwy 476 Water Connection	Name: <i>Knutl Co. Water</i> Address: <i>7777 Big Brown Ln Yulee, KY 41773</i> Telephone: <i>606-142-3583</i>	Name: <i>Ray Patrick</i> Company: <i>RM Johnson Engineering</i> Telephone: <i>606-785-5926</i>	<i>11/13/21</i>	<i>installing water lines</i>	<i>5%</i>	<i>1,565,494.35</i>
	Name: Address: Telephone:	Name: Company: Telephone:				
	Name: Address: Telephone:	Name: Company: Telephone:				
	Name: Address: Telephone:	Name: Company: Telephone:				

APPENDIX B—COMPLIANCE MATRIX

Respondents shall only type an uppercase or lowercase "X" (X or x) when identifying their compliance level. Placing an "X" in the Comply box means the Respondent complies with each and every subsection of that level. If even one subsection is not met, the Respondent must select another compliance level.

	Compliance Level Met			
	Comply	Comply (w) Clarification	Exception	N/A
	0	0	0	0

RFP Section	Description	Compliance Level Met				Respondent's Clarifications:
		Comply	Comply (w) Clarification	Exception	N/A	
1. Scope of Bid						
1.1.		X				
1.2		X				
1.3		X				
1.4		X				
2. Instructions to Respondents						
2.1.	Firm Qualifications	X				
2.2.	Bid Questions	X				
3. Submittal of Responses						
3.1	Project Knowledge	X				
3.2	Submittal Requirements	X				
3.3	Submittal Deadline	X				
3.4	Facsimile and Email Responses	X				
3.5	Public Inspection	X				
3.6	Corrections, Modification or Withdrawal of Proposals	X				
4. Respondent Responsibilities						
4.1	RFP Familiarity	X				
4.2	Erroneous Claim	X				
4.3	Terms and Conditions	X				

RFP Section	Description	Compliance Level Met				Respondent's Clarifications:
		Comply	Comply (w) Clarification	Exception	N/A	
4.4	Site Coordination	X				
4.5	Compliance with Applicable Laws	X				
4.6	Performance Bond	X				
4.7	Accuracy of Information	X				
4.8	Training from CRALEY Group Limited	X				
5. General Terms and Conditions		X				
5.1	Contract Contents	X				
5.2	Terms and Conditions	X				
5.3	Delivery Terms and Transportation Charges	X				
5.4	Right of Inspection and Rejection	X				
5.5	Condition of Work	X				
5.6	Workforce	X				
5.7	Compliance with Safety Regulations	X				
5.8	Acceptance of Incomplete or Non-Conforming Deliverables	X				
5.9	Deliverables and Stop Work	X				
5.10	Termination of Contract	X				
5.11	Delays	X				
5.12	Indemnity	X				
5.13	Insurance	X				
5.13.1	Worker Compensation	X				
5.13.2	Commercial General Liability	X				
5.13.3	Automobile Liability	X				
5.14	Notices	X				
5.15	Rights to Proposal, Bid, Quotation, and Contractual Material	X				
5.16	Confidentiality	X				
5.17	Advertising	X				
5.18	Gifts and Gratuities	X				
5.19	Prohibition Against Personal Interest in Contracts	X				

RFP Section	Description	Compliance Level Met	Comply (w) Clarification	Exception	N/A	Respondent's Clarifications :
5.20	Independent Contractor	X				
5.21	Assignment-Delegation	X				
5.22	Waiver	X				
5.23	Modifications	X				
5.24	Final Agreement	X				
5.25	Dispute Resolution	X				
5.26	Jurisdiction and Venue	X				
5.27	Invalidity	X				
5.28	Title and Risk of Loss	X				
5.29	Non-Solicitation	X				
5.30	Non-Discrimination	X				
5.31	Liquidated Damages	X				
5.32	Prevailing Wages as Required by Kentucky Labor Code	X				
5.33	Valid Time Period	X				
5.34	Removal of Debris and Site Repair	X				
5.35	Termination of Agreement	X				
5.36	Convenience and Safety	X				
6. Involving and Payment						
6.1	Invoices	X				
6.2	Payment	X				
6.3	Final Payment	X				
6.4	Right to Audit	X				
6.5	Subcontractors	X				
6.5.1		X				
6.5.2		X				
6.5.3		X				
6.5.4		X				
6.5.5		X				
7. Warranties						