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ADVERTISEMENT FOR BIDS

HARRISON COUNTY WATER ASSOCIATION
CYNTHIANA, KENTUCKY

KY 353 WATER MAIN EXTENSION
AND US 27 WATER MAIN REPLACEMENT PROJECT

CONTRACT 1-2025

General Notice

The Harrison County Water Association (Owner) is requesting Bids for the construction of the following
Project:

KY 353 Water Main Extension and US 27 Water Main Replacement Project
Contract 1-2025

Electronic Bids for the construction of the Project will be received by OWNER until August 21, 2026, at
10 A.M., local time. At that time the Bids received will be publicly downloaded and read aloud via
teleconference. The login information for the teleconference is as follows: (309) 205-3325,
Conference ID 986 4199 4627.

The Project includes the following Work:

KY 353 water main extension includes approximately 14,000 linear feet of 4-inch water main
extension and appurtenances. The US 27 water main replacement includes approximately
14,600 linear feet of 6-inch water main replacement and appurtenances.

Obtaining the Bidding Documents

Information and Bidding Documents for the Project can be found and viewed anytime at the following
designated websites:

www.strand.com or at www.quest.cdn.com

Download the digital Bidding Documents by inputting Quest project number 10289320. Please contact
QuestCDN.com at (952) 233-1632 or info@questcdn.com for assistance with free membership
registration, downloading, and working with this digital project information.

The designated website will be updated periodically with addenda, lists of registered plan holders,
reports, and other information relevant to submitting a Bid for the Project. Official notifications,
addenda, and other Bidding Documents will be offered through the designated website. Neither Owner
nor Engineer will be responsible for Bidding Documents, including addenda, if any, obtained from
sources other than the designated website.

The Issuing Office for the Bidding Documents is:

Strand Associates, Inc.®
325 West Main Street, Suite 710
Louisville, KY 40202

Plan Holders are requested to provide an e-mail address if they wish to receive addenda and other
information electronically. Plan Holders are requested to designate whether they are a prime
contractor, subcontractor, or supplier if they want this information posted on the project Plan Holders
List.

http://www.strand.com/
http://www.quest.cdn.com/
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Pre-bid Conference

A pre-bid conference for the Project will not be conducted.

Instructions to Bidders

The Bid must be accompanied by Bid security made payable to OWNER in an amount of 5% of the
Bidder’s maximum Bid price.

Bidders shall comply with federal wage rates.

Bidders shall comply with the President’s Executive Order No. 11246, Equal Employment Opportunity as
amended.

OWNER reserves the right to reject any or all Bids, to waive any technicality, and to accept any Bid which
it deems advantageous. All Bids shall remain subject to acceptance for 90 days after the time set for
receiving Bids.

Contract award shall be made based on the lowest responsive and responsible Bidder.

For all further requirements regarding Bid submittal, qualifications, procedures, and Contract award,
refer to the Instructions to Bidders that are included in the Bidding Documents.

Domestic Preference

This project is subject to the Build America, Buy America Act (BABAA) requirements under Title IX of the
Infrastructure Investment and Jobs Act (IIJA), Pub. L. 117-58, §§ 70901-70953. Absent an approved
waiver, all iron, steel, manufactured products, and construction materials used in this project must be
produced in the United States.

The following waivers apply to this Contract:

BABAA De Minimus, Small Grants, and Minor Components

This Advertisement is issued by:

Owner: Harrison County Water Association
By: Gary Carter
Title: President
Date: July 31, 2026
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ARTICLE 1—DEFINED TERMS

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions
and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the
meanings indicated below:

A. Issuing Office—The office from which the Bidding Documents are to be issued, and which
registers plan holders.

B. Domestic Preference–The Build America, Buy America Act (BABAA) requirements under
Title IX of the Infrastructure Investment and Jobs Act (IIJA), Pub. L. 117-58, §§ 70901-70953.

ARTICLE 2—BIDDING DOCUMENTS

2.01 Bidder shall obtain a complete set of Bidding Requirements and proposed Contract Documents
(together, the Bidding Documents). See the Agreement for a list of the Contract Documents. It is
Bidder’s responsibility to determine that it is using a complete set of documents in the preparation
of a Bid. Bidder assumes sole responsibility for errors or misinterpretations resulting from the use
of incomplete documents, by Bidder itself or by its prospective Subcontractors and Suppliers.

2.02 Bidding Documents are made available for the sole purpose of obtaining Bids for completion of
the Project and permission to download or distribution of the Bidding Documents does not confer
a license or grant permission or authorization for any other use. Authorization to download
documents, or other distribution, includes the right for plan holders to print documents solely for
their use, and the use of their prospective Subcontractors and Suppliers, provided the plan holder
pays all costs associated with printing or reproduction. Printed documents may not be re-sold
under any circumstances.

2.03 Owner has established a Bidding Documents Website as indicated in the Advertisement or
invitation to bid. Owner recommends that Bidder register as a plan holder with the Issuing Office
at such website, and obtain a complete set of the Bidding Documents from such website. Bidders
may rely that sets of Bidding Documents obtained from the Bidding Documents Website are
complete, unless an omission is blatant. Registered plan holders will receive Addenda issued by
Owner.

2.04 Bidder may register as a plan holder and obtain complete sets of Bidding Documents, in the
number and format stated in the Advertisement or invitation to bid, from the Issuing Office.
Bidders may rely that sets of Bidding Documents obtained from the Issuing Office are complete,
unless an omission is blatant. Registered plan holders will receive Addenda issued by Owner.

2.05 Plan rooms (including construction information subscription services, and electronic and virtual
plan rooms) may distribute the Bidding Documents, or make them available for examination.
Those prospective bidders that obtain an electronic (digital) copy of the Bidding Documents from
a plan room are encouraged to register as plan holders from the Bidding Documents Website or
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Issuing Office. Owner is not responsible for omissions in Bidding Documents or other documents
obtained from plan rooms, or for a Bidder’s failure to obtain Addenda from a plan room.

2.06 Electronic Documents

A. When the Bidding Requirements indicate that electronic (digital) copies of the Bidding
Documents are available, such documents will be made available to the Bidders as Electronic
Documents in the manner specified.

1. Bidding Documents will be provided in Adobe PDF (Portable Document Format) (.pdf)
that is readable by Adobe Acrobat Reader Version 6.0 or later. It is the intent of the
Engineer and Owner that such Electronic Documents are to be exactly representative of
the paper copies of the documents. However, because the Owner and Engineer cannot
totally control the transmission and receipt of Electronic Documents nor the
Contractor’s means of reproduction of such documents, the Owner and Engineer cannot
and do not guarantee that Electronic Documents and reproductions prepared from
those versions are identical in every manner to the paper copies.

B. Unless otherwise stated in the Bidding Documents, the Bidder may use and rely upon
complete sets of Electronic Documents of the Bidding Documents, described above.
However, Bidder assumes all risks associated with differences arising from
transmission/receipt of Electronic Documents versions of Bidding Documents and
reproductions prepared from those versions and, further, assumes all risks, costs, and
responsibility associated with use of the Electronic Documents versions to derive information
that is not explicitly contained in printed paper versions of the documents, and for Bidder’s
reliance upon such derived information.

ARTICLE 3—QUALIFICATIONS OF BIDDERS

3.01 To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within
five days of Owner’s request, Bidder must submit the following information:

A. Written evidence establishing its qualifications such as financial data, previous experience,
and present commitments.

B. A written statement that Bidder is authorized to do business in the state where the Project
is located, or a written certification that Bidder will obtain such authority prior to the
Effective Date of the Contract.

C. Bidder’s state or other contractor license number, if applicable.

D. Subcontractor and Supplier qualification information.

E. Other required information regarding qualifications.

3.02 Bidder is to submit the following information with its Bid to demonstrate Bidder’s qualifications
to perform the Work:

A. Written evidence establishing its qualifications such as financial data, previous experience,
and present commitments.

B. A written statement that Bidder is authorized to do business in the state where the Project
is located, or a written certification that Bidder will obtain such authority prior to the
Effective Date of the Contract.
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C. Bidder’s state or other contractor license number, if applicable.

D. Subcontractor and Supplier qualification information.

E. Other required information regarding qualifications.

3.03 A Bidder’s failure to submit required qualification information within the times indicated may
disqualify Bidder from receiving an award of the Contract.

3.04 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek
additional pertinent information regarding Bidder’s qualifications.

ARTICLE 4—PRE-BID CONFERENCE

4.01 A pre-bid conference will not be conducted for this Project.

ARTICLE 5—SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER’S
SAFETY PROGRAM; OTHER WORK AT THE SITE

5.01 Site and Other Areas

A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way,
easements, and other lands furnished by Owner for the use of the Contractor. Any additional
lands required for temporary construction facilities, construction equipment, or storage of
materials and equipment, and any access needed for such additional lands, are to be
obtained and paid for by Contractor.

5.02 Existing Site Conditions

A. Subsurface and Physical Conditions; Hazardous Environmental Conditions

1. The Supplementary Conditions identify the following regarding existing conditions at or
adjacent to the Site:

a. Those reports of explorations and tests of subsurface conditions at or adjacent to
the Site that contain Technical Data.

b. Those drawings known to Owner of existing physical conditions at or adjacent to
the Site, including those drawings depicting existing surface or subsurface
structures at or adjacent to the Site (except Underground Facilities), that contain
Technical Data.

c. Reports and drawings known to Owner relating to Hazardous Environmental
Conditions that have been identified at or adjacent to the Site.

d. Technical Data contained in such reports and drawings.

2. Owner will make copies of reports and drawings referenced above available to any
Bidder on request. These reports and drawings are not part of the Contract Documents,
but the Technical Data contained therein upon whose accuracy Bidder is entitled to rely,
as provided in the General Conditions, has been identified and established in the
Supplementary Conditions. Bidder is responsible for any interpretation or conclusion
Bidder draws from any Technical Data or any other data, interpretations, opinions, or
information contained in such reports or shown or indicated in such drawings.
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3. If the Supplementary Conditions do not identify Technical Data, the default definition of
Technical Data set forth in Article 1 of the General Conditions will apply.

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05 of the General Conditions, and not in the drawings referred to in
Paragraph 5.02.A of these Instructions to Bidders. Information and data regarding the
presence or location of Underground Facilities are not intended to be categorized, identified,
or defined as Technical Data.

5.03 Other Site-related Documents

A. No other Site-related documents are available.

5.04 Site Visit and Testing by Bidders

A. Bidder is required to visit the Site and conduct a thorough visual examination of the Site and
adjacent areas. During the visit the Bidder must not disturb any ongoing operations at the
Site.

B. A Site visit is scheduled following the pre-bid conference. Maps to the Site will be available
at the pre-bid conference.

C. Bidders visiting the Site are required to arrange their own transportation to the Site.

D. All access to the Site other than during a regularly scheduled Site visit must be coordinated
through the following Owner or Engineer contact for visiting the Site: Nathan Fields,
Manager, HCWA, (859) 234-4284. Bidder must conduct the required Site visit during normal
working hours.

E. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site
conditions.

F. On request, and to the extent Owner has control over the Site, and schedule permitting, the
Owner will provide Bidder general access to the Site to conduct such additional
examinations, investigations, explorations, tests, and studies as Bidder deems necessary for
preparing and submitting a successful Bid. Owner will not have any obligation to grant such
access if doing so is not practical because of existing operations, security or safety concerns,
or restraints on Owner’s authority regarding the Site. Bidder is responsible for establishing
access needed to reach specific selected test sites.

G. Bidder must comply with all applicable Laws and Regulations regarding excavation and
location of utilities, obtain all permits, and comply with all terms and conditions established
by Owner or by property owners or other entities controlling the Site with respect to
schedule, access, existing operations, security, liability insurance, and applicable safety
programs.

H. Bidder must fill all holes and clean up and restore the Site to its former condition upon
completion of such explorations, investigations, tests, and studies.

5.05 Owner’s Safety Program

A. Site visits and work at the Site may be governed by an Owner safety program. If an Owner
safety program exists, it will be noted in the Supplementary Conditions.
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5.06 Other Work at the Site

A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the
general nature of other work of which Owner is aware (if any) that is to be performed at the
Site by Owner or others (such as utilities and other prime contractors) and relates to the
Work contemplated by these Bidding Documents. If Owner is party to a written contract for
such other work, then on request, Owner will provide to each Bidder access to examine such
contracts (other than portions thereof related to price and other confidential matters), if any.

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

6.01 Express Representations and Certifications in Bid Form, Agreement

A. The Bid Form that each Bidder will submit contains express representations regarding the
Bidder’s examination of Project documentation, Site visit, and preparation of the Bid, and
certifications regarding lack of collusion or fraud in connection with the Bid. Bidder should
review these representations and certifications, and assure that Bidder can make the
representations and certifications in good faith, before executing and submitting its Bid.

B. If Bidder is awarded the Contract, Bidder (as Contractor) will make similar express
representations and certifications when it executes the Agreement.

ARTICLE 7—INTERPRETATIONS AND ADDENDA

7.01 Bidder shall submit all questions about the meaning or intent of the Bidding Documents to
Engineer in writing. Contact information and submittal procedures for such questions are as
follows:

A. Mark C. Askin, P.E.; Strand Associates, Inc. ®; mark.askin@strand.com; All questions shall be
submitted by email to ENGINEER.

7.02 Interpretations or clarifications considered necessary by Engineer in response to such questions
will be issued by Addenda delivered to all registered plan holders. Questions received less than
seven days prior to the date for opening of Bids may not be answered.

7.03 Only responses set forth in an Addendum will be binding. Oral and other interpretations or
clarifications will be without legal effect. Responses to questions are not part of the Contract
Documents unless set forth in an Addendum that expressly modifies or supplements the Contract
Documents.

ARTICLE 8—BID SECURITY

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5% percent
of Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and in the
form of a Bid bond issued by a surety meeting the requirements of Paragraph 6.01 of the General
Conditions. Such Bid bond will be issued in the form included in the Bidding Documents. Bid
security must be at least 5% of the Bidder’s maximum Bid price.

8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the
contract to such Bidder, and such Bidder has executed the Contract, furnished the required
Contract security, and met the other conditions of the Notice of Award, whereupon the Bid
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security will be released. If the Successful Bidder fails to execute and deliver the Contract and
furnish the required Contract security within 15 days after the Notice of Award, Owner may
consider Bidder to be in default, annul the Notice of Award, and the Bid security of that Bidder
will be forfeited, in whole in the case of a penal sum bid bond, and to the extent of Owner’s
damages in the case of a damages-form bond. Such forfeiture will be Owner’s exclusive remedy if
Bidder defaults.

8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving
the award may be retained by Owner until the earlier of 7 days after the Effective Date of the
Contract or 91 days after the Bid opening, whereupon Bid security furnished by such Bidders will
be released.

8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving
the award will be released within 7 days after the Bid opening.

ARTICLE 9—CONTRACT TIMES

9.01 The number of days within which, or the dates by which, the Work is to be (a) substantially
completed and (b) ready for final payment, and (c) Milestones (if any) are to be achieved, are set
forth in the Agreement.

9.02 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial
Completion, or completion of the Work in readiness for final payment, are set forth in the
Agreement.

ARTICLE 10—SUBSTITUTE AND “OR EQUAL” ITEMS

10.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified
or described in the Bidding Documents, and those “or-equal” or substitute or materials and
equipment subsequently approved by Engineer prior to the submittal of Bids and identified by
Addendum. No item of material or equipment will be considered by Engineer as an “or-equal” or
substitute unless written request for approval has been submitted by Bidder and has been
received by Engineer within 10 days of the issuance of the Advertisement for Bids or invitation to
Bidders. Each such request must comply with the requirements of Paragraphs 7.05 and 7.06 of
the General Conditions, and the review of the request will be governed by the principles in those
paragraphs. Each such request shall include the Manufacturer’s Certification for Compliance with
Domestic Preference requirements. Refer to the Manufacturer’s Certification provided in these
construction Contract Documents. The burden of proof of the merit of the proposed item is upon
Bidder. Engineer’s decision of approval or disapproval of a proposed item will be final. If Engineer
approves any such proposed item, such approval will be set forth in an Addendum issued to all
registered Bidders. Bidders cannot rely upon approvals made in any other manner. Substitutes
and “or-equal” materials and equipment may be proposed by Contractor in accordance with
Paragraphs 7.05 and 7.06 of the General Conditions after the Effective Date of the Contract. Each
such request shall include Manufacturer’s Certification letter to document compliance with
Domestic Preference requirements. Refer to Manufacturer’s Certification Letter provided in these
Contract Documents.

10.02 All prices that Bidder sets forth in its Bid will be based on the presumption that the Contractor will
furnish the materials and equipment specified or described in the Bidding Documents, as



EJCDC® C-200, Instructions to Bidders for Construction Contract.
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 7 of 12

supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of
“or-equal” or substitution requests are made at Bidder’s sole risk.

ARTICLE 11—SUBCONTRACTORS, SUPPLIERS, AND OTHERS

11.01 Deleted

11.02 If required by the Bid Documents, the apparent Successful Bidder, and any other Bidder so
requested, must submit to Owner a list of the Subcontractors or Suppliers proposed for the
following portions of the Work within five days after Bid opening:

A. Not Applicable

11.03 If requested by Owner, such list must be accompanied by an experience statement with pertinent
information regarding similar projects and other evidence of qualification for each such
Subcontractor or Supplier. If Owner or Engineer, after due investigation, has reasonable objection
to any proposed Subcontractor or Supplier, Owner may, before the Notice of Award is given,
request apparent Successful Bidder to submit an acceptable substitute, in which case apparent
Successful Bidder will submit a substitute, Bidder’s Bid price will be increased (or decreased) by
the difference in cost occasioned by such substitution, and Owner may consider such price
adjustment in evaluating Bids and making the Contract award.

11.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors and Suppliers.
Declining to make requested substitutions will constitute grounds for forfeiture of the Bid security
of any Bidder. Any Subcontractor or Supplier, so listed and against which Owner or Engineer
makes no written objection prior to the giving of the Notice of Award will be deemed acceptable
to Owner and Engineer subject to subsequent revocation of such acceptance as provided in
Paragraph 7.07 of the General Conditions.

11.05–The Contractor shall not award work to Subcontractor(s) in excess of the limits stated in SC 7.07A.

ARTICLE 12—PREPARATION OF BID

12.01 The Bid Form is included with the Bidding Documents.

A. All blanks on the Bid Form must be completed and the Bid Form signed. A Bid price must be
indicated for each section, Bid item, alternate, adjustment unit price item, and unit price item
listed therein.

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is
optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder
may enter the words “No Bid” or “Not Applicable.”

12.02 If Bidder has obtained the Bidding Documents as Electronic Documents, then Bidder shall prepare
its Bid on a paper copy of the Bid Form printed from the Electronic Documents version of the
Bidding Documents. The printed copy of the Bid Form must be clearly legible, printed on 8½ inch
by 11-inch paper and as closely identical in appearance to the Electronic Document version of the
Bid Form as may be practical. The Owner reserves the right to accept Bid Forms which nominally
vary in appearance from the original paper version of the Bid Form, providing that all required
information and submittals are included with the Bid.
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12.03 A Bid by a corporation must be executed in the corporate name by a corporate officer (whose title
must appear under the signature), accompanied by evidence of authority to sign. The corporate
address and state of incorporation must be shown.

12.04 A Bid by a partnership must be executed in the partnership name and signed by a partner (whose
title must appear under the signature), accompanied by evidence of authority to sign. The official
address of the partnership must be shown.

12.05 A Bid by a limited liability company must be executed in the name of the firm by a member or
other authorized person and accompanied by evidence of authority to sign. The state of formation
of the firm and the official address of the firm must be shown.

12.06 A Bid by an individual must show the Bidder’s name and official address.

12.07 A Bid by a joint venture must be executed by an authorized representative of each joint venturer
in the manner indicated on the Bid Form. The joint venture must have been formally established
prior to submittal of a Bid, and the official address of the joint venture must be shown.

12.08 All names must be printed in ink below the signatures.

12.09 The Bid must contain an acknowledgment of receipt of all Addenda, the numbers of which must
be filled in on the Bid Form.

12.10 Postal and e-mail addresses and telephone number for communications regarding the Bid must
be shown.

12.11 The Bid must contain evidence of Bidder’s authority to do business in the state where the Project
is located, or Bidder must certify in writing that it will obtain such authority within the time for
acceptance of Bids and attach such certification to the Bid.

12.12 If Bidder is required to be licensed to submit a Bid or perform the Work in the state where the
Project is located, the Bid must contain evidence of Bidder’s licensure, or Bidder must certify in
writing that it will obtain such licensure within the time for acceptance of Bids and attach such
certification to the Bid. Bidder’s state contractor license number, if any, must also be shown on
the Bid Form.

ARTICLE 13—BASIS OF BID

13.01 Unit Price

A. Bidders must submit a Bid on a unit price basis for each item of Work listed in the unit price
section of the Bid Form.

B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item
will be the product of the “Estimated Quantity”, which Owner or its representative has set
forth in the Bid Form, for the item and the corresponding “Bid Unit Price” offered by the
Bidder. The total of all unit price Bid items will be the sum of these “Bid Prices”; such total
will be used by Owner for Bid comparison purposes. The final quantities and Contract Price
will be determined in accordance with Paragraph 13.03 of the General Conditions.

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in
favor of the unit prices. For Bids submitted on a Lump Sum basis, discrepancies between
the indicated sum of any column of figures and the correct sum thereof will be resolved in
favor of the correct sum.
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ARTICLE 14—SUBMITTAL OF BID

14.01 The Bidding Documents include one separate unbound copy of the Bid Form, and, if required, the
Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with the Bid
security and the other documents required to be submitted under the terms of Article 2 of the
Bid Form.

14.02 A Bid must be received no later than the date and time prescribed and at the place indicated in
the Advertisement or invitation to bid and must be enclosed in a plainly marked package with the
Project title, and, if applicable, the designated portion of the Project for which the Bid is
submitted, the name and address of Bidder, and must be accompanied by the Bid security and
other required documents.

14.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the
correct location or in the designated manner, will not be accepted and will be returned to the
Bidder unopened.

ARTICLE 15—MODIFICATION AND WITHDRAWAL OF BID

15.01 An unopened Bid may be withdrawn by an appropriate document duly executed in the same
manner that a Bid must be executed and delivered to the place where Bids are to be submitted
prior to the date and time for the opening of Bids. Upon receipt of such notice, the unopened Bid
will be returned to the Bidder.

15.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the
manner specified in Paragraph 15.01 and submit a new Bid prior to the date and time for the
opening of Bids.

15.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner
and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a
material and substantial mistake in the preparation of its Bid, the Bidder may withdraw its Bid,
and the Bid security will be returned. Thereafter, if the Work is rebid, the Bidder will be
disqualified from further bidding on the Work.

ARTICLE 16—OPENING OF BIDS

16.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and,
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids
and major alternates, if any, will be made available to Bidders after the opening of Bids.

ARTICLE 17—BIDS TO REMAIN SUBJECT TO ACCEPTANCE

17.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this
period.

ARTICLE 18—EVALUATION OF BIDS AND AWARD OF CONTRACT

18.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner also reserves the right to waive all minor
Bid informalities not involving price, time, or changes in the Work.
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18.02 Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation,
to not be responsible.

18.03 If Bidder purports to add terms or conditions to its Bid, takes exception to any provision of the
Bidding Documents, or attempts to alter the contents of the Contract Documents for purposes of
the Bid, whether in the Bid itself or in a separate communication to Owner or Engineer, then
Owner will reject the Bid as nonresponsive.

18.04 If Owner awards the contract for the Work, such award will be to the responsible Bidder
submitting the lowest responsive Bid.

18.05 Evaluation of Bids

A. In evaluating Bids, Owner will consider whether the Bids comply with the prescribed
requirements, and such alternates, unit prices, and other data, as may be requested in the
Bid Form or prior to the Notice of Award.

B. For the determination of the apparent low Bidder when unit price bids are submitted, Bids
will be compared on the basis of the total of the products of the estimated quantity of each
item and unit price Bid for that item, together with any lump sum items.

18.06 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder
and may consider the qualifications and experience of Subcontractors and Suppliers proposed for
those portions of the Work for which the identity of Subcontractors and Suppliers must be
submitted as provided in the Bidding Documents.

18.07 Owner may conduct such investigations as Owner deems necessary to establish the responsibility,
qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

18.08 This Bid is subject to Kentucky Revised Statutes Section 45A.490 through 45A.494, which in
general provides that a “resident bidder” of Kentucky is to be given a bidding preference over a
“nonresident bidder” who is registered in a state that gives preference to its in-state resident
bidders over a Kentucky resident bidder. The bidding preference is to be the same as that
stipulated for the state of the “nonresident bidder.”  If the state of a “nonresident bidder”
provides no specific preference, then “resident” and “nonresident bidders” are to be treated the
same when evaluating Bids.

ARTICLE 19—BONDS AND INSURANCE

19.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets
forth Owner’s requirements as to performance and payment bonds, other required bonds (if any),
and insurance. When the Successful Bidder delivers the executed Agreement to Owner, it must
be accompanied by required bonds and insurance documentation.

19.02 Article 8, Bid Security, of these Instructions, addresses any requirements for providing bid bonds
as part of the bidding process.

ARTICLE 20—SIGNING OF AGREEMENT

20.01 When Owner issues a Notice of Award to the Successful Bidder, it will be accompanied by the
unexecuted counterparts of the Agreement along with the other Contract Documents as
identified in the Agreement. Within 15 days thereafter, Successful Bidder must execute and
deliver the required number of counterparts of the Agreement and any bonds and insurance
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documentation required to be delivered by the Contract Documents to Owner. Within 10 days
thereafter, Owner will deliver one fully executed counterpart of the Agreement to Successful
Bidder, together with printed and electronic copies of the Contract Documents as stated in
Paragraph 2.02 of the General Conditions.

ARTICLE 21—FEDERAL REQUIREMENTS

21.01 If the contract price is in excess of $100,000, provisions of the Contract Work Hours and Safety
Standards Act at 29 CFR 5.5(b) apply.

21.02 Federal requirements at Article 19 of the Supplementary Conditions apply to this Contract.

ARTICLE 22—WAGE RATE DETERMINATION

22.01 The prevailing wage rates of the Department of Labor do not apply to this project. The Labor
Standards Provisions found at 29 CFR 5.5(a) apply to this project if the prevailing wage rates of
the Department of Labor apply. If the contract cost is in excess of $100,000, provisions of the
Contract Work Hours and Safety Standards Act at 29 CFR 5.5(b) also apply.

22.02 See Section 01 41 00 of the General Requirements for additional information.

ARTICLE 23—RETAINAGE

23.01 Provisions concerning retainage are set forth in the Agreement.

ARTICLE 24—LAWS, ORDINANCES, AND REGULATIONS

24.01 Bidder must familiarize itself with all laws, ordinances, and regulations by federal, state, city, or
other governmental agency, which by reason of being neglected or violated may affect the Work
contemplated and must secure and pay the fee required for any permits which may be necessary
unless such fees are otherwise indicated to be paid in the Bidding Documents.

24.02 Bidder shall complete and submit with its Bid the following RD forms:

A. Form AD-1048 Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion–Lower Tier Covered Transactions.

B. RD Instructions 1940-Q Exhibit A-1 Certification for Contracts, Grants and Loans for Bids
exceeding $100,000.

ARTICLE 25—LICENSES, FEES, AND TAXES

25.01 The Bid shall include all taxes in effect at the time the Bid is submitted, unless specifically
exempted in the Bidding Documents. No change will be allowed for taxes from which OWNER is
exempt. Bidders who are uncertain as to what items are subject to tax, or who require further
explanation or clarification, are requested to contact the State of Kentucky Revenue Cabinet.
Refer to the Supplementary Conditions SC-7.10 for additional information on taxes.
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ARTICLE 26—KICKBACK STATUTES

26.01 Bidders shall comply with Kentucky Statute KRS 45A.455 Prohibitions Against Conflicts of
Interests, Gratuities, and Kickbacks. See Supplementary Conditions SC-7.11.

ARTICLE 27—OTHER BID REQUIREMENTS

27.01 Bidders shall complete the following documents attached to the Bid:

Campaign Finance Disclosure

Labor Law Disclosure

Certificate of Resident Bidder Status

Other documents specific to the Project as listed in the Bid

ARTICLE 28—INSURANCE

28.01 Before execution of Contract by OWNER, the successful Bidder shall furnish OWNER a certificate
or certificates issued by or on behalf of insurers or a self-insurance program or group
self-insurance program, qualified to do business in the Commonwealth of Kentucky under
KRS Chapter 304 or KRS Chapter 342, certifying that the successful Bidder complies with the
Worker's Compensation laws of Kentucky and is insured or indemnified against public liability
claims which may arise out of the performance of the Work under the proposed Contract.

ARTICLE 29—EEO REQUIREMENTS

29.01 Bidder shall abide by the requirements under Executive Order No. 11246, as amended, including
specifically the provisions of the Equal Opportunity Clause set forth in the General Conditions.

ARTICLE 30—PERFORMANCE BOND FOR WAGES DUE

30.01 Successful Bidders, whether a corporation, partnership, or individual, who has not been doing
business in the State of Kentucky for five consecutive years, shall comply with KRS 337.200.
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BID FORM FOR CONSTRUCTION CONTRACT

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to
Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 1—OWNER AND BIDDER

1.01 Bids to be received until 10 A.M., Local Time, August 21, 2026.

1.02 Online electronic Bidding through QuestCDN.com is the only way the Bid will be accepted. To
access the electronic Bid Form, download the Project Documents and click the Online Bidding
button.

1.03 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and
in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2—ATTACHMENTS TO THIS BID

2.01 The following documents are submitted with and made a condition of this Bid:

A. Required Bid security.

B. Statement Required Pursuant to KRS 45A.395.

C. 45A.395 Determination of Responsibility–Right of Nondisclosure (Campaign Finance
Disclosure).

D. Statement Required Pursuant to KRS 45A.343 (Labor Law Disclosure).

E. Required Affidavit for Bidders Claiming Kentucky Resident Bidder Status (Certificate of
Kentucky Resident Bidder Status).

F. 45A.455 Conflict of Interest–Gratuities and Kickbacks–Use of Confidential Information.

G. If Bid amount exceeds $25,000, signed Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion–Lower Tier Covered Transactions (AD-1048).

H. If Bid amount exceeds $100,000, signed RD Instruction 1940-Q Exhibit A-1, Certification for
Contracts, Grants, and Loans.

I. Required Bidder Qualification Statement with supporting data.

J. Evidence of authority to do business in the state of the Project; or a written covenant to obtain
such authority within the time for acceptance of Bids;

K. Contractor’s license number as evidence of Bidder’s State Contractor’s License or a covenant
by Bidder to obtain said license within the time for acceptance of Bids;

L. Refer to specific equal opportunity requirements set forth in the Supplementary Conditions
of the Construction Contract (EJCDC C-800);

M. Bidder Certification Regarding the Use of American Iron and Steel Products.

N. Required Affidavit for Bidders Claiming Kentucky Resident Bidder Status (KRS 45A.494(2)).
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ARTICLE 3—BASIS OF BID—LUMP SUM BID AND UNIT PRICES

The following abbreviations may be used in this Bid:

CIP - Complete in Place LS - Lump Sum

CY - Cubic Yard LT - Left

DI - Ductile Iron MBF - Thousand Board Feet

DIA - Diameter MFOB - Thousand Freight-On-Board

EA - Each MH - Manhole

EST - Estimate(d) RCP - Reinforced Concrete Pipe

EXCL - Excluding RT - Right

FT - Feet SF - Square Foot

GAL - Gallon STA - Station

HERCP - Horizontal Elliptical RCP SY - Square Yard

HRS - Hours T - Ton

IN - Inch VLF - Vertical Linear Foot

INCL - Including W/ - With

LBS - Pounds W/O - Without

LF - Linear Foot

BIDDERS SHOULD NOT ADD ANY CONDITIONS OR QUALIFYING STATEMENTS TO THIS BID OR THE
BID MAY BE DECLARED IRREGULAR AS NOT BEING RESPONSIVE TO THE INSTRUCTIONS TO
BIDDERS.
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HARRISON COUNTY WATER ASSOCIATION
CYNTHIANA, KENTUCKY

KY 353 WATER MAIN EXTENSION
AND US 27 WATER MAIN REPLACEMENT PROJECT

CONTRACT 1-2025

3.01 Unit Price Bids

A. Bidder will perform the following Work at the indicated unit prices:

Bidder will perform the following Work at the indicated unit prices:

Item
No. Description Unit

Estimated
Quantity Bid Unit Price Bid Amount

KY 353 Water Main Extension
1. 4-IN PVC C900 DR18 Water

Main, Fittings, Trenching,
Bedding, Laying, Testing, and
Backfill
(Unclassified Excavation)

13,700 LF $ $

2. 8-IN Steel Casing Pipe Installed
by Jack and Bore, Fittings,
Trenching, Bedding, Laying, and
Backfill
(Unclassified Excavation)

50 LF $ $

3. 6-IN HDPE DR 11 IPS Pipe W/
Directional Bore, Water Main,
Labor, Fittings, Trenching,
Bedding, Laying, Testing, and
Backfill
(Unclassified Excavation)

200 LF $ $

4. 6-IN HDPE DR 11 IPS Pipe Water
Main, Labor, Fittings,
Trenching, Bedding, Laying,
Testing, and Backfill
(Unclassified Excavation)

60 LF $ $

5. HDPE To PVC Adapter, Labor,
Fittings, Trenching, Bedding,
Laying, Testing, and Backfill
(Unclassified Excavation)

2 EA $ $

6. 4-IN to 6-IN MJ Sleeve, Labor,
Fittings, Trenching, Bedding,
Laying, Testing, and Backfill
(Unclassified Excavation)

2 EA $ $

7. 8-IN Steel Casing Pipe Installed
by Open Cut–Fittings,
Trenching, Bedding, Laying, and
Backfill
(Unclassified Excavation)

100 LF $ $
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Item
No. Description Unit

Estimated
Quantity Bid Unit Price Bid Amount

8. Free Bore Installation of Water
Main W/ no Casing Pipe
Installed by Jack and Bore,
Fittings, Trenching, Bedding,
Laying, and Backfill
(Unclassified Excavation)

65 LF $ $

9. Tie-in to Existing 4-IN Water
Main, Excavation, Fittings,
Sleeves, Couplings, Anchoring,
Testing, and Backfill

1 EA $ $

10. Install 4-IN MJ Gate Valve and
Box, Excavation, Backfill, and
Testing

12 EA $ $

11. Install Air Release Valve, Labor,
Equipment, Tapping the Main,
MH, Excavation, and Backfill

1 EA $ $

12. Install Blowoff Valve, Labor,
Equipment, Tapping the Main,
Excavation, and Backfill

3 EA $ $

13. Install 4-IN Leak Detection
Meter, Labor, Equipment, Main
Taps, Tapping Saddles, and
Backfill

2 EA $ $

14. 1-IN CTS Service–Short Side,
New Meter, Main Tap,
Coupling, Labor, Equipment,
Excavation, Testing, and Backfill
(Unclassified Excavation)

7 EA $ $

15. 1-IN CTS Service–Long Side,
New Meter, Main Tap,
Coupling, Labor, Equipment,
Excavation, Testing, and Backfill
(Unclassified Excavation) W/
Plastic Casing Pipe Under Road

9 EA $ $

16. Gravel Driveway Repair, Labor,
Excavation, Backfill, and
Restoration

250 LF $ $

17. Permanent Seeding 13,760 LF $ $
18. Preconstruction Video 1 LS $ $
Total of All Unit Price Bid Items for KY 353 Water Main Extension $

Item
No. Description Unit

Estimated
Quantity Bid Unit Price Bid Amount

US 27 Water Main Replacement
1. 6-IN PVC C900 DR18 Water

Main, Fittings, Trenching,
Bedding, Laying, Testing, and
Backfill
(Unclassified Excavation)

14,700 LF $ $
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Item
No. Description Unit

Estimated
Quantity Bid Unit Price Bid Amount

2. Abandon Existing Water Main
in Place

1 EA $ $

3. Abandon, Demolition, and
Remove Existing Pump Station

1 EA $ $

4. Install 6-IN MJ Gate Valve and
Box, Excavation, Backfill, and
Testing

24 EA $ $

5. Install 6-IN Leak Detection
Meter, Labor, Equipment, Main
Taps, Tapping Saddles, and
Backfill

4 EA $ $

6. 12-IN Steel Casing Pipe Jack and
Bore, Labor, and Equipment

560 LF $ $

7. Free Bore Installation of Water
Main W/ no Casing Pipe
Installed by Jack and Bore,
Fittings, Trenching, Bedding,
Laying, and Backfill
(Unclassified Excavation)

510 LF $ $

8. Install Air Release Valve, Labor,
Equipment, Tapping the Main,
MH, Excavation, and Backfill

1 EA $ $

9. Cap Existing Water Main, Labor,
Equipment, Excavation, Backfill,
and Restoration

5 EA $ $

10. Tie-in to Existing 6-IN Water
Main, Excavation, Fittings,
Sleeves, Couplings, Anchoring,
Testing, and Backfill

8 EA $ $

11. 1-IN CTS Service–Short Side,
Main Tap, Coupling, Labor,
Equipment, Excavation, Testing,
and Backfill
(Unclassified Excavation)

22 EA $ $

12. 1-IN CTS Service–Long Side,
Main Tap, Coupling, Labor,
Equipment, Excavation, Testing,
and Backfill
(Unclassified Excavation) W/
Plastic Casing Pipe Under Road

17 EA $ $

13. Concrete Repair, Labor,
Equipment, Excavation, Backfill,
and Restoration

50 LS $ $

14. Gravel Driveway Repair, Labor,
Excavation, Backfill, and
Restoration

50 LF $ $

15. Trench Width Asphalt Repair,
Labor, Equipment, Excavation,
Backfill, and Restoration

50 LF $ $

16. Permanent Seeding 14,700 LF $ $
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Item
No. Description Unit

Estimated
Quantity Bid Unit Price Bid Amount

17. Preconstruction Video 1 LS $ $
Total of All Unit Price Bid Items for US 27 Water Main Replacement $
Total of All Unit Price Bid Items for KY 353 Water Main Extension and US 27
Water Main Replacement

$

Bidder acknowledges that:

1. each Bid Unit Price includes an amount considered by Bidder to be adequate to cover
Contractor’s overhead and profit for each separately identified item, and

2. estimated quantities are not guaranteed, and are solely for the purpose of comparison of
Bids, and final payment for all Unit Price Work will be based on actual quantities, determined
as provided in the Contract Documents.

NOTE:  A price must be bid for each item in the Bid, even though the estimated quantity is zero.
Unbalanced or unreasonable unit prices may cause rejection of the Bid.

ARTICLE 4—TIME OF COMPLETION

4.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the
dates or within the number of calendar days indicated in the Agreement.

4.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 5—BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF
ADDENDA

5.01 Bid Acceptance Period

A. This Bid will remain subject to acceptance for 90 days after the Bid opening, or for such longer
period of time that Bidder may agree to in writing upon request of Owner.

5.02 Instructions to Bidders

A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security.

5.03 Receipt of Addenda

A. Bidder hereby acknowledges receipt of the following Addenda:

Addendum Number Addendum Date

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

6.01 Bidder’s Representations

A. In submitting this Bid, Bidder represents the following:

1. Bidder has examined and carefully studied the Bidding Documents, including Addenda.



EJCDC® C-410, Bid Form for Construction Contract.
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 7 of 9

2. Bidder has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work, including all Domestic Preference requirements.

4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions
at or adjacent to the Site and the drawings of physical conditions relating to existing
surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

5. Bidder has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

6. Bidder has considered the information known to Bidder itself; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance of the Work; (b) the means, methods, techniques, sequences, and
procedures of construction to be employed by Bidder, if selected as Contractor; and
(c) Bidder’s (Contractor’s) safety precautions and programs.

7. Based on the information and observations referred to in the preceding paragraph, Bidder
agrees that no further examinations, investigations, explorations, tests, studies, or data
are necessary for the performance of the Work at the Contract Price, within the Contract
Times, and in accordance with the other terms and conditions of the Contract.

8. Bidder is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Bidding Documents.

9. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies
between Site conditions and the Contract Documents, and the written resolution thereof
by Engineer is acceptable to Contractor.

10. The Bidding Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

11. The submission of this Bid constitutes an incontrovertible representation by Bidder that
without exception the Bid and all prices in the Bid are premised upon performing and
furnishing the Work required by the Bidding Documents.

6.02 Bidder’s Certifications

A. The Bidder certifies the following:

1. This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive agreement or
rules of any group, association, organization, or corporation.
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2. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false
or sham Bid.

3. Bidder has not solicited or induced any individual or entity to refrain from bidding.

4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract. For the purposes of this Paragraph 8.02.A:

a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process.

b. Fraudulent practice means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Owner, (b) to establish bid prices at
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and
open competition.

c. Collusive practice means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish bid prices
at artificial, non-competitive levels.

d. Coercive practice means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.
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BIDDER hereby submits this Bid as set forth above:

Bidder:

(typed or printed name of organization)

By:
(individual’s signature)

Name:
(typed or printed)

Title:
(typed or printed)

Date:
(typed or printed)

If Bidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.

Attest:
(individual’s signature)

Name:
(typed or printed)

Title:
(typed or printed)

Date:
(typed or printed)

Address for giving notices:

Bidder’s Contact:

Name:
(typed or printed)

Title:
(typed or printed)

Phone:

Email:

Address:

Bidder’s Contractor License No.: (if applicable)
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BID BOND (PENAL SUM FORM)

Bidder Surety

Name: [Full formal name of Bidder] Name: [Full formal name of Surety]

Address (principal place of business): Address (principal place of business):
[Address of Bidder’s principal place of business] [Address of Surety’s principal place of business]

Owner Bid

Name: [Full formal name of Owner] Project (name and location):

Address (principal place of business): [Owner project/contract name, and location of
the project][Address of Owner’s principal place of business]

Bid Due Date: [Enter date bid is due]

Bond

Penal Sum: [Amount]

Date of Bond: [Date]
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond,
do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.
Bidder Surety

(Full formal name of Bidder) (Full formal name of Surety) (corporate seal)

By: By:
(Signature) (Signature) (Attach Power of Attorney)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:

Attest: Attest:
(Signature) (Signature)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:
Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any additional parties, such as
joint venturers, if necessary.
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.
Payment of the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under
the terms of this Bond will be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by
the Bidding Documents and any performance and payment bonds required by the Bidding Documents.

3. This obligation will be null and void if:

3.1. Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents
(or any extension thereof agreed to in writing by Owner) the executed Agreement required by the
Bidding Documents and any performance and payment bonds required by the Bidding Documents, or

3.2. All Bids are rejected by Owner, or

3.3. Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety
when required by Paragraph 5 hereof).

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with
reasonable promptness, identifying this Bond and the Project and including a statement of the amount
due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice
of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions does not in the aggregate exceed 120 days from the Bid due date without Surety’s
written consent.

6. No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after
the Bid due date.

7. Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in
the state in which the Project is located.

8. Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by
United States Postal Service registered or certified mail, return receipt requested, postage pre-paid, and
will be deemed to be effective upon receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute,
seal, and deliver such Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of
any applicable statute that has been omitted from this Bond will be deemed to be included herein as if set
forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said
statute governs and the remainder of this Bond that is not in conflict therewith continues in full force and
effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.
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STATEMENT REQUIRED PURSUANT TO KRS 45A.343

The undersigned, as a duly authorized officer of ____________________________________
hereinafter called the company, pursuant to KRS 45A.343 states;

1. To the best of my knowledge, information and belief, the company has not been finally
determined to have violated any of the provisions of KRS Chapters 136, 139, 141, 337, 338,
341, or 342 that apply to it within the five year period preceding this statement.

2. The company acknowledges that it will be required to be in compliance with those
provisions of KRS Chapters 136, 139, 141, 337, 338, 341 and 342 that apply to it for the
duration of the Contract to be entered into with Owner.

3. The company acknowledges that if it fails to reveal any final determination of violation of
KRS Chapters 136, 139, 141, 337, 338, 341, or 342, or to comply with the applicable provision
of those statues for the duration of the aforesaid Contract, such shall be grounds for Owner to:

a. Cancel its contract with the company, and,

b. Disqualify the company from eligibility for future contracts awarded by Owner for a
period of two years.

This the __________ day of _______________________, ____________.

____________________________________________
(Company Name)

By: _____________________________________________
(Typed or printed name)

Title: _____________________________________________
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45A.395 Determination of responsibility – Right of nondisclosure.

(1) A written determination of responsibility of a bidder or offeror shall be made, based on a
reasonable inquiry conducted by the local public agency.  The unreasonable failure of a
bidder or offeror to promptly supply information upon request may be grounds for a
determination of nonresponsibility of such bidder or offeror.

(2) A written determination of responsibility of a bidder of offeror shall not be made until the
bidder or offeror provides the local public agency with a sworn statement made under
penalty of perjury that he has not knowingly violated any provision of the campaign finance
laws of the Commonwealth and that the award of a contract to the bidder or offeror will
not violate any provisions of the campaign finance laws of the Commonwealth.
“Knowingly” means, with respect to conduct or circumstances described by a statute
defining an offense, that a person is aware or should have been aware that his conduct is
of that nature or that the circumstance exists.

(3) Except as otherwise provided by law, information furnished by a bidder or offeror pursuant
to this section may not be disclosed outside of the local public agency without prior written
consent of bidder of offeror.

Effective: July 14, 1992
History: Amended 1992 Ky. Acts ch. 288, sec. 19.
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STATEMENT REQUIRED PURSUANT TO KRS 45A.395

The provisions of KRS 45A.395 required that any bidder or offeror submit a sworn statement in
conformity with such statute as a prerequisite to a determination that such bidder or offeror is a
responsible bidder.

The undersigned, individually and as the
(Office or Title)

of
(Bidder or Offeror)

states under penalty of perjury that neither he (she), nor, to the best of his (her) knowledge,
anyone acting on behalf of Bidder or Offeror, has knowingly violated any provision of the campaign
finance laws of the Commonwealth of Kentucky and that the award of a contract to the Bidder or
Offeror will not violate any provision of the campaign finance laws of the Commonwealth.
“Knowingly” means, with respect to conduct or to a circumstance described by a statute defining
an offense, that a person is aware or should have been aware that his conduct is of that nature
or that the circumstance exists.

This the day of , .

(Company Name)

By:
(Typed or Printed Name)

(Signature)

Title:
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Contract:___________________________________________

REQUIRED AFFIDAVIT FOR BIDDERS CLAIMING KENTUCKY RESIDENT BIDDER
STATUS

FOR BIDS AND CONTRACTS IN GENERAL:

Bidder hereby swears and affirms under penalty of perjury that, in accordance with KRS 45A.494(2),
Bidder is an individual, partnership, association, corporation, or other business entity that, on the date the
Contract was first advertised or announced as available for bidding, Bidder:

1. Is authorized to transact business in the Commonwealth of Kentucky, and
2. Has for one year prior to and through the date of advertisement:

a. Filed Kentucky corporate income taxes,
b. Made payments to the Kentucky unemployment insurance fund
established in KRS 341.490, and
c. Maintained a Kentucky workers’ compensation policy in effect.

OWNER reserves the right to request documentation supporting a Bidder’s claim of resident bidder
status. Failure to provide such documentation upon request shall result in disqualification of the Bidder or
contract termination.

___________________________________ _______________________________
Signature Printed Name

___________________________________ _______________________________
Title (if signing on behalf of an entity) Date

Company Name __________________________________________________________

Address __________________________________________________________

__________________________________________________________

Subscribed and sworn to before me by ___________________________ __________________
Affiant Title

of _______________________________________, this _______ day of __________________, 20__.
Company Name

_______________________________________________________________
Notary Public

[Seal of Notary] My commission expires:_______________________
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45A.455 Conflict of interest–Gratuities and kickbacks–Use of confidential information.

(1) It shall be a breach of ethical standards for any employee with procurement authority to
participate directly in any proceeding or application; request for ruling or other
determination; claim or controversy; or other particular matter pertaining to any contract,
or subcontract, and any solicitation or proposal therefor, in which to his knowledge:

a. He, or any member of his immediate family has a financial interest therein; or
b. A business or organization in which he or any member of his immediate family has

a financial interest as an officer, director, trustee, partner, or employee, is a party;
or

c. Any other person, business, or organization with whom he or any member of his
immediate family is negotiating or has an arrangement concerning prospective
employment is a party.  Direct or indirect participation shall include but not be
limited to involvement through decision, approval, disapproval, recommendation,
preparation of any part of a purchase request, influencing the content of any
specification or purchase standard, rendering of advice, investigation, auditing, or
in any other advisory capacity.

(2) It shall be a breach of ethical standards for any person to offer, give, or agree to give any
employee or former employee, or for any employee or former employee to solicit, demand,
accept, or agree to accept from another person, a gratuity or an offer of employment, in
connection with any decision, approval, disapproval, recommendation, preparation of any
part of a purchase request, influencing the content of any specification or purchase
standard, rendering of advice, investigation, auditing, or in any other advisory capacity in
any proceeding or application, request for ruling or other determination, claim or
controversy, or other particular matter, pertaining to any contract or subcontract and any
solicitation or proposal therefor.

(3) It is a breach of ethical standards for any payment, gratuity, or offer of employment to be
made by or on behalf of a subcontractor under a contract to the prime contractor or higher
tier subcontractor or any person associated therewith, as an inducement for the award of
a subcontract or order.

(4) The prohibition against conflicts of interest and gratuities and kickbacks shall be
conspicuously set forth in every local public agency written contract and solicitation
therefor.

(5) It shall be a breach of ethical standards for any public employee or former employee
knowingly to use confidential information for his actual or anticipated personal gain, or the
actual or anticipated personal gain of any other person.



USDA
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COMPLIANCE STATEMENT(Rev.12-09)

This statement relates to a proposed contract with

(Name of borrower or grantee)
who expects to finance the contract with assistance from either the Rural Housing Service (RHS),
Rural Business-Cooperative Service (RBS), or the Rural Utilities Service (RUS) or their successor
agencies, United States Department of Agriculture (whether by a loan, grant, loan insurance,
guarantee, or other form of financial assistance). I am the undersigned bidder or prospective
contractor, I represent that:

have not, participated in a previous contract or subcontract subject to Executive1.
Order 11246 (regarding equal employment opportunity) or a preceding similar Executive Order.

have not, filed all2. If I have participated in such a contract or subcontract, I             have,
compliance reports that have been required to file in connection with the contract or subcontract.

If the proposed contract is for $50,000 or more: or

3. have not previously had contracts subject to the written affirmative actionI          have,
programs requirements of the Secretary of Labor.

I have, have not developed and4. If I have participated in such a contract or subcontract,
placed on file at each establishment affirmative action programs as required by the rules and
regulations of the Secretary of Labor.

I understand that if I have failed to file any compliance reports that have been required of me, I am not
eligible and will not be eligible to have my bid considered or to enter into the proposed contract unless
and until I make an arrangement regarding such reports that is satisfactory to either the RHS, RBS or RUS,
or to the office where the reports are required to be filed.

I also certify that I do not maintain or provide for my employees any segregated facilities at any of my
establishments, and that I do not permit my employees to perform their services at any location, under my
control, where segregated facilities are maintained. I certify further that I will not maintain or provide for
my employees any segregated facilities at any of my establishments, and that I will not permit my employees
to perform their services at any location, under my control, where segregated facilities are maintained. I
agree that a breach of this certification is a violation of the Equal Opportunity clause in my contract. As
used in this certification, the term ''segregated facilities'' means any waiting rooms, work areas, restrooms
and wash rooms, restaurants and other eating areas time clocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities
provided for employees which are segregated by explicit directive or are in fact segregated on the basis of
race, creed, color, or national origin, because of habit, local custom, or otherwise. I further agree that
(except where I have obtained identical certifications for proposed subcontractors for specific time periods)
I will obtain identical certifications from proposed subcontractors prior to the award of subcontracts exceeding
$10,000 which are not exempt from the provisions of the Equal Opportunity clause; that I will retain such
certifications in my files; and that I will forward the following notice to such proposed subcontractors (except
where the proposed subcontractors have submitted identical certifications for specific time periods):

Position 6 RD 400-6 (Rev. 12-09)

Form Approved
OMB No. 0575-0018

According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to a collection of information
unless it displays the valid OMB control number.  The valid OMB control number for this information collection is 0575-0018.  The time required to complete this
information collection is estimated to average 10 minutes per response, including the time for reviewing instructions, searching existing data sources, gathering
and maintaining the data needed, and completing and reviewing the collection of information.

I         have,

,

contract is for $50,000 or more and I have 50 or more employees, I also represent that:
If the proposed nonconstruction

□ □ 

□ □ 

□ □ 

□ □ 

□ □ 



NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENTS FOR
CERTIFICATIONS OF NON-SEGREGATED FACILITIES

A certification of Nonsegregated Facilities, as required by the May 9, 1967, order (32F.R. 7439, may 19, 1967) on
Elimination of Segregated Facilities, by the Secretary of Labor, must be submitted prior to the award of a subcontract
exceeding $ 10,000 which is not exempt from the provisions of the Equal Opportunity clause. The certification may be
submitted either for each subcontract or for all subcontracts during a period (i.e., quarterly, semiannually, or annually).

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

DATE
(Signature of Bidder or Prospective Contractor)

Address (including Zip Code)



AD-1048 OMB No. 0505-0027 
Expiration Date: 09/30/2025

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion 
Lower Tier Covered Transactions 

The following statement is made in accordance with the Privacy Act of 1974 (5 U.S.C. § 552a, as amended). This certification is required by the regulations 
implementing Executive Order 12549, Debarment and Suspension, and 2 CFR §§ 180.300, 180.335, Participants' responsibilities. The regulations were 
amended and published on August 31, 2005, in 70 Fed. Reg. 51865-51880. Copies of the regulations may be obtained by contacting the Department of 
Agriculture agency offering the proposed covered transaction.  

According to the Paperwork Reduction Act of 1995, an agency may not conduct or sponsor, and a person is not required to respond to a collection of 
information unless it displays a valid OMB control number. The valid OMB control number for this information collection is 0505-0027. The time required to 
complete this information collection is estimated to average 15 minutes per response, including the time for reviewing instructions, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. The provisions of appropriate criminal and 
civil fraud privacy, and other statutes may be applicable to the information provided.

(Read instructions on page two before completing certification.) 

A. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation
in this transaction by any Federal department or agency;

B. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

ORGANIZATION NAME PR/AWARD NUMBER OR PROJECT NAME 

NAME(S) AND TITLE(S) OF AUTHORIZED REPRESENTATIVE(S) 

SIGNATURE DATE 

In accordance with Federal civil rights law and U.S. Department of Agriculture (USDA) civil rights regulations and policies, the USDA, its Agencies, offices, and employees, and 
institutions participating in or administering USDA programs are prohibited from discriminating based on race, color, national origin, religion, sex, gender identity (including gender 
expression), sexual orientation, disability, age, marital status, family/parental status, income derived from a public assistance program, political beliefs, or reprisal or retaliation for prior 
civil rights activity, in any program or activity conducted or funded by USDA (not all bases apply to all programs). Remedies and complaint filing deadlines vary by program or incident. 

Persons with disabilities who require alternative means of communication for program information (e.g., Braille, large print, audiotape, American Sign Language, etc.) should contact 
the responsible Agency or USDA's TARGET Center at (202) 720-2600 (voice and TTY) or contact USDA through the Federal Relay Service at (800) 877-8339. Additionally, program 
information may be made available in languages other than English. 

To file a program discrimination complaint, complete the USDA Program Discrimination Complaint Form, AD-3027, found online at How to File a Program Discrimination Complaint 
and at any USDA office or write a letter addressed to USDA and provide in the letter all of the information requested in the form. To request a copy of the complaint form, call (866) 
632-9992. Submit your completed form or letter to USDA by: (1) mail: U.S. Department of Agriculture, Office of the Assistant Secretary for Civil Rights, 1400 Independence Avenue, 
SW, Washington, D.C. 20250-9410; (2) fax: (202) 690-7442; or (3) email: program.intake@usda.gov.

USDA is an equal opportunity provider, employer, and lender. 

USDA .... 

https://www.usda.gov/oascr/how-to-file-a-program-discrimination-complaint
mailto:program.intake@usda.gov
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Instructions for Certification 

(1) By signing and submitting this form, the prospective lower tier participant is providing the certification set out on page 1 in 
accordance with these instructions. 

(2) The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was 
entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the Department or agency with which this transaction originated 
may pursue available remedies, including suspension or debarment. 

(3) The prospective lower tier participant must provide immediate written notice to the person(s) to which this proposal is submitted 
if at any time the prospective lower tier participant learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

(4) The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," "participant," "person, 
""primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the meanings set 
out in the Definitions and Coverage sections of the rules implementing Executive Order 12549, at 2 CFR Parts 180 and 417. You 
may contact the Department or agency to which this proposal is being submitted for assistance in obtaining a copy of those 
regulations. 

(5) The prospective lower tier participant agrees by submitting this form that, should the proposed covered transaction be entered 
into, it may not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the Department or agency 
with which this transaction originated. 

(6) The prospective lower tier participant further agrees by submitting this form that it will include this clause titled "Certification 
Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered Transactions," without 
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions. 

(7) A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction 
that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the 
certification is erroneous. A participant may decide the method and frequency by which it determines the eligibility of its 
principals. Each participant may, but is not required to, check the General Services Administration’s System for Award 
Management Exclusions database. 

(8) Nothing contained in the foregoing shall be construed to require establishment of a system of records to render in good faith the 
certification required by this clause. The knowledge and information of a participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 

(9) Except for transactions authorized under paragraph (5) of these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available to the Federal Government, the Department or agency 
with which this transaction originated may pursue available remedies, including suspension and/or debarment. 
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CERTIFICATION FOR CONTRACTS, GRANTS AND LOANS

    The undersigned certifies, to the best of his or her knowledge and belief,
that:

1. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any
Federal grant or Federal loan, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant or loan.

2. If any funds other than Federal appropriated funds have been paid or
will be paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant or loan, the undersigned shall complete and
submit Standard Form - LLL, "Disclosure of Lobbying Activities," in accordance
with its instructions.

3. The undersigned shall require that the language of this certification
be included in the award documents for all subawards at all tiers (including
contracts, subcontracts, and subgrants under grants and loans) and that all
subrecipients shall certify and disclose accordingly.

    This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering into
this transaction imposed by section 1352, title 31, U.S. Code.  Any person who
fails to file the required certification shall be subject to a civil penalty
of not less than $10,000 and not more than $100,000 for each such failure.

______________________________________   _________________________________
(name) (date)

______________________________________
(title)

(08-21-91)  PN 171



QUALIFICATIONS STATEMENT

EJCDC C-451, Qualifications Statement.
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 1 of 7

1.01 Provide contact information for the Business:

Legal Name of Business:

Corporate Office

Name: Phone number:

Title: Email address:
Business address of corporate office:

Local Office

Name: Phone number:

Title: Email address:
Business address of local office:

1.02 Provide information on the Business’s organizational structure:

Form of Business: ☐ Sole Proprietorship☐ Partnership☐ Corporation

☐ Limited Liability Company☐ Joint Venture comprised of the following companies:
1.

2.

3.

Provide a separate Qualification Statement for each Joint Venturer.

Date Business was formed: State in which Business was formed:

Is this Business authorized to operate in the Project location? ☐ Yes☐ No☐ Pending

1.03 Identify all businesses that own Business in whole or in part (25% or greater), or that are wholly
or partly (25% or greater) owned by Business:

Name of business: Affiliation:

Address:

Name of business: Affiliation:

Address:

Name of business: Affiliation:

Address:

I 

I 

I I I 
I 

I I 

I I 

I I 
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1.04 Provide information regarding the Business’s officers, partners, and limits of authority.

Name: Title:

Authorized to sign contracts: ☐ Yes☐ No Limit of Authority: $

Name: Title:

Authorized to sign contracts: ☐ Yes☐ No Limit of Authority: $

Name: Title:

Authorized to sign contracts: ☐ Yes☐ No Limit of Authority: $

Name: Title:

ARTICLE 2—LICENSING

2.01 Provide information regarding licensure for Business:

Name of License:

Licensing Agency:

License No: Expiration Date:

Name of License:

Licensing Agency:

License No: Expiration Date:

ARTICLE 3—DIVERSE BUSINESS CERTIFICATIONS

3.01 Provide information regarding Business’s Diverse Business Certification, if any. Provide evidence
of current certification.

Certification Certifying Agency Certification
Date

☐ Disadvantaged Business Enterprise

☐Minority Business Enterprise

☐Woman-Owned Business Enterprise

☐ Small Business Enterprise

☐ Disabled Business Enterprise

☐ Veteran-Owned Business Enterprise

☐ Service-Disabled Veteran-Owned Business
☐ HUBZone Business (Historically
Underutilized) Business
☐ Other

☐ None

I I 
I 

I I 
I 

I I 
I 

I I 

I I 

I I 

I 
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ARTICLE 4—SAFETY

4.01 Provide information regarding Business’s safety organization and safety performance.

Name of Business’s Safety Officer:

Safety Certifications

Certification Name Issuing Agency Expiration

4.02 Provide Worker’s Compensation Insurance Experience Modification Rate (EMR), Total Recordable
Frequency Rate (TRFR) for incidents, and Total Number of Recorded Manhours (MH) for the last
3 years and the EMR, TRFR, and MH history for the last 3 years of any proposed Subcontractor(s)
that will provide Work valued at 10% or more of the Contract Price. Provide documentation of
the EMR history for Business and Subcontractor(s).

Year

Company EMR TRFR MH EMR TRFR MH EMR TRFR MH

ARTICLE 5—FINANCIAL

5.01 Provide information regarding the Business’s financial stability. Provide the most recent audited
financial statement, and if such audited financial statement is not current, also provide the most
current financial statement.

Financial Institution:

Business address:

Date of Business’s most recent financial statement: ☐ Attached
Date of Business’s most recent audited financial statement: ☐ Attached
Financial indicators from the most recent financial statement

Contractor’s Current Ratio (Current Assets ÷ Current Liabilities)
Contractor’s Quick Ratio ((Cash and Cash Equivalents + Accounts Receivable +
Short Term Investments) ÷ Current Liabilities)

I 
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ARTICLE 6—SURETY INFORMATION

6.01 Provide information regarding the surety company that will issue required bonds on behalf of the
Business, including but not limited to performance and payment bonds.

Surety Name:

Surety is a corporation organized and existing under the laws of the state of:

Is surety authorized to provide surety bonds in the Project location? ☐ Yes☐ No
Is surety listed in “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” published in Department Circular 570
(as amended) by the Bureau of the Fiscal Service, U.S. Department of the Treasury?
☐ Yes☐ No
Mailing Address
(principal place of business):

Physical Address
(principal place of business):

Phone (main): Phone (claims):

ARTICLE 7—INSURANCE

7.01 Provide information regarding Business’s insurance company(s), including but not limited to its
Commercial General Liability carrier. Provide information for each provider.

Name of insurance provider, and type of policy (CLE, auto, etc.):
Insurance Provider Type of Policy (Coverage Provided)

Are providers licensed or authorized to issue policies in the Project location? ☐ Yes☐ No
Does provider have an A.M. Best Rating of A-VII or better? ☐ Yes☐ No
Mailing Address
(principal place of business):

Physical Address
(principal place of business):

Phone (main): Phone (claims):

I 
I 

I 

I I I 

I 

I I 
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ARTICLE 8—CONSTRUCTION EXPERIENCE

8.01 Provide information that will identify the overall size and capacity of the Business.

Average number of current full-time employees:

Estimate of revenue for the current year:

Estimate of revenue for the previous year:

8.02 Provide information regarding the Business’s previous contracting experience.

Years of experience with projects like the proposed project:

As a general contractor: As a joint venturer:

Has Business, or a predecessor in interest, or an affiliate identified in Paragraph 1.03:
Been disqualified as a bidder by any local, state, or federal agency within the last 5 years?
☐ Yes☐ No
Been barred from contracting by any local, state, or federal agency within the last 5 years?
☐ Yes☐ No
Been released from a bid in the past 5 years?☐ Yes☐ No

Defaulted on a project or failed to complete any contract awarded to it?☐ Yes☐ No
Refused to construct or refused to provide materials defined in the contract documents or in
a change order?☐ Yes☐ No
Been a party to any currently pending litigation or arbitration?☐ Yes☐ No

Provide full details in a separate attachment if the response to any of these questions is Yes.

8.03 List all projects currently under contract in Schedule A and provide indicated information.

8.04 List a minimum of three and a maximum of six projects completed in the last 5 years in Schedule B
and provide indicated information to demonstrate the Business’s experience with projects similar
in type and cost of construction.

8.05 In Schedule C, provide information on key individuals whom Business intends to assign to the
Project. Provide resumes for those individuals included in Schedule C. Key individuals include the
Project Manager, Project Superintendent, Quality Manager, and Safety Manager. Resumes may
be provided for Business’s key leaders as well.

ARTICLE 9—REQUIRED ATTACHMENTS

9.01 Provide the following information with the Statement of Qualifications:

A. If Business is a Joint Venture, separate Qualifications Statements for each Joint Venturer, as
required in Paragraph 1.02.

B. Diverse Business Certifications if required by Paragraph 3.01.

C. Certification of Business’s safety performance if required by Paragraph 4.02.

D. Financial statements as required by Paragraph 5.01.

I I I I 
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E. Attachments providing additional information as required by Paragraph 8.02.

F. Schedule A (Current Projects) as required by Paragraph 8.03.

G. Schedule B (Previous Experience with Similar Projects) as required by Paragraph 8.04.

H. Schedule C (Key Individuals) and resumes for the key individuals listed, as required by
Paragraph 8.05.

I. Additional items as pertinent.
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This Statement of Qualifications is offered by:

Business:
(typed or printed name of organization)

By:
(individual’s signature)

Name:
(typed or printed)

Title:
(typed or printed)

Date:
(date signed)

(If Business is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)

Attest:
(individual’s signature)

Name:
(typed or printed)

Title:
(typed or printed)

Address for giving notices:

Designated Representative:

Name:
(typed or printed)

Title:
(typed or printed)

Address:

Phone:

Email:
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Schedule A—Current Projects

Name of Organization
Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

I 
I 
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Schedule B—Previous Experience with Similar Projects

Name of Organization
Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

I 
I 

I 

I 
I 

I 
I I I 
I I I 

I 
I 
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Schedule B—Previous Experience with Similar Projects

Name of Organization
Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

Project Owner Project Name
General Description of Project
Project Cost Date Project

CompletedKey Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager
Name
Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name Title/Position Organization Telephone Email
Owner
Designer
Construction Manager

I 
I 

I 

I 
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I 
I I I 
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Schedule C—Key Individuals

Project Manager
Name of individual
Years of experience as project manager
Years of experience with this organization
Number of similar projects as project manager
Number of similar projects in other positions
Current Project Assignments
Name of assignment Percent of time used for

this project
Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)
Name Name
Title/Position Title/Position
Organization Organization
Telephone Telephone
Email Email
Project Project
Candidate’s role on
project

Candidate’s role on
project

Project Superintendent
Name of individual
Years of experience as project superintendent
Years of experience with this organization
Number of similar projects as project superintendent
Number of similar projects in other positions
Current Project Assignments
Name of assignment Percent of time used for

this project
Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)
Name Name
Title/Position Title/Position
Organization Organization
Telephone Telephone
Email Email
Project Project
Candidate’s
role on project

Candidate’s
role on project
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Safety Manager
Name of individual
Years of experience as project manager
Years of experience with this organization
Number of similar projects as project manager
Number of similar projects in other positions
Current Project Assignments
Name of assignment Percent of time used for

this project
Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)
Name Name
Title/Position Title/Position
Organization Organization
Telephone Telephone
Email Email
Project Project
Candidate’s role on
project

Candidate’s role on
project

Quality Control Manager
Name of individual
Years of experience as project superintendent
Years of experience with this organization
Number of similar projects as project superintendent
Number of similar projects in other positions
Current Project Assignments
Name of assignment Percent of time used for

this project
Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)
Name Name
Title/Position Title/Position
Organization Organization
Telephone Telephone
Email Email
Project Project
Candidate’s
role on project

Candidate’s
role on project
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NOTICE OF AWARD

Date of Issuance:

Owner: HARRISON CO. WATER ASSOC. Owner’s Project No.:

Engineer: STRAND ASSOCIATES, INC.® Engineer’s Project No.: 5224.263

Project: 1-2025

Contract Name:
KY 353 WATER MAIN EXTENSION AND US 27 WATER MAIN REPLACEMENT
PROJECT

Bidder:

Bidder’s Address:

You are notified that Owner has accepted your Bid dated [date] for the above Contract, and that you are
the Successful Bidder and are awarded a Contract for:

KY 353 Water Main Extension and US 27 Water Main Replacement Project, Contract 1-2025

The Contract Price of the awarded Contract is $[Contract Price]. Contract Price is subject to adjustment
based on the provisions of the Contract, including but not limited to those governing changes, Unit Price
Work, and Work performed on a cost-plus-fee basis, as applicable.

[Number of copies sent] unexecuted counterparts of the Agreement accompany this Notice of Award,
and one copy of the Contract Documents accompanies this Notice of Award, or has been transmitted or
made available to Bidder electronically.

☒ Drawings will be delivered separately from the other Contract Documents.

You must comply with the following conditions precedent within 15 days of the date of receipt of this
Notice of Award:

1. Deliver to Owner four counterparts of the Agreement, signed by Bidder (as Contractor).

2. Deliver with the signed Agreement(s) the Contract security (such as required performance and
payment bonds) and insurance documentation, as specified in the Instructions to Bidders and in
the General Conditions, Articles 2 and 6.

3. Other conditions precedent (if any): [Describe other conditions that require Successful Bidder’s
compliance]

Failure to comply with these conditions within the time specified will entitle Owner to consider you in
default, annul this Notice of Award, and declare your Bid security forfeited.

Within 10 days after you comply with the above conditions, Owner will return to you one fully signed
counterpart of the Agreement, together with any additional copies of the Contract Documents as
indicated in Paragraph 2.02 of the General Conditions.

Owner: HARRISON COUNTY WATER ASSOCIATION

By (signature):

Name (printed):

Title:

Copy: Engineer
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AGREEMENT BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

This Agreement is by and between Harrison County Water Association (“Owner”) and [name of
contracting entity] (“Contractor”).

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary
Conditions.

Owner and Contractor hereby agree as follows:

ARTICLE 1—WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work
is generally described as follows: KY 353 Water Main Extension and US 27 Water Main
Replacement Project.

ARTICLE 2—THE PROJECT

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as
follows: KY 353 water main extension includes approximately 14,000 linear feet of 4-inch water
main extension and appurtenances. The US 27 water main replacement includes approximately
14,600 linear feet of 6-inch water main replacement and appurtenances.

ARTICLE 3—ENGINEER

3.01 The Owner has retained Strand Associates, Inc.® (“Engineer”) to act as Owner’s representative,
assume all duties and responsibilities of Engineer, and have the rights and authority assigned to
Engineer in the Contract.

ARTICLE 4—CONTRACT TIMES

4.01 Time is of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Contract Times: Days

A. The Work will be substantially complete within 180 days after the date when the Contract
Times commence to run as provided in Paragraph 4.01 of the General Conditions, and
completed and ready for final payment in accordance with Paragraph 15.06 of the General
Conditions within 180 days after the date when the Contract Times commence to run.

4.03 Liquidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above
and that Owner will suffer financial and other losses if the Work is not completed and
Milestones not achieved within the Contract Times, as duly modified. The parties also
recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration
proceeding, the actual loss suffered by Owner if the Work is not completed on time.
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Accordingly, instead of requiring any such proof, Owner and Contractor agree that as
liquidated damages for delay (but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner $2,000 for each day that expires after
the time (as duly adjusted pursuant to the Contract) specified above for Substantial
Completion, until the Work is substantially complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted
pursuant to the Contract) for completion and readiness for final payment, Contractor shall
pay Owner $2,000 for each day that expires after such time until the Work is completed
and ready for final payment.

3. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and
final completion are not additive, and will not be imposed concurrently.

B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such
liquidated damages are Owner’s sole and exclusive remedy for such delay, and Owner is
precluded from recovering any other damages, whether actual, direct, excess, or
consequential, for such delay, except for special damages (if any) specified in this Agreement.

ARTICLE 5—CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents, the amounts that follow, subject to adjustment under the Contract:

A. For all Unit Price Work, an amount equal to the sum of the extended prices (established for
each separately identified item of Unit Price Work by multiplying the unit price times the
actual quantity of that item).

Item
No. Description Unit

Estimated
Quantity Bid Unit Price Bid Amount

KY 353 Water Main Extension
1. 4-IN PVC C900 DR18 Water

Main, Fittings, Trenching,
Bedding, Laying, Testing, and
Backfill
(Unclassified Excavation)

13,700 LF $ $

2. 8-IN Steel Casing Pipe Installed
by Jack and Bore, Fittings,
Trenching, Bedding, Laying, and
Backfill
(Unclassified Excavation)

50 LF $ $

3. 6-IN HDPE DR 11 IPS Pipe W/
Directional Bore, Water Main,
Labor, Fittings, Trenching,
Bedding, Laying, Testing, and
Backfill
(Unclassified Excavation)

200 LF $ $
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Item
No. Description Unit

Estimated
Quantity Bid Unit Price Bid Amount

4. 6-IN HDPE DR 11 IPS Pipe Water
Main, Labor, Fittings,
Trenching, Bedding, Laying,
Testing, and Backfill
(Unclassified Excavation)

60 LF $ $

5. HDPE To PVC Adapter, Labor,
Fittings, Trenching, Bedding,
Laying, Testing, and Backfill
(Unclassified Excavation)

2 EA $ $

6. 4-IN to 6-IN MJ Sleeve, Labor,
Fittings, Trenching, Bedding,
Laying, Testing, and Backfill
(Unclassified Excavation)

2 EA $ $

7. 8-IN Steel Casing Pipe Installed
by Open Cut–Fittings,
Trenching, Bedding, Laying, and
Backfill
(Unclassified Excavation)

100 LF $ $

8. Free Bore Installation of Water
Main W/ no Casing Pipe
Installed by Jack and Bore,
Fittings, Trenching, Bedding,
Laying, and Backfill
(Unclassified Excavation)

65 LF $ $

9. Tie-in to Existing 4-IN Water
Main, Excavation, Fittings,
Sleeves, Couplings, Anchoring,
Testing, and Backfill

1 EA $ $

10. Install 4-IN MJ Gate Valve and
Box, Excavation, Backfill, and
Testing

12 EA $ $

11. Install Air Release Valve, Labor,
Equipment, Tapping the Main,
MH, Excavation, and Backfill

1 EA $ $

12. Install Blowoff Valve, Labor,
Equipment, Tapping the Main,
Excavation, and Backfill

3 EA $ $

13. Install 4-IN Leak Detection
Meter, Labor, Equipment, Main
Taps, Tapping Saddles, and
Backfill

2 EA $ $

14. 1-IN CTS Service–Short Side,
New Meter, Main Tap,
Coupling, Labor, Equipment,
Excavation, Testing, and Backfill
(Unclassified Excavation)

7 EA $ $
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Item
No. Description Unit

Estimated
Quantity Bid Unit Price Bid Amount

15. 1-IN CTS Service–Long Side,
New Meter, Main Tap,
Coupling, Labor, Equipment,
Excavation, Testing, and Backfill
(Unclassified Excavation) W/
Plastic Casing Pipe Under Road

9 EA $ $

16. Gravel Driveway Repair, Labor,
Excavation, Backfill, and
Restoration

250 LF $ $

17. Permanent Seeding 13,760 LF $ $
18. Preconstruction Video 1 LS $ $
Total of All Unit Price Bid Items for KY 353 Water Main Extension $

Item
No. Description Unit

Estimated
Quantity Bid Unit Price Bid Amount

US 27 Water Main Replacement
1. 6-IN PVC C900 DR18 Water

Main, Fittings, Trenching,
Bedding, Laying, Testing, and
Backfill
(Unclassified Excavation)

14,700 LF $ $

2. Abandon Existing Water Main
in Place

1 EA $ $

3. Abandon, Demolition, and
Remove Existing Pump Station

1 EA $ $

4. Install 6-IN MJ Gate Valve and
Box, Excavation, Backfill, and
Testing

24 EA $ $

5. Install 6-IN Leak Detection
Meter, Labor, Equipment, Main
Taps, Tapping Saddles, and
Backfill

4 EA $ $

6. 12-IN Steel Casing Pipe Jack and
Bore, Labor, and Equipment

560 LF $ $

7. Free Bore Installation of Water
Main W/ no Casing Pipe
Installed by Jack and Bore,
Fittings, Trenching, Bedding,
Laying, and Backfill
(Unclassified Excavation)

510 LF $ $

8. Install Air Release Valve, Labor,
Equipment, Tapping the Main,
MH, Excavation, and Backfill

1 EA $ $

9. Cap Existing Water Main, Labor,
Equipment, Excavation, Backfill,
and Restoration

5 EA $ $

10. Tie-in to Existing 6-IN Water
Main, Excavation, Fittings,
Sleeves, Couplings, Anchoring,
Testing, and Backfill

8 EA $ $
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Item
No. Description Unit

Estimated
Quantity Bid Unit Price Bid Amount

11. 1-IN CTS Service–Short Side,
Main Tap, Coupling, Labor,
Equipment, Excavation, Testing,
and Backfill
(Unclassified Excavation)

22 EA $ $

12. 1-IN CTS Service–Long Side,
Main Tap, Coupling, Labor,
Equipment, Excavation, Testing,
and Backfill
(Unclassified Excavation) W/
Plastic Casing Pipe Under Road

17 EA $ $

13. Concrete Repair, Labor,
Equipment, Excavation, Backfill,
and Restoration

50 LS $ $

14. Gravel Driveway Repair, Labor,
Excavation, Backfill, and
Restoration

50 LF $ $

15. Trench Width Asphalt Repair,
Labor, Equipment, Excavation,
Backfill, and Restoration

50 LF $ $

16. Permanent Seeding 14,700 LF $ $
17. Preconstruction Video 1 LS $ $
Total of All Unit Price Bid Items for US 27 Water Main Replacement $
Total of All Unit Price Bid Items for KY 353 Water Main Extension and US 27
Water Main Replacement

$

The extended prices for Unit Price Work set forth as of the Effective Date of the Contract are
based on estimated quantities. As provided in Paragraph 13.03 of the General Conditions,
estimated quantities are not guaranteed, and determinations of actual quantities and
classifications are to be made by Engineer.

ARTICLE 6—PAYMENT PROCEDURES

6.01 Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General
Conditions. Applications for Payment will be processed by Engineer as provided in the General
Conditions.

6.02 Progress Payments; Retainage

A. Owner shall make progress payments on the basis of Contractor’s Applications for Payment
on or about the 20th day of each month during performance of the Work as provided in
Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted
in a timely manner and otherwise meet the requirements of the Contract. All such payments
will be measured by the Schedule of Values established as provided in the General Conditions
(and in the case of Unit Price Work based on the number of units completed) or, in the event
there is no Schedule of Values, as provided elsewhere in the Contract.
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1. Prior to Substantial Completion, progress payments will be made in an amount equal to
the percentage indicated below but, in each case, less the aggregate of payments
previously made and less such amounts as Owner may withhold, including but not limited
to liquidated damages, in accordance with the Contract.

a. 95 percent of the value of the Work completed (with the balance being retainage).

b. 95 percent of cost of materials and equipment not incorporated in the Work (with
the balance being retainage).

B. Upon Substantial Completion of the entire construction to be provided under the
construction Contract Documents, Owner shall pay an amount sufficient to increase total
payments to Contractor to 100 percent of the Work completed, less such amounts set off by
Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 200 percent of
Engineer’s estimate of the value of Work to be completed or corrected as shown on the punch
list of items to be completed or corrected prior to final payment.

6.03 Final Payment

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the
Contract Price in accordance with Paragraph 15.06 of the General Conditions.

6.04 Consent of Surety

A. Owner will not make final payment, unless Contractor submits written consent of the surety
to such payment.

ARTICLE 7—CONTRACT DOCUMENTS

7.01 Contents

A. The Contract Documents consist of all of the following:

1. This Agreement.

2. Bonds:

a. Performance bond (together with power of attorney).

b. Payment bond (together with power of attorney).

3. General Conditions.

4. Supplementary Conditions.

5. Specifications as listed in the table of contents of the project manual (copy of list
attached).

6. Drawings (not attached but incorporated by reference) consisting of 19 sheets with each
sheet bearing the following general title: 9 Sheets for KY 353 Water Main Extension
Project and 10 Sheets for US 27 Water Main Replacement Project.

7. Addenda (numbers [number] to [number], inclusive).

8. Exhibits to this Agreement (enumerated as follows):

9. The following which may be delivered or issued on or after the Effective Date of the
Contract and are not attached hereto:
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a. Notice to Proceed.

b. Erosion Control Certification.

c. Work Change Directives.

d. Change Orders.

e. Field Orders.

f. Warranty Bond, if any.

B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except
as expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Article 7.

D. The Contract Documents may only be amended, modified, or supplemented as provided in
the Contract.

ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01 Contractor’s Representations

A. In order to induce Owner to enter into this Contract, Contractor makes the following
representations:

1. Contractor has examined and carefully studied the Contract Documents, including
Addenda.

2. Contractor has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work.

4. Contractor has carefully studied the reports of explorations and tests of subsurface
conditions at or adjacent to the Site and the drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

5. Contractor has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

6. Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance of the Work; (b) the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor; and (c) Contractor’s safety
precautions and programs.



EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 8 of 10

7. Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price,
within the Contract Times, and in accordance with the other terms and conditions of the
Contract.

8. Contractor is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Contract Documents.

9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and of
discrepancies between Site conditions and the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

10. The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

11. Contractor’s entry into this Contract constitutes an incontrovertible representation by
Contractor that without exception all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

8.02 Contractor’s Certifications

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this
Paragraph 8.02:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of Owner,
(b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive
Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with
or without the knowledge of Owner, a purpose of which is to establish Bid prices at
artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons
or their property to influence their participation in the bidding process or affect the
execution of the Contract.

8.03 Standard General Conditions

A. Owner stipulates that if the General Conditions that are made a part of this Contract are
EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published
by the Engineers Joint Contract Documents Committee, and if Owner is the party that has
furnished said General Conditions, then Owner has plainly shown all modifications to the
standard wording of such published document to the Contractor, through a process such as
highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions.
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ARTICLE 9—MISCELLANEOUS

9.01 Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall
be reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.

9.02 Hierarchy

A. In resolving inconsistencies among two or more section of the Contract Documents,
precedence shall be given in the following order:

First: WRITTEN AMENDMENTS
Second:CHANGE ORDERS/FIELD ORDERS/WORK CHANGE DIRECTIVES
Third: ADDENDA
Fourth: AGREEMENT
Fifth: SUPPLEMENTARY CONDITIONS
Sixth: SPECIAL CONDITIONS
Seventh: GENERAL CONDITIONS
Eighth: SPECIFICATIONS
Ninth: DRAWINGS

For categories that have the same order of precedence, the document that includes the
latest date shall control. Figure dimensions (numerical) on Drawings shall take precedence
over dimensions measured utilizing a scale.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement in quintuplicate.

This Agreement will be effective on [indicate date on which Contract becomes effective] (which is the
Effective Date of the Contract).

Owner: Contractor:
HARRISON COUNTY WATER ASSOCIATION
(typed or printed name of organization) (typed or printed name of organization)

By: By:
(individual’s signature) (individual’s signature)

Date: Date:
(date signed) (date signed)

Name: GARY CARTER Name:
(typed or printed) (typed or printed)

Title: PRESIDENT Title:
(typed or printed) (typed or printed)

(If [Type of Entity] is a corporation, a partnership, or a
joint venture, attach evidence of authority to sign.)

Attest: Attest:
(individual’s signature) (individual’s signature)

Title: Title:
(typed or printed) (typed or printed)

Address for giving notices: Address for giving notices:

432 SEA BISCUIT HIGHWAY

CYNTHIANA, KY 41021

Designated Representative: Designated Representative:

Name: NATHAN FIELDS Name:
(typed or printed) (typed or printed)

Title: MANAGER Title:
(typed or printed) (typed or printed)

Address: Address:

432 SEA BISCUIT HIGHWAY

CYNTHIANA, KY 41021

Phone: Phone:

Email: Email:
(If [Type of Entity] is a corporation, attach evidence of
authority to sign. If [Type of Entity] is a public body,
attach evidence of authority to sign and resolution or
other documents authorizing execution of this
Agreement.)

License No.:
(where applicable)

State:
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CERTIFICATE OF OWNER’S ATTORNEY AND AGENCY CONCURRENCE 

CERTFICATE OF OWNER’S ATTORNEY 
PROJECT NAME: 

CONTRACTOR NAME AND CONTRACT NUMBER: 

I, the undersigned, ___________________________________, the duly authorized and acting legal 
representative of __________________________________________________, do hereby certify as 
follows: I have examined the attached Contract(s) and performance and payment bond(s) and the manner of 
execution thereof, and I am of the opinion that each of the aforesaid agreements is adequate and has been 
duly executed by the proper parties thereto acting through their duly authorized representatives; that said 
representatives have full power and authority to execute said agreements on behalf of the respective parties 
named thereon; and that the foregoing agreements constitute valid and legally binding obligations upon the 
parties executing the same in accordance with the terms, conditions, and provisions thereof. 

Name Date 

AGENCY CONCURRENCE 

As lender or insurer of funds to defray the costs of this Contract, and without liability for any payments 
thereunder, the Agency hereby concurs in the form, content, and execution of this Agreement. 

Agency Representative Date 

Name 
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NOTICE TO PROCEED

Owner: HARRISON COUNTY WATER ASSOCIATION Owner’s Project No.:

Engineer: STRAND ASSOCIATES, INC.® Engineer’s Project No.: 5224.263

Contractor: Contractor’s Project No.:

Project: 1-2025

Contract Name: KY 353 WATER MAIN EXTENSION AND US 27 WATER MAIN REPLACEMENT PROJECT

Effective Date of Contract:

Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to
run on pursuant to Paragraph 4.01 of the General Conditions.

On that date, Contractor shall start performing its obligations under the Contract Documents. No Work
will be done at the Site prior to such date.

In accordance with the Agreement:

The number of days to achieve Substantial Completion is 180 days from the date stated above for the
commencement of the Contract Times, resulting in a date for Substantial Completion of __________;
and the number of days to achieve readiness for final payment is 180 days from the commencement
date of the Contract Times, resulting in a date for readiness for final payment of ________________.

Before starting any Work at the Site, Contractor must comply with the following:

Owner: HARRISON COUNTY WATER ASSOCIATION

By (signature):

Name (printed):

Title:

Date Issued:

Copy: Engineer



Section 00 55 10-1
5224.263/1-2025

SECTION 00 55 10

EROSION CONTROL CERTIFICATION

Dated:

TO:
(OWNER)

ADDRESS:

PROJECT:

OWNER’S CONTRACT NO.:

CONTRACT FOR:

(Insert name of Contract as it appears in the Bidding Documents)

I certify under penalty of law that I understand the terms and conditions of the General National Pollutant
Discharge Elimination System (NPDES) Permit that authorizes the stormwater discharges associated
with industrial activities from the construction site and as may be detailed in the Contract Documents.

I agree to indemnify and hold OWNER harmless from any claims, demands, suits, causes of action,
settlements, fines, or judgments and the costs of litigation, including, but not limited to, reasonable
attorneys fees and costs of investigation and arising from a condition, obligation, or requirement
assumed or to be performed by CONTRACTOR for storm water pollution and erosion control.

Fines and other costs incurred against OWNER for CONTRACTOR’s failure to provide the required
erosion control practices will be paid by CONTRACTOR.

(CONTRACTOR)

By:
(Authorized Signature)

(Title)

END OF SECTION
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PERFORMANCE BOND

Contractor Surety

Name: [Full formal name of Contractor] Name: [Full formal name of Surety]

Address (principal place of business): Address (principal place of business):
[Address of Contractor’s principal place of
business]

[Address of Surety’s principal place of business]

Owner Contract

Name: [Full formal name of Owner] Description (name and location):

Mailing address (principal place of business): [Owner’s project/contract name, and location of
the project]

[Address of Owner’s principal place of business]

Contract Price: [Amount from Contract]

Effective Date of Contract: [Date from Contract]

Bond

Bond Amount: [Amount]

Date of Bond: [Date]
(Date of Bond cannot be earlier than Effective Date of Contract)
Modifications to this Bond form:
☐ None☐ See Paragraph 16
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Performance Bond, do each cause this Performance Bond to be duly executed by an authorized officer,
agent, or representative.
Contractor as Principal Surety

(Full formal name of Contractor) (Full formal name of Surety) (corporate seal)

By: By:
(Signature) (Signature)(Attach Power of Attorney)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:

Attest: Attest:
(Signature) (Signature)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:
Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no
obligation under this Bond, except when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond
will arise after:

3.1. The Owner first provides notice to the Contractor and the Surety that the Owner is considering
declaring a Contractor Default. Such notice may indicate whether the Owner is requesting a
conference among the Owner, Contractor, and Surety to discuss the Contractor’s performance.
If the Owner does not request a conference, the Surety may, within five (5) business days after
receipt of the Owner’s notice, request such a conference. If the Surety timely requests a
conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference
requested under this Paragraph 3.1 will be held within ten (10) business days of the Surety’s
receipt of the Owner’s notice. If the Owner, the Contractor, and the Surety agree, the
Contractor shall be allowed a reasonable time to perform the Construction Contract, but such
an agreement does not waive the Owner’s right, if any, subsequently to declare a Contractor
Default;

3.2. The Owner declares a Contractor Default, terminates the Construction Contract and notifies the
Surety; and

3.3. The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of
the Construction Contract to the Surety or to a contractor selected to perform the Construction
Contract.

4. Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not
constitute a failure to comply with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the
Surety’s expense take one of the following actions:

5.1. Arrange for the Contractor, with the consent of the Owner, to perform and complete the
Construction Contract;

5.2. Undertake to perform and complete the Construction Contract itself, through its agents or
independent contractors;

5.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a
contract for performance and completion of the Construction Contract, arrange for a contract
to be prepared for execution by the Owner and a contractor selected with the Owners
concurrence, to be secured with performance and payment bonds executed by a qualified
surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 7 in excess of the Balance of the Contract Price
incurred by the Owner as a result of the Contractor Default; or

5.4. Waive its right to perform and complete, arrange for completion, or obtain a new contractor,
and with reasonable promptness under the circumstances:
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5.4.1 After investigation, determine the amount for which it may be liable to the Owner and,
as soon as practicable after the amount is determined, make payment to the Owner; or

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety
shall be deemed to be in default on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and
the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment, or the Surety has denied liability, in
whole or in part, without further notice, the Owner shall be entitled to enforce any remedy available
to the Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to
the Owner will not be greater than those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety will not be greater than those of the Owner under the
Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1. the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;

7.2. additional legal, design professional, and delay costs resulting from the Contractor’s Default,
and resulting from the actions or failure to act of the Surety under Paragraph 5; and

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract,
actual damages caused by delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the amount
of this Bond.

9. The Surety shall not be liable to the Owner or others for obligations of the Contractor that are
unrelated to the Construction Contract, and the Balance of the Contract Price will not be reduced or
set off on account of any such unrelated obligations. No right of action will accrue on this Bond to any
person or entity other than the Owner or its heirs, executors, administrators, successors, and assigns.

10. The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent
jurisdiction in the location in which the work or part of the work is located and must be instituted
within two years after a declaration of Contractor Default or within two years after the Contractor
ceased working or within two years after the Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law, the
minimum periods of limitations available to sureties as a defense in the jurisdiction of the suit will be
applicable.

12. Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address shown
on the page on which their signature appears.

13. When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement will be deemed deleted therefrom and provisions conforming to such
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statutory or other legal requirement will be deemed incorporated herein. When so furnished, the
intent is that this Bond will be construed as a statutory bond and not as a common law bond.

14. Definitions

14.1. Balance of the Contract Price—The total amount payable by the Owner to the Contractor under
the Construction Contract after all proper adjustments have been made including allowance for
the Contractor for any amounts received or to be received by the Owner in settlement of
insurance or other claims for damages to which the Contractor is entitled, reduced by all valid
and proper payments made to or on behalf of the Contractor under the Construction Contract.

14.2. Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and changes made to the agreement and the
Contract Documents.

14.3. Contractor Default—Failure of the Contractor, which has not been remedied or waived, to
perform or otherwise to comply with a material term of the Construction Contract.

14.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

14.5. Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

15. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

16. Modifications to this Bond are as follows: None.
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PAYMENT BOND

Contractor Surety

Name: [Full formal name of Contractor] Name: [Full formal name of Surety]

Address (principal place of business): Address (principal place of business):
[Address of Contractor’s principal place of
business]

[Address of Surety’s principal place of business]

Owner Contract

Name: [Full formal name of Owner] Description (name and location):
Mailing address (principal place of business): [Owner’s project/contract name, and location of

the project][Address of Owner’s principal place of business]

Contract Price: [Amount, from Contract]

Effective Date of Contract: [Date, from Contract]

Bond

Bond Amount: [Amount]

Date of Bond: [Date]
(Date of Bond cannot be earlier than Effective Date of Contract)
Modifications to this Bond form:
☐ None☐ See Paragraph 18
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Payment Bond, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or
representative.
Contractor as Principal Surety

(Full formal name of Contractor) (Full formal name of Surety) (corporate seal)

By: By:
(Signature) (Signature)(Attach Power of Attorney)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:

Attest: Attest:
(Signature) (Signature)

Name: Name:
(Printed or typed) (Printed or typed)

Title: Title:
Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner to pay for labor, materials, and equipment
furnished for use in the performance of the Construction Contract, which is incorporated herein by
reference, subject to the following terms.

2. If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies,
and holds harmless the Owner from claims, demands, liens, or suits by any person or entity seeking
payment for labor, materials, or equipment furnished for use in the performance of the Construction
Contract, then the Surety and the Contractor shall have no obligation under this Bond.

3. If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner
under this Bond will arise after the Owner has promptly notified the Contractor and the Surety (at the
address described in Paragraph 13) of claims, demands, liens, or suits against the Owner or the
Owner’s property by any person or entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction Contract, and tendered defense of such
claims, demands, liens, or suits to the Contractor and the Surety.

4. When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the
Surety’s expense defend, indemnify, and hold harmless the Owner against a duly tendered claim,
demand, lien, or suit.

5. The Surety’s obligations to a Claimant under this Bond will arise after the following:

5.1. Claimants who do not have a direct contract with the Contractor

5.1.1. have furnished a written notice of non-payment to the Contractor, stating with
substantial accuracy the amount claimed and the name of the party to whom the
materials were, or equipment was, furnished or supplied or for whom the labor was
done or performed, within ninety (90) days after having last performed labor or last
furnished materials or equipment included in the Claim; and

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13).

5.2. Claimants who are employed by or have a direct contract with the Contractor have sent a Claim
to the Surety (at the address described in Paragraph 13).

6. If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that
is sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under
Paragraph 5.1.1.

7. When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the
Surety shall promptly and at the Surety’s expense take the following actions:

7.1. Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt
of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts
that are disputed; and

7.2. Pay or arrange for payment of any undisputed amounts.

7.3. The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed
to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the Surety and Claimant have reached agreement.
If, however, the Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable attorney’s fees the Claimant incurs thereafter
to recover any sums found to be due and owing to the Claimant.
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8. The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any
payments made in good faith by the Surety.

9. Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction
performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that
all funds earned by the Contractor in the performance of the Construction Contract are dedicated to
satisfying obligations of the Contractor and Surety under this Bond, subject to the Owner’s priority to
use the funds for the completion of the work.

10. The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that
are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs
or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make
payments to or give notice on behalf of Claimants, or otherwise have any obligations to Claimants
under this Bond.

11. The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

12. No suit or action will be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located
or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety
pursuant to Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone
or the last materials or equipment were furnished by anyone under the Construction Contract,
whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law,
the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit will
be applicable.

13. Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the
address shown on the page on which their signature appears. Actual receipt of notice or Claims,
however accomplished, will be sufficient compliance as of the date received.

14. When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement will be deemed deleted here from and provisions conforming to such
statutory or other legal requirement will be deemed incorporated herein. When so furnished, the
intent is that this Bond will be construed as a statutory bond and not as a common law bond.

15. Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the
Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

16. Definitions

16.1. Claim—A written statement by the Claimant including at a minimum:

16.1.1. The name of the Claimant;

16.1.2. The name of the person for whom the labor was done, or materials or equipment
furnished;

16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or
equipment was furnished for use in the performance of the Construction Contract;

16.1.4. A brief description of the labor, materials, or equipment furnished;
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16.1.5. The date on which the Claimant last performed labor or last furnished materials or
equipment for use in the performance of the Construction Contract;

16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished
as of the date of the Claim;

16.1.7. The total amount of previous payments received by the Claimant; and

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2. Claimant—An individual or entity having a direct contract with the Contractor or with a
subcontractor of the Contractor to furnish labor, materials, or equipment for use in the
performance of the Construction Contract. The term Claimant also includes any individual or
entity that has rightfully asserted a claim under an applicable mechanic’s lien or similar statute
against the real property upon which the Project is located. The intent of this Bond is to include
without limitation in the terms of “labor, materials, or equipment” that part of the water, gas,
power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Construction
Contract, architectural and engineering services required for performance of the work of the
Contractor and the Contractor’s subcontractors, and all other items for which a mechanic’s lien
may be asserted in the jurisdiction where the labor, materials, or equipment were furnished.

16.3. Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and all changes made to the agreement and the
Contract Documents.

16.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

16.5. Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

18. Modifications to this Bond are as follows: None.
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From

1.
2.
3.
4.

5.
a. X
b. X
c.

6.
7.
8.
9.

#REF!
#REF!

#REF!

Current Contract Price (Line 1 + Line 2)

Contractor:

#REF!

Net change by Change Orders

to

Original Contract Price

#REF!

#REF!

#REF!

Total Work completed and materials stored to date
(Sum of Column G Lump Sum Total and Column J Unit Price Total)
Retainage

Work Completed
Stored Materials

Total Retainage (Line 5.a + Line 5.b)
Amount eligible to date (Line 4 - Line 5.c)
Less previous payments (Line 6 from prior application)
Amount due this application

#REF!
#REF!

#REF!

#REF!

Application Date:

Approved by Funding Agency

By:

Title:

Date:

By:

Title:

Date:

By:

Title:

Date:

By:

Title:

#REF!

Date:

Signature: Date:

Contractor's Certification
Balance to finish, including retainage (Line 3 - Line 4)

Approved by Owner

The undersigned Contractor certifies, to the best of its knowledge, the following:
(1) All previous progress payments received from Owner on account of Work done under the Contract have been
applied on account to discharge Contractor's legitimate obligations incurred in connection with the Work covered by
prior Applications for Payment;
(2) Title to all Work, materials and equipment incorporated in said Work, or otherwise listed in or covered by this
Application for Payment, will pass to Owner at time of payment free and clear of all liens, security interests, and
encumbrances (except such as are covered by a bond acceptable to Owner indemnifying Owner against any such
liens, security interest, or encumbrances); and
(3) All the Work covered by this Application for Payment is in accordance with the Contract Documents and is not
defective.

Recommended by Engineer

Contractor's Application for Payment

Application No.:

Owner's Project No.:
Engineer's Project No.:
Contractor's Project No.:

Application Period:

Contract:

Owner:

Contractor:
Engineer:

Project:

EJCDC C-620 Contractor's Application for Payment
(c) 2018 National Society of Professional Engineers for EJCDC.  All rights reserved.



 From to

A C D E F G H I J K L

Item Quantity Units
Unit Price

($)

Value of Bid Item
(C X E)

($)

Estimated
Quantity

Incorporated in
the Work

Value of Work
Completed to Date

(E X G)
($)

                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -

-$ -$ -$ -$ -$Original Contract Totals

B

Original Contract

% of
Value of

Item
 (J / F)

(%)

Balance to Finish (F
- J)
($)Description

Work Completed

Materials
Currently Stored

(not in G)
($)

Work Completed
and Materials
Stored to Date

(H + I)
($)

Contract Information

Bid Item
No.

Engineer:
Contractor:
Project:
Contract:

Application Date:Application Period:Application No.:

Contractor's Application for PaymentProgress Estimate - Unit Price Work
Owner's Project No.:
Engineer's Project No.:
Contractor's Project No.:

Owner:

Unit Price
EJCDC C-620 Contractor's Application for Payment

(c) 2018 National Society of Professional Engineers for EJCDC.  All rights reserved. 2  of 4



 From to

A C D E F G H I J K L

Item Quantity Units
Unit Price

($)

Value of Bid Item
(C X E)

($)

Estimated
Quantity

Incorporated in
the Work

Value of Work
Completed to Date

(E X G)
($)

B

% of
Value of

Item
 (J / F)

(%)

Balance to Finish (F
- J)
($)Description

Work Completed

Materials
Currently Stored

(not in G)
($)

Work Completed
and Materials
Stored to Date

(H + I)
($)

Contract Information

Bid Item
No.

Engineer:
Contractor:
Project:
Contract:

Application Date:Application Period:Application No.:

Contractor's Application for PaymentProgress Estimate - Unit Price Work
Owner's Project No.:
Engineer's Project No.:
Contractor's Project No.:

Owner:

                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -
                              -                               -                               -                               -

-$ -$ -$ -$ -$

-$ -$ -$ -$ -$

Change Order Totals

Original Contract and Change Orders

Change Orders

 Project Totals

Unit Price
EJCDC C-620 Contractor's Application for Payment

(c) 2018 National Society of Professional Engineers for EJCDC.  All rights reserved. 3  of 4



Owner:
Engineer:
Contractor:
Project:
Contract:

Application No.: Application Period:  From to

A B C D E F G H I J K L M

Previous Amount
Stored

($)

Amount Stored this
Period

($)

Amount Stored to
Date (G+H)

($)

Amount Previously
Incorporated in the

Work
($)

Amount
Incorporated in the

Work this Period
($)

Total Amount
Incorporated in the

Work
(J+K)
($)

                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -
                               -                                -                                -

-$ -$ -$ -$ -$ -$ -$

Stored Materials Summary

Totals

Storage Location
Description of Materials or

Equipment Stored

Submittal No.
(with

Specification
Section No.)

Supplier
Invoice No.

 Item No.
(Lump Sum Tab)
or Bid Item No.
(Unit Price Tab)

Application Date:

Contractor's Application for Payment

Materials Stored Incorporated in Work
Materials

Remaining in
Storage

(I-L)
 ($)

Application
No. When
Materials
Placed in
Storage

Owner's Project No.:
Engineer's Project No.:
Contractor's Project No.:

Stored Materials
EJCDC C-620 Contractor's Application for Payment
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FIELD ORDER NO.: [Number of Field Order]

Owner: Owner’s Project No.:
Engineer: Engineer’s Project No.:
Contractor: Contractor’s Project No.:
Project:
Contract Name:
Date Issued: Effective Date of Field Order:

Contractor is hereby directed to promptly perform the Work described in this Field Order, issued in
accordance with Paragraph 11.04 of the General Conditions, for minor changes in the Work without
changes in Contract Price or Contract Times. If Contractor considers that a change in Contract Price or
Contract Times is required, submit a Change Proposal before proceeding with this Work.

Reference:

Specification Section(s):

Drawing(s) / Details (s):

Description:

[Description of the change to the Work]

Attachments:

[List documents supporting change]

Issued by Engineer

By:

Title:

Date:
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WORK CHANGE DIRECTIVE NO.: [Number of Work Change Directive]

Owner: Owner’s Project No.:
Engineer: Engineer’s Project No.:
Contractor: Contractor’s Project No.:
Project:
Contract Name:
Date Issued: Effective Date of Work Change Directive:

Contractor is directed to proceed promptly with the following change(s):

Description:

[Description of the change to the Work]

Attachments:

[List documents related to the change to the Work]

Purpose for the Work Change Directive:

[Describe the purpose for the change to the Work]

Directive to proceed promptly with the Work described herein, prior to agreeing to change in Contract
Price and Contract Time, is issued due to:

Notes to User—Check one or both of the following

☐ Non-agreement on pricing of proposed change.☐Necessity to proceed for schedule or other reasons.

Estimated Change in Contract Price and Contract Times (non-binding, preliminary):

Contract Price: $ [increase] [decrease] [not yet estimated].

Contract Time: days [increase] [decrease] [not yet estimated].

Basis of estimated change in Contract Price:

☐ Lump Sum☐ Unit Price☐ Cost of the Work☐ Other

Recommended by Engineer Authorized by Owner

By:

Title:

Date:
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CHANGE ORDER NO.: [Number of Change Order]

Owner: Owner’s Project No.:
Engineer: Engineer’s Project No.:
Contractor: Contractor’s Project No.:
Project:
Contract Name:
Date Issued: Effective Date of Change Order:

The Contract is modified as follows upon execution of this Change Order:

Description:

[Description of the change]

Attachments:

[List documents related to the change]

Change in Contract Price

Change in Contract Times
[State Contract Times as either a specific date or a

number of days]
Original Contract Price: Original Contract Times:

Substantial Completion:
$ Ready for final payment:

[Increase] [Decrease] from previously approved Change
Orders No. 1 to No. [Number of previous Change
Order]:

[Increase] [Decrease] from previously approved
Change Orders No.1 to No. [Number of previous
Change Order]:

Substantial Completion:
$ Ready for final payment:

Contract Price prior to this Change Order: Contract Times prior to this Change Order:
Substantial Completion:

$ Ready for final payment:

[Increase] [Decrease] this Change Order: [Increase] [Decrease] this Change Order:
Substantial Completion:

$ Ready for final payment:

Contract Price incorporating this Change Order: Contract Times with all approved Change Orders:
Substantial Completion:

$ Ready for final payment:

Recommended by Engineer (if required) Accepted by Contractor

By:

Title:

Date:

Authorized by Owner Approved by Funding Agency (if applicable)

By:

Title:

Date:
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CERTIFICATE OF SUBSTANTIAL COMPLETION

Owner: Owner’s Project No.:
Engineer: Engineer’s Project No.:
Contractor: Contractor’s Project No.:
Project:
Contract Name:

This☐ Preliminary☐ Final Certificate of Substantial Completion applies to:

☐ All Work☐ The following specified portions of the Work:

[Describe the portion of the work for which Certificate of Substantial Completion is issued]

Date of Substantial Completion: [Enter date, as determined by Engineer]

The Work to which this Certificate applies has been inspected by authorized representatives of Owner,
Contractor, and Engineer, and found to be substantially complete. The Date of Substantial Completion of
the Work or portion thereof designated above is hereby established, subject to the provisions of the
Contract pertaining to Substantial Completion. The date of Substantial Completion in the final Certificate
of Substantial Completion marks the commencement of the contractual correction period and
applicable warranties required by the Contract.

A punch list of items to be completed or corrected is attached to this Certificate. This list may not be all-
inclusive, and the failure to include any items on such list does not alter the responsibility of the
Contractor to complete all Work in accordance with the Contract Documents.

Amendments of contractual responsibilities recorded in this Certificate should be the product of mutual
agreement of Owner and Contractor; see Paragraph 15.03.D of the General Conditions.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat,
utilities, insurance, and warranties upon Owner's use or occupancy of the Work must be as provided in
the Contract, except as amended as follows:

Amendments to Owner’s Responsibilities:☐ None☐ As follows:

[List amendments to Owner’s Responsibilities]

Amendments to Contractor’s Responsibilities:☐ None☐ As follows:

[List amendments to Contractor’s Responsibilities]

The following documents are attached to and made a part of this Certificate:

[List attachments such as punch list; other documents]

This Certificate does not constitute an acceptance of Work not in accordance with the Contract
Documents, nor is it a release of Contractor's obligation to complete the Work in accordance with the
Contract Documents.

Engineer

By (signature):

Name (printed):

Title:
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NOTICE OF ACCEPTABILITY OF WORK

Owner: Owner’s Project No.:
Engineer: Engineer’s Project No.:
Contractor: Contractor’s Project No.:
Project:
Contract Name:
Notice Date: Effective Date of the Construction Contract:

The Engineer hereby gives notice to the Owner and Contractor that Engineer recommends final payment
to Contractor, and that the Work furnished and performed by Contractor under the Construction Contract
is acceptable, expressly subject to the provisions of the Construction Contract’s Contract Documents
(“Contract Documents”) and of the Agreement between Owner and Engineer for Professional Services
dated [date of professional services agreement] (“Owner-Engineer Agreement”). This Notice of
Acceptability of Work (Notice) is made expressly subject to the following terms and conditions to which
all who receive and rely on said Notice agree:

1. This Notice has been prepared with the skill and care ordinarily used by members of the
engineering profession practicing under similar conditions at the same time and in the same
locality.

2. This Notice reflects and is an expression of the Engineer’s professional opinion.

3. This Notice has been prepared to the best of Engineer’s knowledge, information, and belief as of
the Notice Date.

4. This Notice is based entirely on and expressly limited by the scope of services Engineer has been
employed by Owner to perform or furnish during construction of the Project (including
observation of the Contractor’s Work) under the Owner-Engineer Agreement, and applies only to
facts that are within Engineer’s knowledge or could reasonably have been ascertained by Engineer
as a result of carrying out the responsibilities specifically assigned to Engineer under such
Owner-Engineer Agreement.

5. This Notice is not a guarantee or warranty of Contractor’s performance under the Construction
Contract, an acceptance of Work that is not in accordance with the Contract Documents, including
but not limited to defective Work discovered after final inspection, nor an assumption of
responsibility for any failure of Contractor to furnish and perform the Work thereunder in
accordance with the Contract Documents, or to otherwise comply with the Contract Documents
or the terms of any special guarantees specified therein.

6. This Notice does not relieve Contractor of any surviving obligations under the Construction
Contract, and is subject to Owner’s reservations of rights with respect to completion and final
payment.

Engineer

By (signature):

Name (printed):

Title:
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STANDARD GENERAL CONDITIONS 
OF THE CONSTRUCTION CONTRACT 

ARTICLE 1—DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with 
initial capital letters, including the term’s singular and plural forms, will have the meaning 
indicated in the definitions below. In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which 
clarify, correct, or change the Bidding Requirements or the proposed Contract 
Documents. 

2. Agreement—The written instrument, executed by Owner and Contractor, that sets forth 
the Contract Price and Contract Times, identifies the parties and the Engineer, and 
designates the specific items that are Contract Documents. 

3. Application for Payment—The document prepared by Contractor, in a form acceptable to 
Engineer, to request progress or final payments, and which is to be accompanied by such 
supporting documentation as is required by the Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and 
all Addenda. 

7. Bidding Requirements—The Advertisement or invitation to bid, Instructions to Bidders, 
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which is signed by Contractor and Owner and authorizes an 
addition, deletion, or revision in the Work or an adjustment in the Contract Price or the 
Contract Times, or other revision to the Contract, issued on or after the Effective Date of 
the Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, seeking an adjustment in Contract Price or 
Contract Times; contesting an initial decision by Engineer concerning the requirements of 
the Contract Documents or the acceptability of Work under the Contract Documents; 
challenging a set-off against payments due; or seeking other relief with respect to the 
terms of the Contract. 

10. Claim 

a. A demand or assertion by Owner directly to Contractor, duly submitted in compliance 
with the procedural requirements set forth herein, seeking an adjustment of Contract 
Price or Contract Times; contesting an initial decision by Engineer concerning the 
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requirements of the Contract Documents or the acceptability of Work under the 
Contract Documents; contesting Engineer’s decision regarding a Change Proposal; 
seeking resolution of a contractual issue that Engineer has declined to address; or 
seeking other relief with respect to the terms of the Contract. 

b. A demand or assertion by Contractor directly to Owner, duly submitted in compliance 
with the procedural requirements set forth herein, contesting Engineer’s decision 
regarding a Change Proposal, or seeking resolution of a contractual issue that 
Engineer has declined to address. 

c. A demand or assertion by Owner or Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, made pursuant to Paragraph 12.01.A.4, 
concerning disputes arising after Engineer has issued a recommendation of final 
payment. 

d. A demand for money or services by a third party is not a Claim. 

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous 
waste, and any substance, product, waste, or other material of any nature whatsoever 
that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations 
regulating, relating to, or imposing liability or standards of conduct concerning, any 
hazardous, toxic, or dangerous waste, substance, or material. 

12. Contract—The entire and integrated written contract between Owner and Contractor 
concerning the Work. 

13. Contract Documents—Those items so designated in the Agreement, and which together 
comprise the Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor for completion of 
the Work in accordance with the Contract Documents. 

15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve 
Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work. 

16. Contractor—The individual or entity with which Owner has contracted for performance 
of the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The part of the Contract that graphically shows the scope, extent, and 
character of the Work to be performed by Contractor. 

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the 
Contract becomes effective. 

20. Electronic Document—Any Project-related correspondence, attachments to 
correspondence, data, documents, drawings, information, or graphics, including but not 
limited to Shop Drawings and other Submittals, that are in an electronic or digital format. 

21. Electronic Means—Electronic mail (email), upload/download from a secure Project 
website, or other communications methods that allow: (a) the transmission or 
communication of Electronic Documents; (b) the documentation of transmissions, 
including sending and receipt; (c) printing of the transmitted Electronic Document by the 



 

EJCDC® C-700, Standard General Conditions of the Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 3 of 70 

recipient; (d) the storage and archiving of the Electronic Document by sender and 
recipient; and (e) the use by recipient of the Electronic Document for purposes permitted 
by this Contract. Electronic Means does not include the use of text messaging, or of 
Facebook, Twitter, Instagram, or similar social media services for transmission of 
Electronic Documents. 

22. Engineer—The individual or entity named as such in the Agreement. 

23. Field Order—A written order issued by Engineer which requires minor changes in the 
Work but does not change the Contract Price or the Contract Times. 

24. Hazardous Environmental Condition—The presence at the Site of Constituents of Concern 
in such quantities or circumstances that may present a danger to persons or property 
exposed thereto. 

a. The presence at the Site of materials that are necessary for the execution of the Work, 
or that are to be incorporated into the Work, and that are controlled and contained 
pursuant to industry practices, Laws and Regulations, and the requirements of the 
Contract, is not a Hazardous Environmental Condition. 

b. The presence of Constituents of Concern that are to be removed or remediated as 
part of the Work is not a Hazardous Environmental Condition. 

c. The presence of Constituents of Concern as part of the routine, anticipated, and 
obvious working conditions at the Site, is not a Hazardous Environmental Condition. 

25. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, 
regulations, ordinances, codes, and binding decrees, resolutions, and orders of any and 
all governmental bodies, agencies, authorities, and courts having jurisdiction. 

26. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real 
property, or personal property. 

27. Milestone—A principal event in the performance of the Work that the Contract requires 
Contractor to achieve by an intermediate completion date, or by a time prior to 
Substantial Completion of all the Work. 

28. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the 
Bid. 

29. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the 
Contract Times will commence to run and on which Contractor shall start to perform the 
Work. 

30. Owner—The individual or entity with which Contractor has contracted regarding the 
Work, and which has agreed to pay Contractor for the performance of the Work, pursuant 
to the terms of the Contract. 

31. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising Contractor’s plan to accomplish the 
Work within the Contract Times. 

32. Project—The total undertaking to be accomplished for Owner by engineers, contractors, 
and others, including planning, study, design, construction, testing, commissioning, and 
start-up, and of which the Work to be performed under the Contract Documents is a part. 
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33. Resident Project Representative—The authorized representative of Engineer assigned to 
assist Engineer at the Site. As used herein, the term Resident Project Representative (RPR) 
includes any assistants or field staff of Resident Project Representative. 

34. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which 
such portion of the Work will be judged. 

35. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 
submittals and the time requirements for Engineer’s review of the submittals. 

36. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

37. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information that are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether 
approved or not, are not Drawings and are not Contract Documents. 

38. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 
upon which the Work is to be performed, including rights-of-way and easements, and 
such other lands or areas furnished by Owner which are designated for the use of 
Contractor. 

39. Specifications—The part of the Contract that consists of written requirements for 
materials, equipment, systems, standards, and workmanship as applied to the Work, and 
certain administrative requirements and procedural matters applicable to the Work. 

40. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work. 

41. Submittal—A written or graphic document, prepared by or for Contractor, which the 
Contract Documents require Contractor to submit to Engineer, or that is indicated as a 
Submittal in the Schedule of Submittals accepted by Engineer. Submittals may include 
Shop Drawings and Samples; schedules; product data; Owner-delegated designs; 
sustainable design information; information on special procedures; testing plans; results 
of tests and evaluations, source quality-control testing and inspections, and field or Site 
quality-control testing and inspections; warranties and certifications; Suppliers’ 
instructions and reports; records of delivery of spare parts and tools; operations and 
maintenance data; Project photographic documentation; record documents; and other 
such documents required by the Contract Documents. Submittals, whether or not 
approved or accepted by Engineer, are not Contract Documents. Change Proposals, 
Change Orders, Claims, notices, Applications for Payment, and requests for interpretation 
or clarification are not Submittals. 

42. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 
The terms “substantially complete” and “substantially completed” as applied to all or part 
of the Work refer to Substantial Completion of such Work. 
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43. Successful Bidder—The Bidder to which the Owner makes an award of contract. 

44. Supplementary Conditions—The part of the Contract that amends or supplements these 
General Conditions. 

45. Supplier—A manufacturer, fabricator, supplier, distributor, or vendor having a direct 
contract with Contractor or with any Subcontractor to furnish materials or equipment to 
be incorporated in the Work by Contractor or a Subcontractor. 

46. Technical Data 

a. Those items expressly identified as Technical Data in the Supplementary Conditions, 
with respect to either (1) existing subsurface conditions at or adjacent to the Site, or 
existing physical conditions at or adjacent to the Site including existing surface or 
subsurface structures (except Underground Facilities) or (2) Hazardous 
Environmental Conditions at the Site. 

b. If no such express identifications of Technical Data have been made with respect to 
conditions at the Site, then Technical Data is defined, with respect to conditions at 
the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in boring logs, 
recorded measurements of subsurface water levels, assessments of the condition of 
subsurface facilities, laboratory test results, and other factual, objective information 
regarding conditions at the Site that are set forth in any geotechnical, environmental, 
or other Site or facilities conditions report prepared for the Project and made 
available to Contractor. 

c. Information and data regarding the presence or location of Underground Facilities 
are not intended to be categorized, identified, or defined as Technical Data, and 
instead Underground Facilities are shown or indicated on the Drawings. 

47. Underground Facilities—All active or not-in-service underground lines, pipelines, 
conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or systems at the Site, including but not limited to those facilities or systems 
that produce, transmit, distribute, or convey telephone or other communications, cable 
television, fiber optic transmissions, power, electricity, light, heat, gases, oil, crude oil 
products, liquid petroleum products, water, steam, waste, wastewater, storm water, 
other liquids or chemicals, or traffic or other control systems. An abandoned facility or 
system is not an Underground Facility. 

48. Unit Price Work—Work to be paid for on the basis of unit prices. 

49. Work—The entire construction or the various separately identifiable parts thereof 
required to be provided under the Contract Documents. Work includes and is the result 
of performing or providing all labor, services, and documentation necessary to produce 
such construction; furnishing, installing, and incorporating all materials and equipment 
into such construction; and may include related services such as testing, start-up, and 
commissioning, all as required by the Contract Documents. 

50. Work Change Directive—A written directive to Contractor issued on or after the Effective 
Date of the Contract, signed by Owner and recommended by Engineer, ordering an 
addition, deletion, or revision in the Work. 
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1.02 Terminology 

A. The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that 
require initial capital letters, but, when used in the Bidding Requirements or Contract 
Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: The Contract Documents include the terms “as allowed,” 
“as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an 
exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” 
“suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are 
used to describe an action or determination of Engineer as to the Work. It is intended that 
such exercise of professional judgment, action, or determination will be solely to evaluate, in 
general, the Work for compliance with the information in the Contract Documents and with 
the design concept of the Project as a functioning whole as shown or indicated in the Contract 
Documents (unless there is a specific statement indicating otherwise). The use of any such 
term or adjective is not intended to and shall not be effective to assign to Engineer any duty 
or authority to supervise or direct the performance of the Work, or any duty or authority to 
undertake responsibility contrary to the provisions of Article 10 or any other provision of the 
Contract Documents. 

C. Day: The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

1. does not conform to the Contract Documents; 

2. does not meet the requirements of any applicable inspection, reference standard, test, 
or approval referred to in the Contract Documents; or 

3. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 15.03 or Paragraph 15.04). 

E. Furnish, Install, Perform, Provide 

1. The word “furnish,” when used in connection with services, materials, or equipment, 
means to supply and deliver said services, materials, or equipment to the Site (or some 
other specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, 
means to put into use or place in final position said services, materials, or equipment 
complete and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, means to furnish and install said services, materials, or equipment complete 
and ready for intended use. 

4. If the Contract Documents establish an obligation of Contractor with respect to specific 
services, materials, or equipment, but do not expressly use any of the four words 
“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said 
services, materials, or equipment complete and ready for intended use. 



 

EJCDC® C-700, Standard General Conditions of the Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 7 of 70 

F. Contract Price or Contract Times: References to a change in “Contract Price or Contract Times” 
or “Contract Times or Contract Price” or similar, indicate that such change applies to 
(1) Contract Price, (2) Contract Times, or (3) both Contract Price and Contract Times, as 
warranted, even if the term “or both” is not expressed. 

G. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2—PRELIMINARY MATTERS 

2.01 Delivery of Performance and Payment Bonds; Evidence of Insurance 

A. Performance and Payment Bonds: When Contractor delivers the signed counterparts of the 
Agreement to Owner, Contractor shall also deliver to Owner the performance bond and 
payment bond (if the Contract requires Contractor to furnish such bonds). 

B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the 
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional 
insured (as identified in the Contract), the certificates, endorsements, and other evidence of 
insurance required to be provided by Contractor in accordance with Article 6, except to the 
extent the Supplementary Conditions expressly establish other dates for delivery of specific 
insurance policies. 

C. Evidence of Owner’s Insurance: After receipt of the signed counterparts of the Agreement and 
all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, 
with copies to each additional insured (as identified in the Contract), the certificates and other 
evidence of insurance required to be provided by Owner under Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully 
signed counterpart of the Agreement), and one copy in electronic portable document format 
(PDF). Additional printed copies will be furnished upon request at the cost of reproduction. 

B. Owner shall maintain and safeguard at least one original printed record version of the 
Contract, including Drawings and Specifications signed and sealed by Engineer and other 
design professionals. Owner shall make such original printed record version of the Contract 
available to Contractor for review. Owner may delegate the responsibilities under this 
provision to Engineer. 

2.03 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise 
required by the Contract Documents), Contractor shall submit to Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for 
starting and completing the various stages of the Work, including any Milestones 
specified in the Contract; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices 
of items which when added together equal the Contract Price and subdivides the Work 
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into component parts in sufficient detail to serve as the basis for progress payments 
during performance of the Work. Such prices will include an appropriate amount of 
overhead and profit applicable to each item of Work. 

2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties 
as to the Work, and to discuss the schedules referred to in Paragraph 2.03.A, procedures for 
handling Shop Drawings, Samples, and other Submittals, processing Applications for Payment, 
electronic or digital transmittals, and maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual 
to act as its authorized representative with respect to the services and responsibilities under 
the Contract. Such individuals shall have the authority to transmit and receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective 
party. 

2.05 Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference, attended 
by Contractor, Engineer, and others as appropriate, will be held to review the schedules 
submitted in accordance with Paragraph 2.03.A. No progress payment will be made to 
Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression 
of the Work to completion within the Contract Times. Such acceptance will not impose 
on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or 
progress of the Work, nor interfere with or relieve Contractor from Contractor’s full 
responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a 
workable arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance 
if it provides a reasonable allocation of the Contract Price to the component parts of the 
Work. 

4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and 
resubmit the schedule. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor 
may send, and shall accept, Electronic Documents transmitted by Electronic Means. 

B. If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, and 
Contractor shall jointly develop such protocols. 

C. Subject to any governing protocols for Electronic Means, when transmitting Electronic 
Documents by Electronic Means, the transmitting party makes no representations as to long-
term compatibility, usability, or readability of the Electronic Documents resulting from the 
recipient’s use of software application packages, operating systems, or computer hardware 
differing from those used in the drafting or transmittal of the Electronic Documents. 
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ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one Contract Document is 
as binding as if required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete Project (or part 
thereof) to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the 
electronic versions of the Contract Documents (including any printed copies derived from 
such electronic versions) and the printed record version, the printed record version will 
govern. 

D. The Contract supersedes prior negotiations, representations, and agreements, whether 
written or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 
herein. 

F. Any provision or part of the Contract Documents held to be void or unenforceable under any 
Law or Regulation will be deemed stricken, and all remaining provisions will continue to be 
valid and binding upon Owner and Contractor, which agree that the Contract Documents will 
be reformed to replace such stricken provision or part thereof with a valid and enforceable 
provision that comes as close as possible to expressing the intention of the stricken provision. 

G. Nothing in the Contract Documents creates: 

1. any contractual relationship between Owner or Engineer and any Subcontractor, 
Supplier, or other individual or entity performing or furnishing any of the Work, for the 
benefit of such Subcontractor, Supplier, or other individual or entity; or 

2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any 
money due any such Subcontractor, Supplier, or other individual or entity, except as may 
otherwise be required by Laws and Regulations. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference in the Contract Documents to standard specifications, manuals, reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations, whether such reference be specific or by implication, means the standard 
specification, manual, reference standard, code, or Laws or Regulations in effect at the 
time of opening of Bids (or on the Effective Date of the Contract if there were no Bids), 
except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, and 
no instruction of a Supplier, will be effective to change the duties or responsibilities of 
Owner, Contractor, or Engineer from those set forth in the part of the Contract 
Documents prepared by or for Engineer. No such provision or instruction shall be effective 
to assign to Owner or Engineer any duty or authority to supervise or direct the 
performance of the Work, or any duty or authority to undertake responsibility 
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inconsistent with the provisions of the part of the Contract Documents prepared by or for 
Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each 
part of the Work, Contractor shall carefully study the Contract Documents, and check and 
verify pertinent figures and dimensions therein, particularly with respect to applicable 
field measurements. Contractor shall promptly report in writing to Engineer any conflict, 
error, ambiguity, or discrepancy that Contractor discovers, or has actual knowledge of, 
and shall not proceed with any Work affected thereby until the conflict, error, ambiguity, 
or discrepancy is resolved by a clarification or interpretation by Engineer, or by an 
amendment or supplement to the Contract issued pursuant to Paragraph 11.01. 

2. Contractor’s Review of Contract Documents: If, before or during the performance of the 
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the 
Contract Documents, or between the Contract Documents and (a) any applicable Law or 
Regulation, (b) actual field conditions, (c) any standard specification, manual, reference 
standard, or code, or (d) any instruction of any Supplier, then Contractor shall promptly 
report it to Engineer in writing. Contractor shall not proceed with the Work affected 
thereby (except in an emergency as required by Paragraph 7.15) until the conflict, error, 
ambiguity, or discrepancy is resolved, by a clarification or interpretation by Engineer, or 
by an amendment or supplement to the Contract issued pursuant to Paragraph 11.01. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 
knowledge thereof. 

B. Resolving Discrepancies 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions 
of the part of the Contract Documents prepared by or for Engineer take precedence in 
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the 
Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, or 
the instruction of any Supplier (whether or not specifically incorporated by reference 
as a Contract Document); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would 
result in violation of such Law or Regulation). 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall 
submit to the Engineer in writing all matters in question concerning the requirements of the 
Contract Documents (sometimes referred to as requests for information or interpretation—
RFIs), or relating to the acceptability of the Work under the Contract Documents, as soon as 
possible after such matters arise. Engineer will be the initial interpreter of the requirements 
of the Contract Documents, and judge of the acceptability of the Work. 



 

EJCDC® C-700, Standard General Conditions of the Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 11 of 70 

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 
decision on the issue submitted, or initiate an amendment or supplement to the Contract 
Documents. Engineer’s written clarification, interpretation, or decision will be final and 
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, 
unless it appeals by filing a Claim. 

C. If a submitted matter in question concerns terms and conditions of the Contract Documents 
that do not involve (1) the performance or acceptability of the Work under the Contract 
Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) 
other engineering or technical matters, then Engineer will promptly notify Owner and 
Contractor in writing that Engineer is unable to provide a decision or interpretation. If Owner 
and Contractor are unable to agree on resolution of such a matter in question, either party 
may pursue resolution as provided in Article 12. 

3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer 
or its consultants, including electronic media versions, or reuse any such Drawings, 
Specifications, other documents, or copies thereof on extensions of the Project or any 
other project without written consent of Owner and Engineer and specific written 
verification or adaptation by Engineer; or 

2. have or acquire any title or ownership rights in any other Contract Documents, reuse any 
such Contract Documents for any purpose without Owner’s express written consent, or 
violate any copyrights pertaining to such Contract Documents. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein precludes Contractor from retaining copies of the Contract 
Documents for record purposes. 

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the 30th day after the Effective Date of the 
Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Contract. In no event will the Contract Times commence to run later than the 60th day after 
the day of Bid opening or the 30th day after the Effective Date of the Contract, whichever 
date is earlier. 

4.02 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence 
to run. No Work may be done at the Site prior to such date. 

4.03 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which 
in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. 
Contractor shall be responsible for laying out the Work, shall protect and preserve the 
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established reference points and property monuments, and shall make no changes or 
relocations without the prior written approval of Owner. Contractor shall report to Engineer 
whenever any reference point or property monument is lost or destroyed or requires 
relocation because of necessary changes in grades or locations, and shall be responsible for 
the accurate replacement or relocation of such reference points or property monuments by 
professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with 
Paragraph 2.05 as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in 
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in 
changing the Contract Times. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times must 
be submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work will be delayed or postponed pending resolution of any 
disputes or disagreements, or during any appeal process, except as permitted by 
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes 
with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in Contract Price or Contract Times. 

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, 
disruption, or interference caused by or within the control of Contractor. Delay, disruption, 
and interference attributable to and within the control of a Subcontractor or Supplier shall be 
deemed to be within the control of Contractor. 

C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by 
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those 
for which they are responsible, then Contractor shall be entitled to an equitable adjustment 
in Contract Times. Such an adjustment will be Contractor’s sole and exclusive remedy for the 
delays, disruption, and interference described in this paragraph. Causes of delay, disruption, 
or interference that may give rise to an adjustment in Contract Times under this paragraph 
include but are not limited to the following: 

1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and 
earthquakes; 

2. Abnormal weather conditions; 

3. Acts or failures to act of third-party utility owners or other third-party entities (other than 
those third-party utility owners or other third-party entities performing other work at or 
adjacent to the Site as arranged by or under contract with Owner, as contemplated in 
Article 8); and 

4. Acts of war or terrorism. 
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D. Contractor’s entitlement to an adjustment of Contract Times or Contract Price is limited as 
follows: 

1. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on the 
delay, disruption, or interference adversely affecting an activity on the critical path to 
completion of the Work, as of the time of the delay, disruption, or interference. 

2. Contractor shall not be entitled to an adjustment in Contract Price for any delay, 
disruption, or interference if such delay is concurrent with a delay, disruption, or 
interference caused by or within the control of Contractor. Such a concurrent delay by 
Contractor shall not preclude an adjustment of Contract Times to which Contractor is 
otherwise entitled. 

3. Adjustments of Contract Times or Contract Price are subject to the provisions of 
Article 11. 

E. Each Contractor request or Change Proposal seeking an increase in Contract Times or Contract 
Price must be supplemented by supporting data that sets forth in detail the following: 

1. The circumstances that form the basis for the requested adjustment; 

2. The date upon which each cause of delay, disruption, or interference began to affect the 
progress of the Work; 

3. The date upon which each cause of delay, disruption, or interference ceased to affect the 
progress of the Work; 

4. The number of days’ increase in Contract Times claimed as a consequence of each such 
cause of delay, disruption, or interference; and 

5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07. 

Contractor shall also furnish such additional supporting documentation as Owner or Engineer 
may require including, where appropriate, a revised progress schedule indicating all the 
activities affected by the delay, disruption, or interference, and an explanation of the effect 
of the delay, disruption, or interference on the critical path to completion of the Work. 

F. Delays, disruption, and interference to the performance or progress of the Work resulting 
from the existence of a differing subsurface or physical condition, an Underground Facility 
that was not shown or indicated by the Contract Documents, or not shown or indicated with 
reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are 
governed by Article 5, together with the provisions of Paragraphs 4.05.D and 4.05.E. 

G. Paragraph 8.03 addresses delays, disruption, and interference to the performance or progress 
of the Work resulting from the performance of certain other work at or adjacent to the Site. 

ARTICLE 5—SITE; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL 
CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances or 
restrictions not of general application but specifically related to use of the Site with which 
Contractor must comply in performing the Work. 
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B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which permanent improvements are 
to be made and Owner’s interest therein as necessary for giving notice of or filing a mechanic’s 
or construction lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas 

1. Contractor shall confine construction equipment, temporary construction facilities, the 
storage of materials and equipment, and the operations of workers to the Site, adjacent 
areas that Contractor has arranged to use through construction easements or otherwise, 
and other adjacent areas permitted by Laws and Regulations, and shall not unreasonably 
encumber the Site and such other adjacent areas with construction equipment or other 
materials or equipment. Contractor shall assume full responsibility for (a) damage to the 
Site; (b) damage to any such other adjacent areas used for Contractor’s operations; (c) 
damage to any other adjacent land or areas, or to improvements, structures, utilities, or 
similar facilities located at such adjacent lands or areas; and (d) for injuries and losses 
sustained by the owners or occupants of any such land or areas; provided that such 
damage or injuries result from the performance of the Work or from other actions or 
conduct of the Contractor or those for which Contractor is responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area 
because of the performance of the Work, or because of other actions or conduct of the 
Contractor or those for which Contractor is responsible, Contractor shall (a) take 
immediate corrective or remedial action as required by Paragraph 7.13, or otherwise; (b) 
promptly attempt to settle the claim as to all parties through negotiations with such 
owner or occupant, or otherwise resolve the claim by arbitration or other dispute 
resolution proceeding, or in a court of competent jurisdiction; and (c) to the fullest extent 
permitted by Laws and Regulations, indemnify and hold harmless Owner and Engineer, 
and the officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them, from and against any such claim, and against all 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused directly or indirectly, in whole or in part by, 
or based upon, Contractor’s performance of the Work, or because of other actions or 
conduct of the Contractor or those for which Contractor is responsible. 

B. Removal of Debris During Performance of the Work: During the progress of the Work the 
Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish, 
and other debris will conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor 
shall remove from the Site and adjacent areas all tools, appliances, construction equipment 
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and machinery, and surplus materials and shall restore to original condition all property not 
designated for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be 
loaded in any manner that will endanger the structure, nor shall Contractor subject any part 
of the Work or adjacent structures or land to stresses or pressures that will endanger them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site 
that contain Technical Data; 

2. Those drawings of existing physical conditions at or adjacent to the Site, including those 
drawings depicting existing surface or subsurface structures at or adjacent to the Site 
(except Underground Facilities), that contain Technical Data; and 

3. Technical Data contained in such reports and drawings. 

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings, 
pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A. 
Information and data regarding the presence or location of Underground Facilities are not 
intended to be categorized, identified, or defined as Technical Data. 

C. Reliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the 
Technical Data expressly identified in the Supplementary Conditions with respect to such 
reports and drawings, but such reports and drawings are not Contract Documents. If no such 
express identification has been made, then Contractor may rely upon the accuracy of the 
Technical Data as defined in Paragraph 1.01.A.46.b. 

D. Limitations of Other Data and Documents: Except for such reliance on Technical Data, 
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their 
officers, directors, members, partners, employees, agents, consultants, or subcontractors, 
with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but 
not limited to, any aspects of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor, and safety precautions and 
programs incident thereto; 

2. other data, interpretations, opinions, and information contained in such reports or shown 
or indicated in such drawings; 

3. the contents of other Site-related documents made available to Contractor, such as 
record drawings from other projects at or adjacent to the Site, or Owner’s archival 
documents concerning the Site; or 

4. any Contractor interpretation of or conclusion drawn from any Technical Data or any such 
other data, interpretations, opinions, or information. 
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5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed at the Site: 

1. is of such a nature as to establish that any Technical Data on which Contractor is entitled 
to rely as provided in Paragraph 5.03 is materially inaccurate; 

2. is of such a nature as to require a change in the Drawings or Specifications; 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing 
the subsurface or physical conditions or performing any Work in connection therewith (except 
in an emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about 
such condition. Contractor shall not further disturb such condition or perform any Work in 
connection therewith (except with respect to an emergency) until receipt of a written 
statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 
Engineer will promptly review the subsurface or physical condition in question; determine 
whether it is necessary for Owner to obtain additional exploration or tests with respect to the 
condition; conclude whether the condition falls within any one or more of the differing site 
condition categories in Paragraph 5.04.A; obtain any pertinent cost or schedule information 
from Contractor; prepare recommendations to Owner regarding the Contractor’s resumption 
of Work in connection with the subsurface or physical condition in question and the need for 
any change in the Drawings or Specifications; and advise Owner in writing of Engineer’s 
findings, conclusions, and recommendations. 

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written 
findings, conclusions, and recommendations, Owner shall issue a written statement to 
Contractor (with a copy to Engineer) regarding the subsurface or physical condition in 
question, addressing the resumption of Work in connection with such condition, indicating 
whether any change in the Drawings or Specifications will be made, and adopting or rejecting 
Engineer’s written findings, conclusions, and recommendations, in whole or in part. 

D. Early Resumption of Work: If at any time Engineer determines that Work in connection with 
the subsurface or physical condition in question may resume prior to completion of Engineer’s 
review or Owner’s issuance of its statement to Contractor, because the condition in question 
has been adequately documented, and analyzed on a preliminary basis, then the Engineer 
may at its discretion instruct Contractor to resume such Work. 

E. Possible Price and Times Adjustments 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 
Times, to the extent that the existence of a differing subsurface or physical condition, or 
any related delay, disruption, or interference, causes an increase or decrease in 
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Contractor’s cost of, or time required for, performance of the Work; subject, however, to 
the following: 

a. Such condition must fall within any one or more of the categories described in 
Paragraph 5.04.A; 

b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraph 13.03; and, 

c. Contractor’s entitlement to an adjustment of the Contract Times is subject to the 
provisions of Paragraphs 4.05.D and 4.05.E. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times 
with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract, or otherwise; 

b. The existence of such condition reasonably could have been discovered or revealed 
as a result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas expressly required by the Bidding Requirements or Contract 
Documents to be conducted by or for Contractor prior to Contractor’s making such 
commitment; or 

c. Contractor failed to give the written notice required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or 
extent of any adjustment in the Contract Price or Contract Times, then any such 
adjustment will be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or 
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days 
after Owner’s issuance of the Owner’s written statement to Contractor regarding the 
subsurface or physical condition in question. 

F. Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights 
and responsibilities regarding the presence or location of Underground Facilities. 
Paragraph 5.06 governs rights and responsibilities regarding Hazardous Environmental 
Conditions. The provisions of Paragraphs 5.03 and 5.04 are not applicable to the presence or 
location of Underground Facilities, or to Hazardous Environmental Conditions. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: Unless it is otherwise expressly provided in the Supplementary 
Conditions, the cost of all of the following are included in the Contract Price, and Contractor 
shall have full responsibility for: 

1. reviewing and checking all information and data regarding existing Underground Facilities 
at the Site; 

2. complying with applicable state and local utility damage prevention Laws and 
Regulations; 
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3. verifying the actual location of those Underground Facilities shown or indicated in the 
Contract Documents as being within the area affected by the Work, by exposing such 
Underground Facilities during the course of construction; 

4. coordination of the Work with the owners (including Owner) of such Underground 
Facilities, during construction; and 

5. the safety and protection of all existing Underground Facilities at the Site, and repairing 
any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or 
revealed at the Site was not shown or indicated on the Drawings, or was not shown or 
indicated on the Drawings with reasonable accuracy, then Contractor shall, promptly after 
becoming aware thereof and before further disturbing conditions affected thereby or 
performing any Work in connection therewith (except in an emergency as required by 
Paragraph 7.15), notify Owner and Engineer in writing regarding such Underground Facility. 

C. Engineer’s Review: Engineer will: 

1. promptly review the Underground Facility and conclude whether such Underground 
Facility was not shown or indicated on the Drawings, or was not shown or indicated with 
reasonable accuracy; 

2. identify and communicate with the owner of the Underground Facility; prepare 
recommendations to Owner (and if necessary issue any preliminary instructions to 
Contractor) regarding the Contractor’s resumption of Work in connection with the 
Underground Facility in question; 

3. obtain any pertinent cost or schedule information from Contractor; determine the extent, 
if any, to which a change is required in the Drawings or Specifications to reflect and 
document the consequences of the existence or location of the Underground Facility; and 

4. advise Owner in writing of Engineer’s findings, conclusions, and recommendations. 

During such time, Contractor shall be responsible for the safety and protection of such 
Underground Facility. 

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s 
written findings, conclusions, and recommendations, Owner shall issue a written statement 
to Contractor (with a copy to Engineer) regarding the Underground Facility in question 
addressing the resumption of Work in connection with such Underground Facility, indicating 
whether any change in the Drawings or Specifications will be made, and adopting or rejecting 
Engineer’s written findings, conclusions, and recommendations in whole or in part. 

E. Early Resumption of Work: If at any time Engineer determines that Work in connection with 
the Underground Facility may resume prior to completion of Engineer’s review or Owner’s 
issuance of its statement to Contractor, because the Underground Facility in question and 
conditions affected by its presence have been adequately documented, and analyzed on a 
preliminary basis, then the Engineer may at its discretion instruct Contractor to resume such 
Work. 

F. Possible Price and Times Adjustments 

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract 
Times, to the extent that any existing Underground Facility at the Site that was not shown 
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or indicated on the Drawings, or was not shown or indicated with reasonable accuracy, 
or any related delay, disruption, or interference, causes an increase or decrease in 
Contractor’s cost of, or time required for, performance of the Work; subject, however, to 
the following: 

a. With respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraph 13.03; 

b. Contractor’s entitlement to an adjustment of the Contract Times is subject to the 
provisions of Paragraphs 4.05.D and 4.05.E; and 

c. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or 
extent of any adjustment in the Contract Price or Contract Times, then any such 
adjustment will be set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or 
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days 
after Owner’s issuance of the Owner’s written statement to Contractor regarding the 
Underground Facility in question. 

4. The information and data shown or indicated on the Drawings with respect to existing 
Underground Facilities at the Site is based on information and data (a) furnished by the 
owners of such Underground Facilities, or by others, (b) obtained from available records, 
or (c) gathered in an investigation conducted in accordance with the current edition of 
ASCE 38, Standard Guideline for the Collection and Depiction of Existing Subsurface Utility 
Data, by the American Society of Civil Engineers. If such information or data is incorrect 
or incomplete, Contractor’s remedies are limited to those set forth in this 
Paragraph 5.05.F. 

5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner relating to Hazardous Environmental Conditions that have 
been identified at or adjacent to the Site; 

2. drawings known to Owner relating to Hazardous Environmental Conditions that have 
been identified at or adjacent to the Site; and 

3. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy 
of the Technical Data expressly identified in the Supplementary Conditions with respect to 
such reports and drawings, but such reports and drawings are not Contract Documents. If no 
such express identification has been made, then Contractor may rely on the accuracy of the 
Technical Data as defined in Paragraph 1.01.A.46.b. Except for such reliance on Technical 
Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of 
their officers, directors, members, partners, employees, agents, consultants, or 
subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but 
not limited to, any aspects of the means, methods, techniques, sequences and procedures 
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of construction to be employed by Contractor, and safety precautions and programs 
incident thereto; 

2. other data, interpretations, opinions, and information contained in such reports or shown 
or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such 
other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for removing or remediating any Hazardous 
Environmental Condition encountered, uncovered, or revealed at the Site unless such 
removal or remediation is expressly identified in the Contract Documents to be within the 
scope of the Work. 

D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents 
of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for 
whom Contractor is responsible, and for any associated costs; and for the costs of removing 
and remediating any Hazardous Environmental Condition created by the presence of any such 
Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 
removal or remediation is not expressly identified in the Contract Documents as being within 
the scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates 
a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or 
otherwise isolate such condition; (2) stop all Work in connection with such condition and in 
any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3) 
notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner 
shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified 
expert to evaluate such condition or take corrective action, if any. Promptly after consulting 
with Engineer, Owner shall take such actions as are necessary to permit Owner to timely 
obtain required permits and provide Contractor the written notice required by 
Paragraph 5.06.F. If Contractor or anyone for whom Contractor is responsible created the 
Hazardous Environmental Condition in question, then Owner may remove and remediate the 
Hazardous Environmental Condition, and impose a set-off against payments to account for 
the associated costs. 

F. Contractor shall not resume Work in connection with such Hazardous Environmental 
Condition or in any affected area until after Owner has obtained any required permits related 
thereto, and delivered written notice to Contractor either (1) specifying that such condition 
and any affected area is or has been rendered safe for the resumption of Work, or (2) 
specifying any special conditions under which such Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, 
of any adjustment in Contract Price or Contract Times, as a result of such Work stoppage, such 
special conditions under which Work is agreed to be resumed by Contractor, or any costs or 
expenses incurred in response to the Hazardous Environmental Condition, then within 30 
days of Owner’s written notice regarding the resumption of Work, Contractor may submit a 
Change Proposal, or Owner may impose a set-off. Entitlement to any such adjustment is 
subject to the provisions of Paragraphs 4.05.D, 4.05.E, 11.07, and 11.08. 

H. If, after receipt of such written notice, Contractor does not agree to resume such Work based 
on a reasonable belief it is unsafe, or does not agree to resume such Work under such special 
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conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work, following the contractual change procedures in 
Article 11. Owner may have such deleted portion of the Work performed by Owner’s own 
forces or others in accordance with Article 8. 

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them, from 
and against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals, and all court, arbitration, 
or other dispute resolution costs) arising out of or relating to a Hazardous Environmental 
Condition, provided that such Hazardous Environmental Condition (1)  was not shown or 
indicated in the Drawings, Specifications, or other Contract Documents, identified as 
Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or identified in the 
Contract Documents to be included within the scope of the Work, and (2) was not created by 
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.I 
obligates Owner to indemnify any individual or entity from and against the consequences of 
that individual’s or entity’s own negligence. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them, from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the failure to control, contain, or remove a 
Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor 
is responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone 
for whom Contractor is responsible. Nothing in this Paragraph 5.06.J obligates Contractor to 
indemnify any individual or entity from and against the consequences of that individual’s or 
entity’s own negligence. 

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents 
of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site. 

ARTICLE 6—BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least 
equal to the Contract Price, as security for the faithful performance and payment of 
Contractor’s obligations under the Contract. These bonds must remain in effect until one year 
after the date when final payment becomes due or until completion of the correction period 
specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or 
Regulations, the terms of a prescribed bond form, the Supplementary Conditions, or other 
provisions of the Contract. 

B. Contractor shall also furnish such other bonds (if any) as are required by the Supplementary 
Conditions or other provisions of the Contract. 

C. All bonds must be in the form included in the Bidding Documents or otherwise specified by 
Owner prior to execution of the Contract, except as provided otherwise by Laws or 
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Regulations, and must be issued and signed by a surety named in “Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable 
Reinsuring Companies” as published in Department Circular 570 (as amended and 
supplemented) by the Bureau of the Fiscal Service, U.S. Department of the Treasury. A bond 
signed by an agent or attorney-in-fact must be accompanied by a certified copy of that 
individual’s authority to bind the surety. The evidence of authority must show that it is 
effective on the date the agent or attorney-in-fact signed the accompanying bond. 

D. Contractor shall obtain the required bonds from surety companies that are duly licensed or 
authorized, in the state or jurisdiction in which the Project is located, to issue bonds in the 
required amounts. 

E. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or 
the surety ceases to meet the requirements above, then Contractor shall promptly notify 
Owner and Engineer in writing and shall, within 20 days after the event giving rise to such 
notification, provide another bond and surety, both of which must comply with the bond and 
surety requirements above. 

F. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from 
the Site and exercise Owner’s termination rights under Article 16. 

G. Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming 
to have furnished labor, services, materials, or equipment used in the performance of the 
Work, Owner shall provide a copy of the payment bond to such person or entity. 

H. Upon request to Contractor from any Subcontractor, Supplier, or other person or entity 
claiming to have furnished labor, services, materials, or equipment used in the performance 
of the Work, Contractor shall provide a copy of the payment bond to such person or entity. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this article and in 
the Supplementary Conditions. 

B. All insurance required by the Contract to be purchased and maintained by Owner or 
Contractor shall be obtained from insurance companies that are duly licensed or authorized 
in the state or jurisdiction in which the Project is located to issue insurance policies for the 
required limits and coverages. Unless a different standard is indicated in the Supplementary 
Conditions, all companies that provide insurance policies required under this Contract shall 
have an A.M. Best rating of A-VII or better. 

C. Alternative forms of insurance coverage, including but not limited to self-insurance and 
“Occupational Accident and Excess Employer’s Indemnity Policies,” are not sufficient to meet 
the insurance requirements of this Contract, unless expressly allowed in the Supplementary 
Conditions. 

D. Contractor shall deliver to Owner, with copies to each additional insured identified in the 
Contract, certificates of insurance and endorsements establishing that Contractor has 
obtained and is maintaining the policies and coverages required by the Contract. Upon 
request by Owner or any other insured, Contractor shall also furnish other evidence of such 
required insurance, including but not limited to copies of policies, documentation of 
applicable self-insured retentions (if allowed) and deductibles, full disclosure of all relevant 
exclusions, and evidence of insurance required to be purchased and maintained by 
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Subcontractors or Suppliers. In any documentation furnished under this provision, Contractor, 
Subcontractors, and Suppliers may block out (redact) (1) any confidential premium or pricing 
information and (2) any wording specific to a project or jurisdiction other than those 
applicable to this Contract. 

E. Owner shall deliver to Contractor, with copies to each additional insured identified in the 
Contract, certificates of insurance and endorsements establishing that Owner has obtained 
and is maintaining the policies and coverages required of Owner by the Contract (if any). Upon 
request by Contractor or any other insured, Owner shall also provide other evidence of such 
required insurance (if any), including but not limited to copies of policies, documentation of 
applicable self-insured retentions (if allowed) and deductibles, and full disclosure of all 
relevant exclusions. In any documentation furnished under this provision, Owner may block 
out (redact) (1) any confidential premium or pricing information and (2) any wording specific 
to a project or jurisdiction other than those relevant to this Contract. 

F. Failure of Owner or Contractor to demand such certificates or other evidence of the other 
party’s full compliance with these insurance requirements, or failure of Owner or Contractor 
to identify a deficiency in compliance from the evidence provided, will not be construed as a 
waiver of the other party’s obligation to obtain and maintain such insurance. 

G. In addition to the liability insurance required to be provided by Contractor, the Owner, at 
Owner’s option, may purchase and maintain Owner’s own liability insurance. Owner’s liability 
policies, if any, operate separately and independently from policies required to be provided 
by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of 
Contractor’s obligations to the Owner, Engineer, or third parties. 

H. Contractor shall require: 

1. Subcontractors to purchase and maintain worker’s compensation, commercial general 
liability, and other insurance that is appropriate for their participation in the Project, and 
to name as additional insureds Owner and Engineer (and any other individuals or entities 
identified in the Supplementary Conditions as additional insureds on Contractor’s liability 
policies) on each Subcontractor’s commercial general liability insurance policy; and 

2. Suppliers to purchase and maintain insurance that is appropriate for their participation in 
the Project. 

I. If either party does not purchase or maintain the insurance required of such party by the 
Contract, such party shall notify the other party in writing of such failure to purchase prior to 
the start of the Work, or of such failure to maintain prior to any change in the required 
coverage. 

J. If Contractor has failed to obtain and maintain required insurance, Contractor’s entitlement 
to enter or remain at the Site will end immediately, and Owner may impose an appropriate 
set-off against payment for any associated costs (including but not limited to the cost of 
purchasing necessary insurance coverage), and exercise Owner’s termination rights under 
Article 16. 

K. Without prejudice to any other right or remedy, if a party has failed to obtain required 
insurance, the other party may elect (but is in no way obligated) to obtain equivalent 
insurance to protect such other party’s interests at the expense of the party who was required 
to provide such coverage, and the Contract Price will be adjusted accordingly. 
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L. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor or Contractor’s interests. Contractor is 
responsible for determining whether such coverage and limits are adequate to protect its 
interests, and for obtaining and maintaining any additional insurance that Contractor deems 
necessary. 

M. The insurance and insurance limits required herein will not be deemed as a limitation on 
Contractor’s liability, or that of its Subcontractors or Suppliers, under the indemnities granted 
to Owner and other individuals and entities in the Contract or otherwise. 

N. All the policies of insurance required to be purchased and maintained under this Contract will 
contain a provision or endorsement that the coverage afforded will not be canceled, or 
renewal refused, until at least 10 days prior written notice has been given to the purchasing 
policyholder. Within three days of receipt of any such written notice, the purchasing 
policyholder shall provide a copy of the notice to each other insured and Engineer. 

6.03 Contractor’s Insurance 

A. Required Insurance: Contractor shall purchase and maintain Worker’s Compensation, 
Commercial General Liability, and other insurance pursuant to the specific requirements of 
the Supplementary Conditions. 

B. General Provisions: The policies of insurance required by this Paragraph 6.03 as supplemented 
must: 

1. include at least the specific coverages required; 

2. be written for not less than the limits provided, or those required by Laws or Regulations, 
whichever is greater; 

3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D), 
and longer if expressly required elsewhere in this Contract, and at all times thereafter 
when Contractor may be correcting, removing, or replacing defective Work as a warranty 
or correction obligation, or otherwise, or returning to the Site to conduct other tasks 
arising from the Contract; 

4. apply with respect to the performance of the Work, whether such performance is by 
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed 
by any of them to perform any of the Work, or by anyone for whose acts any of them may 
be liable; and 

5. include all necessary endorsements to support the stated requirements. 

C. Additional Insureds: The Contractor’s commercial general liability, automobile liability, 
employer’s liability, umbrella or excess, pollution liability, and unmanned aerial vehicle 
liability policies, if required by this Contract, must: 

1. include and list as additional insureds Owner and Engineer, and any individuals or entities 
identified as additional insureds in the Supplementary Conditions; 

2. include coverage for the respective officers, directors, members, partners, employees, 
and consultants of all such additional insureds; 

3. afford primary coverage to these additional insureds for all claims covered thereby 
(including as applicable those arising from both ongoing and completed operations); 
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4. not seek contribution from insurance maintained by the additional insured; and 

5. as to commercial general liability insurance, apply to additional insureds with respect to 
liability caused in whole or in part by Contractor’s acts or omissions, or the acts and 
omissions of those working on Contractor’s behalf, in the performance of Contractor’s 
operations. 

6.04 Builder’s Risk and Other Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in 
the amount of the Work’s full insurable replacement cost (subject to such deductible amounts 
as may be provided in the Supplementary Conditions or required by Laws and Regulations). 
The specific requirements applicable to the builder’s risk insurance are set forth in the 
Supplementary Conditions. 

B. Property Insurance for Facilities of Owner Where Work Will Occur: Owner is responsible for 
obtaining and maintaining property insurance covering each existing structure, building, or 
facility in which any part of the Work will occur, or to which any part of the Work will attach 
or be adjoined. Such property insurance will be written on a special perils (all-risk) form, on a 
replacement cost basis, providing coverage consistent with that required for the builder’s risk 
insurance, and will be maintained until the Work is complete, as set forth in 
Paragraph 15.06.D. 

C. Property Insurance for Substantially Complete Facilities: Promptly after Substantial 
Completion, and before actual occupancy or use of the substantially completed Work, Owner 
will obtain property insurance for such substantially completed Work, and maintain such 
property insurance at least until the Work is complete, as set forth in Paragraph 15.06.D. Such 
property insurance will be written on a special perils (all-risk) form, on a replacement cost 
basis, and provide coverage consistent with that required for the builder’s risk insurance. The 
builder’s risk insurance may terminate upon written confirmation of Owner’s procurement of 
such property insurance. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the 
Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then 
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will 
provide advance notice of such occupancy or use to the builder’s risk insurer, and obtain an 
endorsement consenting to the continuation of coverage prior to commencing such partial 
occupancy or use. 

E. Insurance of Other Property; Additional Insurance: If the express insurance provisions of the 
Contract do not require or address the insurance of a property item or interest, then the entity 
or individual owning such property item will be responsible for insuring it. If Contractor elects 
to obtain other special insurance to be included in or supplement the builder’s risk or property 
insurance policies provided under this Paragraph 6.04, it may do so at Contractor’s expense. 

6.05 Property Losses; Subrogation 

A. The builder’s risk insurance policy purchased and maintained in accordance with 
Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary 
Conditions), will contain provisions to the effect that in the event of payment of any loss or 
damage the insurer will have no rights of recovery against any insureds thereunder, or against 
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Engineer or its consultants, or their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors. 

1. Owner and Contractor waive all rights against each other and the respective officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of 
each and any of them, for all losses and damages caused by, arising out of, or resulting 
from any of the perils, risks, or causes of loss covered by such policies and any other 
property insurance applicable to the Work; and, in addition, waive all such rights against 
Engineer, its consultants, all individuals or entities identified in the Supplementary 
Conditions as builder’s risk or installation floater insureds, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any 
of them, under such policies for losses and damages so caused. 

2. None of the above waivers extends to the rights that any party making such waiver may 
have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or 
otherwise payable under any policy so issued. 

B. Any property insurance policy maintained by Owner covering any loss, damage, or 
consequential loss to Owner’s existing structures, buildings, or facilities in which any part of 
the Work will occur, or to which any part of the Work will attach or adjoin; to adjacent 
structures, buildings, or facilities of Owner; or to part or all of the completed or substantially 
completed Work, during partial occupancy or use pursuant to Paragraph 15.04, after 
Substantial Completion pursuant to Paragraph 15.03, or after final payment pursuant to 
Paragraph 15.06, will contain provisions to the effect that in the event of payment of any loss 
or damage the insurer will have no rights of recovery against any insureds thereunder, or 
against Contractor, Subcontractors, or Engineer, or the officers, directors, members, partners, 
employees, agents, consultants, or subcontractors of each and any of them, and that the 
insured is allowed to waive the insurer’s rights of subrogation in a written contract executed 
prior to the loss, damage, or consequential loss. 

1. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the 
officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, or resulting from fire or any of the perils, risks, or causes of loss covered by such 
policies. 

C. The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption, 
loss of use, or other consequential loss extending beyond direct physical loss or damage to 
Owner’s property or the Work caused by, arising out of, or resulting from fire or other insured 
peril, risk, or cause of loss. 

D. Contractor shall be responsible for assuring that each Subcontract contains provisions 
whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or 
entities identified in the Supplementary Conditions as insureds, the Engineer and its 
consultants, and the officers, directors, members, partners, employees, agents, consultants, 
and subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, relating to, or resulting from fire or other peril, risk, or cause of loss covered by builder’s 
risk insurance, installation floater, and any other property insurance applicable to the Work. 
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6.06 Receipt and Application of Property Insurance Proceeds 

A. Any insured loss under the builder’s risk and other policies of property insurance required by 
Paragraph 6.04 will be adjusted and settled with the named insured that purchased the policy. 
Such named insured shall act as fiduciary for the other insureds, and give notice to such other 
insureds that adjustment and settlement of a claim is in progress. Any other insured may state 
its position regarding a claim for insured loss in writing within 15 days after notice of such 
claim. 

B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple 
insureds, or to the named insured that purchased the policy in its own right and as fiduciary 
for other insureds, subject to the requirements of any applicable mortgage clause. A named 
insured receiving insurance proceeds under the builder’s risk and other policies of insurance 
required by Paragraph 6.04 shall maintain such proceeds in a segregated account, and 
distribute such proceeds in accordance with such agreement as the parties in interest may 
reach, or as otherwise required under the dispute resolution provisions of this Contract or 
applicable Laws and Regulations. 

C. If no other special agreement is reached, Contractor shall repair or replace the damaged 
Work, using allocated insurance proceeds. 

ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES 

7.01 Contractor’s Means and Methods of Construction 

A. Contractor shall be solely responsible for the means, methods, techniques, sequences, and 
procedures of construction. 

B. If the Contract Documents note, or Contractor determines, that professional engineering or 
other design services are needed to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences, and procedures, or for Site safety, then Contractor 
shall cause such services to be provided by a properly licensed design professional, at 
Contractor’s expense. Such services are not Owner-delegated professional design services 
under this Contract, and neither Owner nor Engineer has any responsibility with respect to 
(1) Contractor’s determination of the need for such services, (2) the qualifications or licensing 
of the design professionals retained or employed by Contractor, (3) the performance of such 
services, or (4) any errors, omissions, or defects in such services. 

7.02 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform 
the Work in accordance with the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who will not be replaced without written notice to Owner and Engineer 
except under extraordinary circumstances. 

7.03 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall 
maintain good discipline and order at the Site. 
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B. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of 
Contractor’s employees; of Suppliers and Subcontractors, and their employees; and of any 
other individuals or entities performing or furnishing any of the Work, just as Contractor is 
responsible for Contractor’s own acts and omissions. 

C. Except as otherwise required for the safety or protection of persons or the Work or property 
at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all 
Work at the Site will be performed during regular working hours, Monday through Friday. 
Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may 
perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only 
with Owner’s written consent, which will not be unreasonably withheld. 

7.04 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume 
full responsibility for all services, materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, 
sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the 
performance, testing, start up, and completion of the Work, whether or not such items are 
specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the Work must be new and of good quality, 
except as otherwise provided in the Contract Documents. All special warranties and 
guarantees required by the Specifications will expressly run to the benefit of Owner. If 
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of 
required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment must be stored, applied, installed, connected, erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the applicable 
Supplier, except as otherwise may be provided in the Contract Documents. 

7.05 “Or Equals” 

A. Contractor’s Request; Governing Criteria: Whenever an item of equipment or material is 
specified or described in the Contract Documents by using the names of one or more 
proprietary items or specific Suppliers, the Contract Price has been based upon Contractor 
furnishing such item as specified. The specification or description of such an item is intended 
to establish the type, function, appearance, and quality required. Unless the specification or 
description contains or is followed by words reading that no like, equivalent, or “or equal” 
item is permitted, Contractor may request that Engineer authorize the use of other items of 
equipment or material, or items from other proposed Suppliers, under the circumstances 
described below. 

1. If Engineer in its sole discretion determines that an item of equipment or material 
proposed by Contractor is functionally equal to that named and sufficiently similar so that 
no change in related Work will be required, Engineer will deem it an “or equal” item. For 
the purposes of this paragraph, a proposed item of equipment or material will be 
considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that the proposed item: 

1) is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics; 
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2) will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; 

3) has a proven record of performance and availability of responsive service; and 

4) is not objectionable to Owner. 

b. Contractor certifies that, if the proposed item is approved and incorporated into the 
Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and 

2) the item will conform substantially to the detailed requirements of the item 
named in the Contract Documents. 

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equal” 
item at Contractor’s expense. 

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional data 
about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. No “or-
equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is complete 
and Engineer determines that the proposed item is an “or-equal,” which will be evidenced by 
an approved Shop Drawing or other written communication. Engineer will advise Contractor 
in writing of any negative determination. 

D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request will 
result in any change in Contract Price. The Engineer’s denial of an “or-equal” request will be 
final and binding, and may not be reversed through an appeal under any provision of the 
Contract. 

E. Treatment as a Substitution Request: If Engineer determines that an item of equipment or 
material proposed by Contractor does not qualify as an “or-equal” item, Contractor may 
request that Engineer consider the item a proposed substitute pursuant to Paragraph 7.06. 

7.06 Substitutes 

A. Contractor’s Request; Governing Criteria: Unless the specification or description of an item of 
equipment or material required to be furnished under the Contract Documents contains or is 
followed by words reading that no substitution is permitted, Contractor may request that 
Engineer authorize the use of other items of equipment or material under the circumstances 
described below. To the extent possible such requests must be made before commencement 
of related construction at the Site. 

1. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is functionally equivalent to that 
named and an acceptable substitute therefor. Engineer will not accept requests for 
review of proposed substitute items of equipment or material from anyone other than 
Contractor. 

2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as 
supplemented by the Specifications, and as Engineer may decide is appropriate under the 
circumstances. 
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3. Contractor shall make written application to Engineer for review of a proposed substitute 
item of equipment or material that Contractor seeks to furnish or use. The application: 

a. will certify that the proposed substitute item will: 

1) perform adequately the functions and achieve the results called for by the 
general design; 

2) be similar in substance to the item specified; and 

3) be suited to the same use as the item specified. 

b. will state: 

1) the extent, if any, to which the use of the proposed substitute item will 
necessitate a change in Contract Times; 

2) whether use of the proposed substitute item in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other direct contract 
with Owner for other work on the Project) to adapt the design to the proposed 
substitute item; and 

3) whether incorporation or use of the proposed substitute item in connection with 
the Work is subject to payment of any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute item from the item specified; and 

2) available engineering, sales, maintenance, repair, and replacement services. 

d. will contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including but not limited to changes in 
Contract Price, shared savings, costs of redesign, and claims of other contractors 
affected by any resulting change. 

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each substitute request, and to obtain comments and direction from Owner. 
Engineer may require Contractor to furnish additional data about the proposed substitute 
item. Engineer will be the sole judge of acceptability. No substitute will be ordered, furnished, 
installed, or utilized until Engineer’s review is complete and Engineer determines that the 
proposed item is an acceptable substitute. Engineer’s determination will be evidenced by a 
Field Order or a proposed Change Order accounting for the substitution itself and all related 
impacts, including changes in Contract Price or Contract Times. Engineer will advise 
Contractor in writing of any negative determination. 

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor. Whether or not Engineer approves a 
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for the 
reasonable charges of Engineer for evaluating each such proposed substitute. Contractor shall 
also reimburse Owner for the reasonable charges of Engineer for making changes in the 
Contract Documents (or in the provisions of any other direct contract with Owner) resulting 
from the acceptance of each proposed substitute. 
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E. Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute 
at Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, Contractor 
shall execute the proposed Change Order and proceed with the substitution. The Engineer’s 
denial of a substitution request will be final and binding, and may not be reversed through an 
appeal under any provision of the Contract. Contractor may challenge the scope of 
reimbursement costs imposed under Paragraph 7.06.D, by timely submittal of a Change 
Proposal. 

7.07 Concerning Subcontractors and Suppliers 

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work. 
Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor’s retention 
of a Subcontractor or Supplier for the performance of parts of the Work will not relieve 
Contractor’s obligation to Owner to perform and complete the Work in accordance with the 
Contract Documents. 

B. Contractor shall retain specific Subcontractors and Suppliers for the performance of 
designated parts of the Work if required by the Contract to do so. 

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the 
Contract, Owner may not require Contractor to retain any Subcontractor or Supplier to furnish 
or perform any of the Work against which Contractor has reasonable objection. 

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already 
deemed such proposed Subcontractor or Supplier acceptable during the bidding process or 
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner 
unless Owner raises a substantive, reasonable objection within 5 days. 

E. Owner may require the replacement of any Subcontractor or Supplier. Owner also may 
require Contractor to retain specific replacements; provided, however, that Owner may not 
require a replacement to which Contractor has a reasonable objection. If Contractor has 
submitted the identity of certain Subcontractors or Suppliers for acceptance by Owner, and 
Owner has accepted it (either in writing or by failing to make written objection thereto), then 
Owner may subsequently revoke the acceptance of any such Subcontractor or Supplier so 
identified solely on the basis of substantive, reasonable objection after due investigation. 
Contractor shall submit an acceptable replacement for the rejected Subcontractor or 
Supplier. 

F. If Owner requires the replacement of any Subcontractor or Supplier retained by Contractor 
to perform any part of the Work, then Contractor shall be entitled to an adjustment in 
Contract Price or Contract Times, with respect to the replacement; and Contractor shall 
initiate a Change Proposal for such adjustment within 30 days of Owner’s requirement of 
replacement. 

G. No acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a 
replacement, will constitute a waiver of the right of Owner to the completion of the Work in 
accordance with the Contract Documents. 
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H. On a monthly basis, Contractor shall submit to Engineer a complete list of all Subcontractors 
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and 
Suppliers known to Contractor at the time of submittal. 

I. Contractor shall be solely responsible for scheduling and coordinating the work of 
Subcontractors and Suppliers. 

J. The divisions and sections of the Specifications and the identifications of any Drawings do not 
control Contractor in dividing the Work among Subcontractors or Suppliers, or in delineating 
the Work to be performed by any specific trade. 

K. All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an 
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract for the benefit of Owner and Engineer. 

L. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information 
about amounts paid to Contractor for Work performed for Contractor by the Subcontractor 
or Supplier. 

M. Contractor shall restrict all Subcontractors and Suppliers from communicating with Engineer 
or Owner, except through Contractor or in case of an emergency, or as otherwise expressly 
allowed in this Contract. 

7.08 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of the Work or the incorporation in the Work of any invention, design, 
process, product, or device which is the subject of patent rights or copyrights held by others. 
If an invention, design, process, product, or device is specified in the Contract Documents for 
use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 
use is subject to patent rights or copyrights calling for the payment of any license fee or 
royalty to others, the existence of such rights will be disclosed in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors, from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, 
design, process, product, or device specified in the Contract Documents, but not identified as 
being subject to payment of any license fee or royalty to others required by patent rights or 
copyrights. 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants and subcontractors of each and any of them, from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any infringement of patent rights or copyrights 
incident to the use in the performance of the Work or resulting from the incorporation in the 
Work of any invention, design, process, product, or device not specified in the Contract 
Documents. 
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7.09 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all 
construction permits, licenses, and certificates of occupancy. Owner shall assist Contractor, 
when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental 
charges and inspection fees necessary for the prosecution of the Work which are applicable 
at the time of the submission of Contractor’s Bid (or when Contractor became bound under a 
negotiated contract). Owner shall pay all charges of utility owners for connections for 
providing permanent service to the Work. 

7.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

7.11 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Neither Owner nor Engineer shall be responsible 
for monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work or takes any other action knowing or having reason to know 
that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, 
and shall indemnify and hold harmless Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
them, from and against all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to such Work or other 
action. It is not Contractor’s responsibility to make certain that the Work described in the 
Contract Documents is in accordance with Laws and Regulations, but this does not relieve 
Contractor of its obligations under Paragraph 3.03. 

C. Owner or Contractor may give written notice to the other party of any changes after the 
submission of Contractor’s Bid (or after the date when Contractor became bound under a 
negotiated contract) in Laws or Regulations having an effect on the cost or time of 
performance of the Work, including but not limited to changes in Laws or Regulations having 
an effect on procuring permits and on sales, use, value-added, consumption, and other similar 
taxes. If Owner and Contractor are unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or Contract Times resulting from such 
changes, then within 30 days of such written notice Contractor may submit a Change 
Proposal, or Owner may initiate a Claim. 

7.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 
record documents in good order and annotate them to show changes made during 
construction. These record documents, together with all approved Samples, will be available 
to Engineer for reference. Upon completion of the Work, Contractor shall deliver these record 
documents to Engineer. 
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7.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance 
of their work, nor for compliance with applicable safety Laws and Regulations. 

B. Contractor shall designate a qualified and experienced safety representative whose duties 
and responsibilities are the prevention of Work-related accidents and the maintenance and 
supervision of safety precautions and programs. 

C. Contractor shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage 
on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in progress, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the course of 
construction. 

D. All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C.3 
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, 
or any other individual or entity directly or indirectly employed by any of them to perform 
any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by 
Contractor at its expense (except damage or loss attributable to the fault of Drawings or 
Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any 
of them, or anyone for whose acts any of them may be liable, and not attributable, directly or 
indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor, 
Supplier, or other individual or entity directly or indirectly employed by any of them). 

E. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or loss; 
and shall erect and maintain all necessary safeguards for such safety and protection. 

F. Contractor shall notify Owner; the owners of adjacent property; the owners of Underground 
Facilities and other utilities (if the identity of such owners is known to Contractor); and other 
contractors and utility owners performing work at or adjacent to the Site, in writing, when 
Contractor knows that prosecution of the Work may affect them, and shall cooperate with 
them in the protection, removal, relocation, and replacement of their property or work in 
progress. 

G. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any. 
Any Owner’s safety programs that are applicable to the Work are identified or included in the 
Supplementary Conditions or Specifications. 

H. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s 
safety program with which Owner’s and Engineer’s employees and representatives must 
comply while at the Site. 
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I. Contractor’s duties and responsibilities for safety and protection will continue until all the 
Work is completed, Engineer has issued a written notice to Owner and Contractor in 
accordance with Paragraph 15.06.C that the Work is acceptable, and Contractor has left the 
Site (except as otherwise expressly provided in connection with Substantial Completion). 

J. Contractor’s duties and responsibilities for safety and protection will resume whenever 
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction 
obligations, or to conduct other tasks arising from the Contract Documents. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of safety data sheets (formerly 
known as material safety data sheets) or other hazard communication information required 
to be made available to or exchanged between or among employers at the Site in accordance 
with Laws or Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused by an 
emergency, or are required as a result of Contractor’s response to an emergency. If Engineer 
determines that a change in the Contract Documents is required because of an emergency or 
Contractor’s response, a Work Change Directive or Change Order will be issued. 

7.16 Submittals 

A. Shop Drawing and Sample Requirements 

1. Before submitting a Shop Drawing or Sample, Contractor shall: 

a. review and coordinate the Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 

b. determine and verify: 

1) all field measurements, quantities, dimensions, specified performance and design 
criteria, installation requirements, materials, catalog numbers, and similar 
information with respect to the Submittal; 

2) the suitability of all materials and equipment offered with respect to the indicated 
application, fabrication, shipping, handling, storage, assembly, and installation 
pertaining to the performance of the Work; and 

3) all information relative to Contractor’s responsibilities for means, methods, 
techniques, sequences, and procedures of construction, and safety precautions 
and programs incident thereto; 

c. confirm that the Submittal is complete with respect to all related data included in the 
Submittal. 

2. Each Shop Drawing or Sample must bear a stamp or specific written certification that 
Contractor has satisfied Contractor’s obligations under the Contract Documents with 
respect to Contractor’s review of that Submittal, and that Contractor approves the 
Submittal. 



 

EJCDC® C-700, Standard General Conditions of the Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 36 of 70 

3. With each Shop Drawing or Sample, Contractor shall give Engineer specific written notice 
of any variations that the Submittal may have from the requirements of the Contract 
Documents. This notice must be set forth in a written communication separate from the 
Submittal; and, in addition, in the case of a Shop Drawing by a specific notation made on 
the Shop Drawing itself. 

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall label and submit Shop 
Drawings and Samples to Engineer for review and approval in accordance with the accepted 
Schedule of Submittals. 

1. Shop Drawings 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data shown on the Shop Drawings must be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data to 
show Engineer the services, materials, and equipment Contractor proposes to 
provide, and to enable Engineer to review the information for the limited purposes 
required by Paragraph 7.16.C. 

2. Samples 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data 
such as catalog numbers, the use for which intended and other data as Engineer may 
require to enable Engineer to review the Submittal for the limited purposes required 
by Paragraph 7.16.C. 

3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule 
of Submittals, any related Work performed prior to Engineer’s review and approval of the 
pertinent submittal will be at the sole expense and responsibility of Contractor. 

C. Engineer’s Review of Shop Drawings and Samples 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 
accepted Schedule of Submittals. Engineer’s review and approval will be only to 
determine if the items covered by the Submittals will, after installation or incorporation 
in the Work, comply with the requirements of the Contract Documents, and be 
compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, 
sequences, or procedures of construction, or to safety precautions or programs incident 
thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

4. Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor 
from responsibility for any variation from the requirements of the Contract Documents 
unless Contractor has complied with the requirements of Paragraph 7.16.A.3 and 
Engineer has given written approval of each such variation by specific written notation 
thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer will 
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document any such approved variation from the requirements of the Contract 
Documents in a Field Order or other appropriate Contract modification. 

5. Engineer’s review and approval of a Shop Drawing or Sample will not relieve Contractor 
from responsibility for complying with the requirements of Paragraphs 7.16.A and B. 

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from the 
requirements of the Contract Documents, will not, under any circumstances, change the 
Contract Times or Contract Price, unless such changes are included in a Change Order. 

7. Neither Engineer’s receipt, review, acceptance, or approval of a Shop Drawing or Sample 
will result in such item becoming a Contract Document. 

8. Contractor shall perform the Work in compliance with the requirements and 
commitments set forth in approved Shop Drawings and Samples, subject to the provisions 
of Paragraph 7.16.C.4. 

D. Resubmittal Procedures for Shop Drawings and Samples 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples for 
review and approval. Contractor shall direct specific attention in writing to revisions other 
than the corrections called for by Engineer on previous Submittals. 

2. Contractor shall furnish required Shop Drawing and Sample submittals with sufficient 
information and accuracy to obtain required approval of an item with no more than two 
resubmittals. Engineer will record Engineer’s time for reviewing a third or subsequent 
resubmittal of a Shop Drawing or Sample, and Contractor shall be responsible for 
Engineer’s charges to Owner for such time. Owner may impose a set-off against payments 
due Contractor to secure reimbursement for such charges. 

3. If Contractor requests a change of a previously approved Shop Drawing or Sample, 
Contractor shall be responsible for Engineer’s charges to Owner for its review time, and 
Owner may impose a set-off against payments due Contractor to secure reimbursement 
for such charges, unless the need for such change is beyond the control of Contractor. 

E. Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs 

1. The following provisions apply to all Submittals other than Shop Drawings, Samples, and 
Owner-delegated designs: 

a. Contractor shall submit all such Submittals to the Engineer in accordance with the 
Schedule of Submittals and pursuant to the applicable terms of the Contract 
Documents. 

b. Engineer will provide timely review of all such Submittals in accordance with the 
Schedule of Submittals and return such Submittals with a notation of either Accepted 
or Not Accepted. Any such Submittal that is not returned within the time established 
in the Schedule of Submittals will be deemed accepted. 

c. Engineer’s review will be only to determine if the Submittal is acceptable under the 
requirements of the Contract Documents as to general form and content of the 
Submittal. 
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d. If any such Submittal is not accepted, Contractor shall confer with Engineer regarding 
the reason for the non-acceptance, and resubmit an acceptable document. 

2. Procedures for the submittal and acceptance of the Progress Schedule, the Schedule of 
Submittals, and the Schedule of Values are set forth in Paragraphs 2.03. 2.04, and 2.05. 

F. Owner-delegated Designs: Submittals pursuant to Owner-delegated designs are governed by 
the provisions of Paragraph 7.19. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer is entitled to rely on Contractor’s 
warranty and guarantee. 

B. Owner’s rights under this warranty and guarantee are in addition to, and are not limited by, 
Owner’s rights under the correction period provisions of Paragraph 15.08. The time in which 
Owner may enforce its warranty and guarantee rights under this Paragraph 7.17 is limited 
only by applicable Laws and Regulations restricting actions to enforce such rights; provided, 
however, that after the end of the correction period under Paragraph 15.08: 

1. Owner shall give Contractor written notice of any defective Work within 60 days of the 
discovery that such Work is defective; and 

2. Such notice will be deemed the start of an event giving rise to a Claim under 
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the 
notice. 

C. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, or improper modification, maintenance, or operation, by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 
Contractor is responsible; or 

2. normal wear and tear under normal usage. 

D. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents is absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents, a release of Contractor’s obligation to 
perform the Work in accordance with the Contract Documents, or a release of Owner’s 
warranty and guarantee rights under this Paragraph 7.17: 

1. Observations by Engineer; 

2. Recommendation by Engineer or payment by Owner of any progress or final payment; 

3. The issuance of a certificate of Substantial Completion by Engineer or any payment 
related thereto by Owner; 

4. Use or occupancy of the Work or any part thereof by Owner; 

5. Any review and approval of a Shop Drawing or Sample submittal; 

6. The issuance of a notice of acceptability by Engineer; 

7. The end of the correction period established in Paragraph 15.08; 

8. Any inspection, test, or approval by others; or 
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9. Any correction of defective Work by Owner. 

E. If the Contract requires the Contractor to accept the assignment of a contract entered into by 
Owner, then the specific warranties, guarantees, and correction obligations contained in the 
assigned contract will govern with respect to Contractor’s performance obligations to Owner 
for the Work described in the assigned contract. 

7.18 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other 
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them, from losses, 
damages, costs, and judgments (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals, and all court or arbitration or other dispute 
resolution costs) arising from third-party claims or actions relating to or resulting from the 
performance or furnishing of the Work, provided that any such claim, action, loss, cost, 
judgment or damage is attributable to bodily injury, sickness, disease, or death, or to damage 
to or destruction of tangible property (other than the Work itself), including the loss of use 
resulting therefrom, but only to the extent caused by any negligent act or omission of 
Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or anyone for whose acts any of them 
may be liable. 

B. In any and all claims against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, by any employee (or the survivor 
or personal representative of such employee) of Contractor, any Subcontractor, any Supplier, 
or any individual or entity directly or indirectly employed by any of them to perform any of 
the Work, or anyone for whose acts any of them may be liable, the indemnification obligation 
under Paragraph 7.18.A will not be limited in any way by any limitation on the amount or type 
of damages, compensation, or benefits payable by or for Contractor or any such 
Subcontractor, Supplier, or other individual or entity under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 

7.19 Delegation of Professional Design Services 

A. Owner may require Contractor to provide professional design services for a portion of the 
Work by express delegation in the Contract Documents. Such delegation will specify the 
performance and design criteria that such services must satisfy, and the Submittals that 
Contractor must furnish to Engineer with respect to the Owner-delegated design. 

B. Contractor shall cause such Owner-delegated professional design services to be provided 
pursuant to the professional standard of care by a properly licensed design professional, 
whose signature and seal must appear on all drawings, calculations, specifications, 
certifications, and Submittals prepared by such design professional. Such design professional 
must issue all certifications of design required by Laws and Regulations. 

C. If a Shop Drawing or other Submittal related to the Owner-delegated design is prepared by 
Contractor, a Subcontractor, or others for submittal to Engineer, then such Shop Drawing or 
other Submittal must bear the written approval of Contractor’s design professional when 
submitted by Contractor to Engineer. 
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D. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness 
of the services, certifications, and approvals performed or provided by the design 
professionals retained or employed by Contractor under an Owner-delegated design, subject 
to the professional standard of care and the performance and design criteria stated in the 
Contract Documents. 

E. Pursuant to this Paragraph 7.19, Engineer’s review, approval, and other determinations 
regarding design drawings, calculations, specifications, certifications, and other Submittals 
furnished by Contractor pursuant to an Owner-delegated design will be only for the following 
limited purposes: 

1. Checking for conformance with the requirements of this Paragraph 7.19; 

2. Confirming that Contractor (through its design professionals) has used the performance 
and design criteria specified in the Contract Documents; and 

3. Establishing that the design furnished by Contractor is consistent with the design concept 
expressed in the Contract Documents. 

F. Contractor shall not be responsible for the adequacy of performance or design criteria 
specified by Owner or Engineer. 

G. Contractor is not required to provide professional services in violation of applicable Laws and 
Regulations. 

ARTICLE 8—OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the Contract Documents, the Owner may 
perform other work at or adjacent to the Site. Such other work may be performed by Owner’s 
employees, or through contracts between the Owner and third parties. Owner may also 
arrange to have third-party utility owners perform work on their utilities and facilities at or 
adjacent to the Site. 

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or through 
contracts for such other work, then Owner shall give Contractor written notice thereof prior 
to starting any such other work. If Owner has advance information regarding the start of any 
third-party utility work that Owner has arranged to take place at or adjacent to the Site, 
Owner shall provide such information to Contractor. 

C. Contractor shall afford proper and safe access to the Site to each contractor that performs 
such other work, each utility owner performing other work, and Owner, if Owner is 
performing other work with Owner’s employees, and provide a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such other 
work. 

D. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate 
with such other work. Contractor shall not endanger any work of others by cutting, 
excavating, or otherwise altering such work; provided, however, that Contractor may cut or 
alter others' work with the written consent of Engineer and the others whose work will be 
affected. 
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E. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others, Contractor shall inspect such other work and promptly report to 
Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. 
Contractor’s failure to so report will constitute an acceptance of such other work as fit and 
proper for integration with Contractor’s Work except for latent defects and deficiencies in 
such other work. 

F. The provisions of this article are not applicable to work that is performed by third-party 
utilities or other third-party entities without a contract with Owner, or that is performed 
without having been arranged by Owner. If such work occurs, then any related delay, 
disruption, or interference incurred by Contractor is governed by the provisions of 
Paragraph 4.05.C.3. 

8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent to 
the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to 
arrange to have utility owners perform work at or adjacent to the Site, the following will be 
set forth in the Supplementary Conditions or provided to Contractor prior to the start of any 
such other work: 

1. The identity of the individual or entity that will have authority and responsibility for 
coordination of the activities among the various contractors; 

2. An itemization of the specific matters to be covered by such authority and responsibility; 
and 

3. The extent of such authority and responsibilities. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 

8.03 Legal Relationships 

A. If, in the course of performing other work for Owner at or adjacent to the Site, the Owner’s 
employees, any other contractor working for Owner, or any utility owner that Owner has 
arranged to perform work, causes damage to the Work or to the property of Contractor or its 
Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the 
performance of the Work, through actions or inaction, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times. Contractor must submit any 
Change Proposal seeking an equitable adjustment in the Contract Price or the Contract Times 
under this paragraph within 30 days of the damaging, delaying, disrupting, or interfering 
event. The entitlement to, and extent of, any such equitable adjustment will take into account 
information (if any) regarding such other work that was provided to Contractor in the Contract 
Documents prior to the submittal of the Bid or the final negotiation of the terms of the 
Contract, and any remedies available to Contractor under Laws or Regulations concerning 
utility action or inaction. When applicable, any such equitable adjustment in Contract Price 
will be conditioned on Contractor assigning to Owner all Contractor’s rights against such other 
contractor or utility owner with respect to the damage, delay, disruption, or interference that 
is the subject of the adjustment. Contractor’s entitlement to an adjustment of the Contract 
Times or Contract Price is subject to the provisions of Paragraphs 4.05.D and 4.05.E. 
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B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, 
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 
performing other work at or adjacent to the Site. 

1. If Contractor fails to take such measures and as a result damages, delays, disrupts, or 
interferes with the work of any such other contractor or utility owner, then Owner may 
impose a set-off against payments due Contractor, and assign to such other contractor or 
utility owner the Owner’s contractual rights against Contractor with respect to the breach 
of the obligations set forth in this Paragraph 8.03.B. 

2. When Owner is performing other work at or adjacent to the Site with Owner’s employees, 
Contractor shall be liable to Owner for damage to such other work, and for the reasonable 
direct delay, disruption, and interference costs incurred by Owner as a result of 
Contractor’s failure to take reasonable and customary measures with respect to Owner’s 
other work. In response to such damage, delay, disruption, or interference, Owner may 
impose a set-off against payments due Contractor. 

C. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, 
or any utility owner performing other work at or adjacent to the Site, through Contractor’s 
failure to take reasonable and customary measures to avoid such impacts, or if any claim 
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at or 
adjacent to the Site is made by any such other contractor or utility owner against Contractor, 
Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the claim as to all 
parties through negotiations with such other contractor or utility owner, or otherwise resolve 
the claim by arbitration or other dispute resolution proceeding or at law, and (2) indemnify 
and hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and against 
any such claims, and against all costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to such damage, delay, 
disruption, or interference. 

ARTICLE 9—OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor 
makes no reasonable objection to the replacement engineer. The replacement engineer’s 
status under the Contract Documents will be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in the Agreement. 
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9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points 
are set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports of 
explorations and tests of conditions at the Site, and drawings of physical conditions relating 
to existing surface or subsurface structures at the Site. 

9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 

9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible 
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Owner will not 
be responsible for Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that 
financial arrangements have been made to satisfy Owner’s obligations under the Contract 
(including obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 
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ARTICLE 10—ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract. 

10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of 
construction as Engineer deems necessary in order to observe, as an experienced and 
qualified design professional, the progress that has been made and the quality of the various 
aspects of Contractor’s executed Work. Based on information obtained during such visits and 
observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is 
proceeding in accordance with the Contract Documents. Engineer will not be required to 
make exhaustive or continuous inspections on the Site to check the quality or quantity of the 
Work. Engineer’s efforts will be directed toward providing for Owner a greater degree of 
confidence that the completed Work will conform generally to the Contract Documents. On 
the basis of such visits and observations, Engineer will keep Owner informed of the progress 
of the Work and will endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 10.07. Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 

10.03 Resident Project Representative 

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project 
Representative to represent Engineer at the Site and assist Engineer in observing the progress 
and quality of the Work, then the authority and responsibilities of any such Resident Project 
Representative will be as provided in the Supplementary Conditions, and limitations on the 
responsibilities thereof will be as provided in the Supplementary Conditions and in 
Paragraph 10.07. 

B. If Owner designates an individual or entity who is not Engineer’s consultant, agent, or 
employee to represent Owner at the Site, then the responsibilities and authority of such 
individual or entity will be as provided in the Supplementary Conditions. 

10.04 Engineer’s Authority 

A. Engineer has the authority to reject Work in accordance with Article 14. 

B. Engineer’s authority as to Submittals is set forth in Paragraph 7.16. 

C. Engineer’s authority as to design drawings, calculations, specifications, certifications and 
other Submittals from Contractor in response to Owner’s delegation (if any) to Contractor of 
professional design services, is set forth in Paragraph 7.19. 

D. Engineer’s authority as to changes in the Work is set forth in Article 11. 
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E. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.05 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor as set forth in Paragraph 13.03. 

10.06 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and 
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for 
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such 
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will 
not be liable to Owner, Contractor, or others in connection with any proceedings, 
interpretations, decisions, or judgments conducted or rendered in good faith. 

10.07 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other 
provision of the Contract, nor any decision made by Engineer in good faith either to exercise 
or not exercise such authority or responsibility or the undertaking, exercise, or performance 
of any authority or responsibility by Engineer, will create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to comply 
with Laws and Regulations applicable to the performance of the Work. Engineer will not be 
responsible for Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any 
Subcontractor, any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation, and 
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 
inspection, tests and approvals, and other documentation required to be delivered by 
Contractor under Paragraph 15.06.A, will only be to determine generally that their content 
complies with the requirements of, and in the case of certificates of inspections, tests, and 
approvals, that the results certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.07 also apply 
to the Resident Project Representative, if any. 

10.08 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives will comply with the specific 
applicable requirements of Owner’s and Contractor’s safety programs of which Engineer has 
been informed. 
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ARTICLE 11—CHANGES TO THE CONTRACT 

11.01 Amending and Supplementing the Contract 

A. The Contract may be amended or supplemented by a Change Order, a Work Change Directive, 
or a Field Order. 

B. If an amendment or supplement to the Contract includes a change in the Contract Price or 
the Contract Times, such amendment or supplement must be set forth in a Change Order. 

C. All changes to the Contract that involve (1) the performance or acceptability of the Work, 
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other 
engineering or technical matters, must be supported by Engineer’s recommendation. Owner 
and Contractor may amend other terms and conditions of the Contract without the 
recommendation of the Engineer. 

11.02 Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. Changes in Contract Price or Contract Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work actually performed in accordance with 
a Work Change Directive; 

2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly 
contested such set-off; 

3. Changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.05, 
(b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 or 
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the 
parties, subject to the need for Engineer’s recommendation if the change in the Work 
involves the design (as set forth in the Drawings, Specifications, or otherwise) or other 
engineering or technical matters; and 

4. Changes that embody the substance of any final and binding results under: 
Paragraph 11.03.B, resolving the impact of a Work Change Directive; Paragraph 11.09, 
concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, final adjustments 
resulting from allowances; Paragraph 13.03.D, final adjustments relating to 
determination of quantities for Unit Price Work; and similar provisions. 

B. If Owner or Contractor refuses to execute a Change Order that is required to be executed 
under the terms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if 
fully executed. 

11.03 Work Change Directives 

A. A Work Change Directive will not change the Contract Price or the Contract Times but is 
evidence that the parties expect that the modification ordered or documented by a Work 
Change Directive will be incorporated in a subsequently issued Change Order, following 
negotiations by the parties as to the Work Change Directive’s effect, if any, on the Contract 
Price and Contract Times; or, if negotiations are unsuccessful, by a determination under the 
terms of the Contract Documents governing adjustments, expressly including 
Paragraph 11.07 regarding change of Contract Price. 
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B. If Owner has issued a Work Change Directive and: 

1. Contractor believes that an adjustment in Contract Times or Contract Price is necessary, 
then Contractor shall submit any Change Proposal seeking such an adjustment no later 
than 30 days after the completion of the Work set out in the Work Change Directive. 

2. Owner believes that an adjustment in Contract Times or Contract Price is necessary, then 
Owner shall submit any Claim seeking such an adjustment no later than 60 days after 
issuance of the Work Change Directive. 

11.04 Field Orders 

A. Engineer may authorize minor changes in the Work if the changes do not involve an 
adjustment in the Contract Price or the Contract Times and are compatible with the design 
concept of the completed Project as a functioning whole as indicated by the Contract 
Documents. Such changes will be accomplished by a Field Order and will be binding on Owner 
and also on Contractor, which shall perform the Work involved promptly. 

B. If Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, then before proceeding with the Work at issue, Contractor shall submit a 
Change Proposal as provided herein. 

11.05 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time 
or from time to time, order additions, deletions, or revisions in the Work. Changes involving 
the design (as set forth in the Drawings, Specifications, or otherwise) or other engineering or 
technical matters will be supported by Engineer’s recommendation. 

B. Such changes in the Work may be accomplished by a Change Order, if Owner and Contractor 
have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or by 
a Work Change Directive. Upon receipt of any such document, Contractor shall promptly 
proceed with the Work involved; or, in the case of a deletion in the Work, promptly cease 
construction activities with respect to such deleted Work. Added or revised Work must be 
performed under the applicable conditions of the Contract Documents. 

C. Nothing in this Paragraph 11.05 obligates Contractor to undertake work that Contractor 
reasonably concludes cannot be performed in a manner consistent with Contractor’s safety 
obligations under the Contract Documents or Laws and Regulations. 

11.06 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents, as amended, modified, or supplemented, except in the case of an emergency as 
provided in Paragraph 7.15 or in the case of uncovering Work as provided in 
Paragraph 14.05.C.2. 

11.07 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Price must comply with the provisions of Paragraph 11.09. Any 
Claim for an adjustment of Contract Price must comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 
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1. Where the Work involved is covered by unit prices contained in the Contract Documents, 
then by application of such unit prices to the quantities of the items involved (subject to 
the provisions of Paragraph 13.03); 

2. Where the Work involved is not covered by unit prices contained in the Contract 
Documents, then by a mutually agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with Paragraph 11.07.C.2); or 

3. Where the Work involved is not covered by unit prices contained in the Contract 
Documents and the parties do not reach mutual agreement to a lump sum, then on the 
basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a 
Contractor’s fee for overhead and profit (determined as provided in Paragraph 11.07.C). 

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit will be 
determined as follows: 

1. A mutually acceptable fixed fee; or 

2. If a fixed fee is not agreed upon, then a fee based on the following percentages of the 
various portions of the Cost of the Work: 

a. For costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee will 
be 15 percent; 

b. For costs incurred under Paragraph 13.01.B.3, the Contractor’s fee will be 5 percent; 

c. Where one or more tiers of subcontracts are on the basis of Cost of the Work plus a 
fee and no fixed fee is agreed upon, the intent of Paragraphs 11.07.C.2.a and 
11.07.C.2.b is that the Contractor’s fee will be based on: (1) a fee of 15 percent of the 
costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2 by the Subcontractor that 
actually performs the Work, at whatever tier, and (2) with respect to Contractor itself 
and to any Subcontractors of a tier higher than that of the Subcontractor that actually 
performs the Work, a fee of 5 percent of the amount (fee plus underlying costs 
incurred) attributable to the next lower tier Subcontractor; provided, however, that 
for any such subcontracted Work the maximum total fee to be paid by Owner will be 
no greater than 27 percent of the costs incurred by the Subcontractor that actually 
performs the Work; 

d. No fee will be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 
13.01.B.5, and 13.01.C; 

e. The amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in Cost of the Work will be the amount of the actual net 
decrease in Cost of the Work and a deduction of an additional amount equal to 
5 percent of such actual net decrease in Cost of the Work; and 

f. When both additions and credits are involved in any one change or Change Proposal, 
the adjustment in Contractor’s fee will be computed by determining the sum of the 
costs in each of the cost categories in Paragraph 13.01.B (specifically, payroll costs, 
Paragraph 13.01.B.1; incorporated materials and equipment costs, 
Paragraph 13.01.B.2; Subcontract costs, Paragraph 13.01.B.3; special consultants 
costs, Paragraph 13.01.B.4; and other costs, Paragraph 13.01.B.5) and applying to 
each such cost category sum the appropriate fee from Paragraphs 11.07.C.2.a 
through 11.07.C.2.e, inclusive. 
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11.08 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any 
Claim for an adjustment in the Contract Times must comply with the provisions of Article 12. 

B. Delay, disruption, and interference in the Work, and any related changes in Contract Times, 
are addressed in and governed by Paragraph 4.05. 

11.09 Change Proposals 

A. Purpose and Content: Contractor shall submit a Change Proposal to Engineer to request an 
adjustment in the Contract Times or Contract Price; contest an initial decision by Engineer 
concerning the requirements of the Contract Documents or relating to the acceptability of 
the Work under the Contract Documents; challenge a set-off against payment due; or seek 
other relief under the Contract. The Change Proposal will specify any proposed change in 
Contract Times or Contract Price, or other proposed relief, and explain the reason for the 
proposed change, with citations to any governing or applicable provisions of the Contract 
Documents. Each Change Proposal will address only one issue, or a set of closely related 
issues. 

B. Change Proposal Procedures 

1. Submittal: Contractor shall submit each Change Proposal to Engineer within 30 days after 
the start of the event giving rise thereto, or after such initial decision. 

2. Supporting Data: The Contractor shall submit supporting data, including the proposed 
change in Contract Price or Contract Time (if any), to the Engineer and Owner within 
15 days after the submittal of the Change Proposal. 

a. Change Proposals based on or related to delay, interruption, or interference must 
comply with the provisions of Paragraphs 4.05.D and 4.05.E. 

b. Change proposals related to a change of Contract Price must include full and detailed 
accounts of materials incorporated into the Work and labor and equipment used for 
the subject Work. 

The supporting data must be accompanied by a written statement that the supporting 
data are accurate and complete, and that any requested time or price adjustment is the 
entire adjustment to which Contractor believes it is entitled as a result of said event. 

3. Engineer’s Initial Review: Engineer will advise Owner regarding the Change Proposal, and 
consider any comments or response from Owner regarding the Change Proposal. If in its 
discretion Engineer concludes that additional supporting data is needed before 
conducting a full review and making a decision regarding the Change Proposal, then 
Engineer may request that Contractor submit such additional supporting data by a date 
specified by Engineer, prior to Engineer beginning its full review of the Change Proposal. 

4. Engineer’s Full Review and Action on the Change Proposal: Upon receipt of Contractor’s 
supporting data (including any additional data requested by Engineer), Engineer will 
conduct a full review of each Change Proposal and, within 30 days after such receipt of 
the Contractor’s supporting data, either approve the Change Proposal in whole, deny it in 
whole, or approve it in part and deny it in part. Such actions must be in writing, with a 
copy provided to Owner and Contractor. If Engineer does not take action on the Change 



 

EJCDC® C-700, Standard General Conditions of the Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 50 of 70 

Proposal within 30 days, then either Owner or Contractor may at any time thereafter 
submit a letter to the other party indicating that as a result of Engineer’s inaction the 
Change Proposal is deemed denied, thereby commencing the time for appeal of the 
denial under Article 12. 

5. Binding Decision: Engineer’s decision is final and binding upon Owner and Contractor, 
unless Owner or Contractor appeals the decision by filing a Claim under Article 12. 

C. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 
other engineering or technical matters, then Engineer will notify the parties in writing that 
the Engineer is unable to resolve the Change Proposal. For purposes of further resolution of 
such a Change Proposal, such notice will be deemed a denial, and Contractor may choose to 
seek resolution under the terms of Article 12. 

D. Post-Completion: Contractor shall not submit any Change Proposals after Engineer issues a 
written recommendation of final payment pursuant to Paragraph 15.06.B. 

11.10 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of 
any such change. 

ARTICLE 12—CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor are subject to the 
Claims process set forth in this article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief 
under the Contract Documents; 

3. Disputes that Engineer has been unable to address because they do not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, 
or other engineering or technical matters; and 

4. Subject to the waiver provisions of Paragraph 15.07, any dispute arising after Engineer 
has issued a written recommendation of final payment pursuant to Paragraph 15.06.B. 

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party to 
the Contract promptly (but in no event later than 30 days) after the start of the event giving 
rise thereto; in the case of appeals regarding Change Proposals within 30 days of the decision 
under appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its 
information only. The responsibility to substantiate a Claim rests with the party making the 
Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or 
Contract Price, Contractor shall certify that the Claim is made in good faith, that the 
supporting data are accurate and complete, and that to the best of Contractor’s knowledge 
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and belief the amount of time or money requested accurately reflects the full amount to 
which Contractor is entitled. 

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full 
consideration to its merits. The two parties shall seek to resolve the Claim through the 
exchange of information and direct negotiations. The parties may extend the time for 
resolving the Claim by mutual agreement. All actions taken on a Claim will be stated in writing 
and submitted to the other party, with a copy to Engineer. 

D. Mediation 

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to 
mediation of the underlying dispute. The agreement to mediate will stay the Claim 
submittal and response process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, 
either Owner or Contractor may unilaterally terminate the mediation process, and the 
Claim submittal and decision process will resume as of the date of the termination. If the 
mediation proceeds but is unsuccessful in resolving the dispute, the Claim submittal and 
decision process will resume as of the date of the conclusion of the mediation, as 
determined by the mediator. 

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs. 

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in part, 
such action will be final and binding unless within 30 days of such action the other party 
invokes the procedure set forth in Article 17 for final resolution of disputes. 

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim 
may deny it by giving written notice of denial to the other party. If the receiving party does 
not take action on the Claim within 90 days, then either Owner or Contractor may at any time 
thereafter submit a letter to the other party indicating that as a result of the inaction, the 
Claim is deemed denied, thereby commencing the time for appeal of the denial. A denial of 
the Claim will be final and binding unless within 30 days of the denial the other party invokes 
the procedure set forth in Article 17 for the final resolution of disputes. 

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, whether 
through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is 
approved in part and denied in part, or denied in full, and such actions become final and 
binding; then the results of the agreement or action on the Claim will be incorporated in a 
Change Order or other written document to the extent they affect the Contract, including the 
Work, the Contract Times, or the Contract Price. 

ARTICLE 13—COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum 
of all costs necessary for the proper performance of the Work at issue, as further defined 
below. The provisions of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract 
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or 
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2. When needed to determine the value of a Change Order, Change Proposal, Claim, set-off, 
or other adjustment in Contract Price. When the value of any such adjustment is 
determined on the basis of Cost of the Work, Contractor is entitled only to those 
additional or incremental costs required because of the change in the Work or because 
of the event giving rise to the adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in 
the Cost of the Work will be in amounts no higher than those commonly incurred in the 
locality of the Project, will not include any of the costs itemized in Paragraph 13.01.C, and will 
include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 
Work under schedules of job classifications agreed upon by Owner and Contractor in 
advance of the subject Work. Such employees include, without limitation, 
superintendents, foremen, safety managers, safety representatives, and other personnel 
employed full time on the Work. Payroll costs for employees not employed full time on 
the Work will be apportioned on the basis of their time spent on the Work. Payroll costs 
include, but are not limited to, salaries and wages plus the cost of fringe benefits, which 
include social security contributions, unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, sick leave, and vacation and holiday pay 
applicable thereto. The expenses of performing Work outside of regular working hours, 
on Saturday, Sunday, or legal holidays, will be included in the above to the extent 
authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in 
connection therewith. All cash discounts accrue to Contractor unless Owner deposits 
funds with Contractor with which to make payments, in which case the cash discounts 
will accrue to Owner. All trade discounts, rebates, and refunds and returns from sale of 
surplus materials and equipment will accrue to Owner, and Contractor shall make 
provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. 
If required by Owner, Contractor shall obtain competitive bids from subcontractors 
acceptable to Owner and Contractor and shall deliver such bids to Owner, which will then 
determine, with the advice of Engineer, which bids, if any, will be acceptable. If any 
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work 
plus a fee, the Subcontractor’s Cost of the Work and fee will be determined in the same 
manner as Contractor’s Cost of the Work and fee as provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed or retained for services 
specifically related to the Work. 

5. Other costs consisting of the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, which are 
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consumed in the performance of the Work, and cost, less market value, of such items 
used but not consumed which remain the property of Contractor. 

1) In establishing included costs for materials such as scaffolding, plating, or 
sheeting, consideration will be given to the actual or the estimated life of the 
material for use on other projects; or rental rates may be established on the basis 
of purchase or salvage value of such items, whichever is less. Contractor will not 
be eligible for compensation for such items in an amount that exceeds the 
purchase cost of such item. 

c. Construction Equipment Rental 

1) Rentals of all construction equipment and machinery, and the parts thereof, in 
accordance with rental agreements approved by Owner as to price (including any 
surcharge or special rates applicable to overtime use of the construction 
equipment or machinery), and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof. All such costs will be in accordance 
with the terms of said rental agreements. The rental of any such equipment, 
machinery, or parts must cease when the use thereof is no longer necessary for 
the Work. 

2) Costs for equipment and machinery owned by Contractor or a Contractor-related 
entity will be paid at a rate shown for such equipment in the equipment rental 
rate book specified in the Supplementary Conditions. An hourly rate will be 
computed by dividing the monthly rates by 176. These computed rates will 
include all operating costs. 

3) With respect to Work that is the result of a Change Order, Change Proposal, 
Claim, set-off, or other adjustment in Contract Price (“changed Work”), included 
costs will be based on the time the equipment or machinery is in use on the 
changed Work and the costs of transportation, loading, unloading, assembly, 
dismantling, and removal when directly attributable to the changed Work. The 
cost of any such equipment or machinery, or parts thereof, must cease to accrue 
when the use thereof is no longer necessary for the changed Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with 
the performance of the Work (except losses and damages within the deductible 
amounts of builder’s risk or other property insurance established in accordance with 
Paragraph 6.04), provided such losses and damages have resulted from causes other 
than the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable. Such losses 
include settlements made with the written consent and approval of Owner. No such 
losses, damages, and expenses will be included in the Cost of the Work for the 
purpose of determining Contractor’s fee. 
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g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as communication service at the Site, express and courier 
services, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance that Contractor is required by the 
Contract Documents to purchase and maintain. 

C. Costs Excluded: The term Cost of the Work does not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals, 
general managers, engineers, architects, estimators, attorneys, auditors, accountants, 
purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel 
employed by Contractor, whether at the Site or in Contractor’s principal or branch office 
for general administration of the Work and not specifically included in the agreed upon 
schedule of job classifications referred to in Paragraph 13.01.B.1 or specifically covered 
by Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to 
be considered administrative costs covered by the Contractor’s fee. 

2. The cost of purchasing, renting, or furnishing small tools and hand tools. 

3. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

4. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

5. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, including 
but not limited to, the correction of defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to property. 

6. Expenses incurred in preparing and advancing Claims. 

7. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee 

1. When the Work as a whole is performed on the basis of cost-plus-a-fee, then: 

a. Contractor’s fee for the Work set forth in the Contract Documents as of the Effective 
Date of the Contract will be determined as set forth in the Agreement. 

b. for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other 
adjustment in Contract Price on the basis of Cost of the Work, Contractor’s fee will be 
determined as follows: 

1) When the fee for the Work as a whole is a percentage of the Cost of the Work, 
the fee will automatically adjust as the Cost of the Work changes. 

2) When the fee for the Work as a whole is a fixed fee, the fee for any additions or 
deletions will be determined in accordance with Paragraph 11.07.C.2. 

2. When the Work as a whole is performed on the basis of a stipulated sum, or any other 
basis other than cost-plus-a-fee, then Contractor’s fee for any Work covered by a Change 
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Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price on the basis 
of Cost of the Work will be determined in accordance with Paragraph 11.07.C.2. 

E. Documentation and Audit: Whenever the Cost of the Work for any purpose is to be 
determined pursuant to this Article 13, Contractor and pertinent Subcontractors will establish 
and maintain records of the costs in accordance with generally accepted accounting practices. 
Subject to prior written notice, Owner will be afforded reasonable access, during normal 
business hours, to all Contractor’s accounts, records, books, correspondence, instructions, 
drawings, receipts, vouchers, memoranda, and similar data relating to the Cost of the Work 
and Contractor’s fee. Contractor shall preserve all such documents for a period of three years 
after the final payment by Owner. Pertinent Subcontractors will afford such access to Owner, 
and preserve such documents, to the same extent required of Contractor. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in 
the Contract Documents and shall cause the Work so covered to be performed for such sums 
and by such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to Contractor (less any applicable trade discounts) 
of materials and equipment required by the allowances to be delivered at the Site, and 
all applicable taxes; and 

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included in 
the Contract Price and not in the allowances, and no demand for additional payment for 
any of the foregoing will be valid. 

C. Owner’s Contingency Allowance: Contractor agrees that an Owner’s contingency allowance, 
if any, is for the sole use of Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by 
Engineer to reflect actual amounts due Contractor for Work covered by allowances, and the 
Contract Price will be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal 
to the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an initial Contract Price. Payments to 
Contractor for Unit Price Work will be based on actual quantities. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate 
to cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor. Engineer will review with Contractor the Engineer’s preliminary 
determinations on such matters before rendering a written decision thereon (by 
recommendation of an Application for Payment or otherwise). Engineer’s written decision 
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thereon will be final and binding (except as modified by Engineer to reflect changed factual 
conditions or more accurate data) upon Owner and Contractor, and the final adjustment of 
Contract Price will be set forth in a Change Order, subject to the provisions of the following 
paragraph. 

E. Adjustments in Unit Price 

1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to 
an item of Unit Price Work if: 

a. the quantity of the item of Unit Price Work performed by Contractor differs materially 
and significantly from the estimated quantity of such item indicated in the 
Agreement; and 

b. Contractor’s unit costs to perform the item of Unit Price Work have changed 
materially and significantly as a result of the quantity change. 

2. The adjustment in unit price will account for and be coordinated with any related changes 
in quantities of other items of Work, and in Contractor’s costs to perform such other 
Work, such that the resulting overall change in Contract Price is equitable to Owner and 
Contractor. 

3. Adjusted unit prices will apply to all units of that item. 

ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and authorities having jurisdiction have access to the Site 
and the Work at reasonable times for their observation, inspection, and testing. Contractor 
shall provide them proper and safe conditions for such access and advise them of Contractor’s 
safety procedures and programs so that they may comply with such procedures and programs 
as applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts 
thereof) for all required inspections and tests, and shall cooperate with inspection and testing 
personnel to facilitate required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, 
or other qualified individual or entity to perform all inspections and tests expressly required 
by the Contract Documents to be furnished and paid for by Owner, except that costs incurred 
in connection with tests or inspections of covered Work will be governed by the provisions of 
Paragraph 14.05. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of 
such public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer 
the required certificates of inspection or approval. 
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D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 
tests required: 

1. by the Contract Documents, unless the Contract Documents expressly allocate 
responsibility for a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be 
incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 

Such inspections and tests will be performed by independent inspectors, testing laboratories, 
or other qualified individuals or entities acceptable to Owner and Engineer. 

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, 
Engineer, or another designated individual or entity, then Contractor shall assume full 
responsibility for arranging and obtaining such approvals. 

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by 
Engineer, uncover such Work for observation. Such uncovering will be at Contractor’s expense 
unless Contractor had given Engineer timely notice of Contractor’s intention to cover the 
same and Engineer had not acted with reasonable promptness in response to such notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, and 
to reject defective Work. 

C. Notice of Defects: Prompt written notice of all defective Work of which Owner or Engineer 
has actual knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of defective 
Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, 
or completed, or, if Engineer has rejected the defective Work, remove it from the Project and 
replace it with Work that is not defective. 

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no action 
that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said 
Work. 

F. Costs and Damages: In addition to its correction, removal, and replacement obligations with 
respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising 
out of or relating to defective Work, including but not limited to the cost of the inspection, 
testing, correction, removal, replacement, or reconstruction of such defective Work, fines 
levied against Owner by governmental authorities because the Work is defective, and the 
costs of repair or replacement of work of others resulting from defective Work. Prior to final 
payment, if Owner and Contractor are unable to agree as to the measure of such claims, costs, 
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losses, and damages resulting from defective Work, then Owner may impose a reasonable 
set-off against payments due under Article 15. 

14.04 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner 
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final 
payment, to Engineer’s confirmation that such acceptance is in general accord with the design 
intent and applicable engineering principles, and will not endanger public safety). Contractor 
shall pay all claims, costs, losses, and damages attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness), and for the diminished value of the Work to the extent not otherwise paid 
by Contractor. If any such acceptance occurs prior to final payment, the necessary revisions 
in the Contract Documents with respect to the Work will be incorporated in a Change Order. 
If the parties are unable to agree as to the decrease in the Contract Price, reflecting the 
diminished value of Work so accepted, then Owner may impose a reasonable set-off against 
payments due under Article 15. If the acceptance of defective Work occurs after final 
payment, Contractor shall pay an appropriate amount to Owner. 

14.05 Uncovering Work 

A. Engineer has the authority to require additional inspection or testing of the Work, whether 
or not the Work is fabricated, installed, or completed. 

B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 
requested by Engineer, uncover such Work for Engineer’s observation, and then replace the 
covering, all at Contractor’s expense. 

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, expose, 
or otherwise make available for observation, inspection, or testing as Engineer may require, 
that portion of the Work in question, and provide all necessary labor, material, and 
equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all 
claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, 
observation, inspection, and testing, and of satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or replacement of work of others); and 
pending Contractor’s full discharge of this responsibility the Owner shall be entitled to 
impose a reasonable set-off against payments due under Article 15. 

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, directly attributable 
to such uncovering, exposure, observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the amount or extent thereof, then 
Contractor may submit a Change Proposal within 30 days of the determination that the 
Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work 
will conform to the Contract Documents, then Owner may order Contractor to stop the Work, 
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or any portion thereof, until the cause for such order has been eliminated; however, this right 
of Owner to stop the Work will not give rise to any duty on the part of Owner to exercise this 
right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or 
entity, or any surety for, or employee or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace defective Work as required by Engineer, then 
Owner may, after 7 days’ written notice to Contractor, correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, and incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to 
enable Owner to exercise the rights and remedies under this paragraph. 

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights 
and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs 
against payments due under Article 15. Such claims, costs, losses and damages will include 
but not be limited to all costs of repair, or replacement of work of others destroyed or 
damaged by correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in 
the performance of the Work attributable to the exercise by Owner of Owner’s rights and 
remedies under this Paragraph 14.07. 

ARTICLE 15—PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will 
serve as the basis for progress payments and will be incorporated into a form of Application 
for Payment acceptable to Engineer. Progress payments for Unit Price Work will be based on 
the number of units completed during the pay period, as determined under the provisions of 
Paragraph 13.03. Progress payments for cost-based Work will be based on Cost of the Work 
completed by Contractor during the pay period. 

B. Applications for Payments 

1. At least 20 days before the date established in the Agreement for each progress payment 
(but not more often than once a month), Contractor shall submit to Engineer for review 
an Application for Payment filled out and signed by Contractor covering the Work 
completed as of the date of the Application and accompanied by such supporting 
documentation as is required by the Contract Documents. 

2. If payment is requested on the basis of materials and equipment not incorporated in the 
Work but delivered and suitably stored at the Site or at another location agreed to in 
writing, the Application for Payment must also be accompanied by: (a) a bill of sale, 
invoice, copies of subcontract or purchase order payments, or other documentation 
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establishing full payment by Contractor for the materials and equipment; (b) at Owner’s 
request, documentation warranting that Owner has received the materials and 
equipment free and clear of all Liens; and (c) evidence that the materials and equipment 
are covered by appropriate property insurance, a warehouse bond, or other 
arrangements to protect Owner’s interest therein, all of which must be satisfactory to 
Owner. 

3. Beginning with the second Application for Payment, each Application must include an 
affidavit of Contractor stating that all previous progress payments received by Contractor 
have been applied to discharge Contractor’s legitimate obligations associated with prior 
Applications for Payment. 

4. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

C. Review of Applications 

1. Engineer will, within 10 days after receipt of each Application for Payment, including each 
resubmittal, either indicate in writing a recommendation of payment and present the 
Application to Owner, or return the Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 
may make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of 
the executed Work as an experienced and qualified design professional, and on Engineer’s 
review of the Application for Payment and the accompanying data and schedules, that to 
the best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents 
(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, the results of any subsequent tests called for in the Contract 
Documents, a final determination of quantities and classifications for Unit Price Work 
under Paragraph 13.03, and any other qualifications stated in the recommendation); 
and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to 
have been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, 
or involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Engineer in the Contract; or 

b. there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold payment to 
Contractor. 
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4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 

a. to supervise, direct, or control the Work; 

b. for the means, methods, techniques, sequences, or procedures of construction, or 
the safety precautions and programs incident thereto; 

c. for Contractor’s failure to comply with Laws and Regulations applicable to 
Contractor’s performance of the Work; 

d. to make any examination to ascertain how or for what purposes Contractor has used 
the money paid by Owner; or 

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in 
Paragraph 15.01.C.2. 

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s 
opinion to protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with 
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; or 

e. Engineer has actual knowledge of the occurrence of any of the events that would 
constitute a default by Contractor and therefore justify termination for cause under 
the Contract Documents. 

D. Payment Becomes Due 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended (subject to any Owner set-offs) will become 
due, and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner 

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is 
entitled to impose a set-off against payment based on any of the following: 

a. Claims have been made against Owner based on Contractor’s conduct in the 
performance or furnishing of the Work, or Owner has incurred costs, losses, or 
damages resulting from Contractor’s conduct in the performance or furnishing of the 
Work, including but not limited to claims, costs, losses, or damages from workplace 
injuries, adjacent property damage, non-compliance with Laws and Regulations, and 
patent infringement; 
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b. Contractor has failed to take reasonable and customary measures to avoid damage, 
delay, disruption, and interference with other work at or adjacent to the Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; 

e. Owner has incurred extra charges or engineering costs related to submittal reviews, 
evaluations of proposed substitutes, tests and inspections, or return visits to 
manufacturing or assembly facilities; 

f. The Work is defective, requiring correction or replacement; 

g. Owner has been required to correct defective Work in accordance with 
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

h. The Contract Price has been reduced by Change Orders; 

i. An event has occurred that would constitute a default by Contractor and therefore 
justify a termination for cause; 

j. Liquidated or other damages have accrued as a result of Contractor’s failure to 
achieve Milestones, Substantial Completion, or final completion of the Work; 

k. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and 
discharge of such Liens; or 

l. Other items entitle Owner to a set-off against the amount recommended. 

2. If Owner imposes any set-off against payment, whether based on its own knowledge or 
on the written recommendations of Engineer, Owner will give Contractor immediate 
written notice (with a copy to Engineer) stating the reasons for such action and the 
specific amount of the reduction, and promptly pay Contractor any amount remaining 
after deduction of the amount so withheld. Owner shall promptly pay Contractor the 
amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, if 
Contractor remedies the reasons for such action. The reduction imposed will be binding 
on Contractor unless it duly submits a Change Proposal contesting the reduction. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld will be treated as an amount due as determined by 
Paragraph 15.01.D.1 and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished 
under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, 
and (2) all patent, licensing, copyright, or royalty obligations, no later than 7 days after the 
time of payment by Owner. 

15.03 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete and request that 
Engineer issue a certificate of Substantial Completion. Contractor shall at the same time 
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submit to Owner and Engineer an initial draft of punch list items to be completed or corrected 
before final payment. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider 
the Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
preliminary certificate of Substantial Completion which will fix the date of Substantial 
Completion. Engineer shall attach to the certificate a punch list of items to be completed or 
corrected before final payment. Owner shall have 7 days after receipt of the preliminary 
certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached punch list. If, after considering the objections to the provisions of the 
preliminary certificate, Engineer concludes that the Work is not substantially complete, 
Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify 
Contractor in writing that the Work is not substantially complete, stating the reasons therefor. 
If Owner does not object to the provisions of the certificate, or if despite consideration of 
Owner’s objections Engineer concludes that the Work is substantially complete, then 
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a final 
certificate of Substantial Completion (with a revised punch list of items to be completed or 
corrected) reflecting such changes from the preliminary certificate as Engineer believes 
justified after consideration of any objections from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 
Contractor will confer regarding Owner’s use or occupancy of the Work following Substantial 
Completion, review the builder’s risk insurance policy with respect to the end of the builder’s 
risk coverage, and confirm the transition to coverage of the Work under a permanent 
property insurance policy held by Owner. Unless Owner and Contractor agree otherwise in 
writing, Owner shall bear responsibility for security, operation, protection of the Work, 
property insurance, maintenance, heat, and utilities upon Owner’s use or occupancy of the 
Work. 

E. After Substantial Completion the Contractor shall promptly begin work on the punch list of 
items to be completed or corrected prior to final payment. In appropriate cases Contractor 
may submit monthly Applications for Payment for completed punch list items, following the 
progress payment procedures set forth above. 

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, 
or which Owner, Engineer, and Contractor agree constitutes a separately functioning and 
usable part of the Work that can be used by Owner for its intended purpose without 
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significant interference with Contractor’s performance of the remainder of the Work, subject 
to the following conditions: 

1. At any time, Owner may request in writing that Contractor permit Owner to use or occupy 
any such part of the Work that Owner believes to be substantially complete. If and when 
Contractor agrees that such part of the Work is substantially complete, Contractor, 
Owner, and Engineer will follow the procedures of Paragraph 15.03.A through 15.03.E for 
that part of the Work. 

2. At any time, Contractor may notify Owner and Engineer in writing that Contractor 
considers any such part of the Work substantially complete and request Engineer to issue 
a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to determine its status of completion. If 
Engineer does not consider that part of the Work to be substantially complete, Engineer 
will notify Owner and Contractor in writing giving the reasons therefor. If Engineer 
considers that part of the Work to be substantially complete, the provisions of 
Paragraph 15.03 will apply with respect to certification of Substantial Completion of that 
part of the Work and the division of responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 6.04 regarding builder’s risk or other 
property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work, or 
agreed portion thereof, is incomplete or defective. Contractor shall immediately take such 
measures as are necessary to complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, annotated record 
documents (as provided in Paragraph 7.12), and other documents, Contractor may make 
application for final payment. 

2. The final Application for Payment must be accompanied (except as previously delivered) 
by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title issues have been resolved such that title to all Work, 
materials, and equipment has passed to Owner free and clear of any Liens or other 
title defects, or will so pass upon final payment. 
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d. a list of all duly pending Change Proposals and Claims; and 

e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 
rights arising out of the Work, and of Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 
that: (a) the releases and receipts include all labor, services, material, and equipment for 
which a Lien could be filed; and (b) all payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner might in any way be responsible, 
or which might in any way result in liens or other burdens on Owner's property, have been 
paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release 
or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner 
to indemnify Owner against any Lien, or Owner at its option may issue joint checks 
payable to Contractor and specified Subcontractors and Suppliers. 

B. Engineer’s Review of Final Application and Recommendation of Payment: If, on the basis of 
Engineer’s observation of the Work during construction and final inspection, and Engineer’s 
review of the final Application for Payment and accompanying documentation as required by 
the Contract Documents, Engineer is satisfied that the Work has been completed and 
Contractor’s other obligations under the Contract have been fulfilled, Engineer will, within 10 
days after receipt of the final Application for Payment, indicate in writing Engineer’s 
recommendation of final payment and present the final Application for Payment to Owner 
for payment. Such recommendation will account for any set-offs against payment that are 
necessary in Engineer’s opinion to protect Owner from loss for the reasons stated above with 
respect to progress payments. Otherwise, Engineer will return the Application for Payment to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, in 
which case Contractor shall make the necessary corrections and resubmit the Application for 
Payment. 

C. Notice of Acceptability: In support of its recommendation of payment of the final Application 
for Payment, Engineer will also give written notice to Owner and Contractor that the Work is 
acceptable, subject to stated limitations in the notice and to the provisions of 
Paragraph 15.07. 

D. Completion of Work: The Work is complete (subject to surviving obligations) when it is ready 
for final payment as established by the Engineer’s written recommendation of final payment 
and issuance of notice of the acceptability of the Work. 

E. Final Payment Becomes Due: Upon receipt from Engineer of the final Application for Payment 
and accompanying documentation, Owner shall set off against the amount recommended by 
Engineer for final payment any further sum to which Owner is entitled, including but not 
limited to set-offs for liquidated damages and set-offs allowed under the provisions of this 
Contract with respect to progress payments. Owner shall pay the resulting balance due to 
Contractor within 30 days of Owner’s receipt of the final Application for Payment from 
Engineer. 

15.07 Waiver of Claims 

A. By making final payment, Owner waives its claim or right to liquidated damages or other 
damages for late completion by Contractor, except as set forth in an outstanding Claim, 
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appeal under the provisions of Article 17, set-off, or express reservation of rights by Owner. 
Owner reserves all other claims or rights after final payment. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 
claims and rights against Owner other than those pending matters that have been duly 
submitted as a Claim, or appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as 
may be prescribed by the Supplementary Conditions or the terms of any applicable special 
guarantee required by the Contract Documents), Owner gives Contractor written notice that 
any Work has been found to be defective, or that Contractor’s repair of any damages to the 
Site or adjacent areas has been found to be defective, then after receipt of such notice of 
defect Contractor shall promptly, without cost to Owner and in accordance with Owner’s 
written instructions: 

1. correct the defective repairs to the Site or such adjacent areas; 

2. correct such defective Work; 

3. remove the defective Work from the Project and replace it with Work that is not 
defective, if the defective Work has been rejected by Owner, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the 
work of others, or to other land or areas resulting from the corrective measures. 

B. Owner shall give any such notice of defect within 60 days of the discovery that such Work or 
repairs is defective. If such notice is given within such 60 days but after the end of the 
correction period, the notice will be deemed a notice of defective Work under 
Paragraph 7.17.B. 

C. If, after receipt of a notice of defect within 60 days and within the correction period, 
Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. 
Contractor shall pay all costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs) arising out of or relating to such correction or repair or such 
removal and replacement (including but not limited to all costs of repair or replacement of 
work of others). Contractor’s failure to pay such costs, losses, and damages within 10 days of 
invoice from Owner will be deemed the start of an event giving rise to a Claim under 
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the failure 
to pay. 

D. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start 
to run from an earlier date if so provided in the Specifications. 

E. Where defective Work (and damage to other Work resulting therefrom) has been corrected 
or removed and replaced under this paragraph, the correction period hereunder with respect 
to such Work will be extended for an additional period of one year after such correction or 
removal and replacement has been satisfactorily completed. 
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F. Contractor’s obligations under this paragraph are in addition to all other obligations and 
warranties. The provisions of this paragraph are not to be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

ARTICLE 16—SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 
period of not more than 90 consecutive days by written notice to Contractor and Engineer. 
Such notice will fix the date on which Work will be resumed. Contractor shall resume the Work 
on the date so fixed. Contractor shall be entitled to an adjustment in the Contract Price or an 
extension of the Contract Times directly attributable to any such suspension. Any Change 
Proposal seeking such adjustments must be submitted no later than 30 days after the date 
fixed for resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will constitute a default by 
Contractor and justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment, or failure to adhere to the Progress Schedule); 

2. Failure of Contractor to perform or otherwise to comply with a material term of the 
Contract Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 

4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving 
Contractor (and any surety) 10 days’ written notice that Owner is considering a declaration 
that Contractor is in default and termination of the Contract, Owner may proceed to: 

1. declare Contractor to be in default, and give Contractor (and any surety) written notice 
that the Contract is terminated; and 

2. enforce the rights available to Owner under any applicable performance bond. 

C. Subject to the terms and operation of any applicable performance bond, if Owner has 
terminated the Contract for cause, Owner may exclude Contractor from the Site, take 
possession of the Work, incorporate in the Work all materials and equipment stored at the 
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete 
the Work as Owner may deem expedient. 

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if 
Contractor within 7 days of receipt of notice of intent to terminate begins to correct its failure 
to perform and proceeds diligently to cure such failure. 

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to 
receive any further payment until the Work is completed. If the unpaid balance of the 
Contract Price exceeds the cost to complete the Work, including all related claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, 
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attorneys, and other professionals) sustained by Owner, such excess will be paid to 
Contractor. If the cost to complete the Work including such related claims, costs, losses, and 
damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. Such 
claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their 
reasonableness and, when so approved by Engineer, incorporated in a Change Order. When 
exercising any rights or remedies under this paragraph, Owner shall not be required to obtain 
the lowest price for the Work performed. 

F. Where Contractor’s services have been so terminated by Owner, the termination will not 
affect any rights or remedies of Owner against Contractor then existing or which may 
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety under 
any payment bond or performance bond. Any retention or payment of money due Contractor 
by Owner will not release Contractor from liability. 

G. If and to the extent that Contractor has provided a performance bond under the provisions 
of Paragraph 6.01.A, the provisions of that bond will govern over any inconsistent provisions 
of Paragraphs 16.02.B and 16.02.D. 

16.03 Owner May Terminate for Convenience 

A. Upon 7 days’ written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such 
case, Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents 
prior to the effective date of termination, including fair and reasonable sums for overhead 
and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and 
profit on such expenses; and 

3. other reasonable expenses directly attributable to termination, including costs incurred 
to prepare a termination for convenience cost proposal. 

B. Contractor shall not be paid for any loss of anticipated profits or revenue, post-termination 
overhead costs, or other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 
consecutive days by Owner or under an order of court or other public authority, or (2) 
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or (3) 
Owner fails for 30 days to pay Contractor any sum finally determined to be due, then 
Contractor may, upon 7 days’ written notice to Owner and Engineer, and provided Owner or 
Engineer do not remedy such suspension or failure within that time, terminate the contract 
and recover from Owner payment on the same terms as provided in Paragraph 16.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, 
or Owner has failed for 30 days to pay Contractor any sum finally determined to be due, 
Contractor may, 7 days after written notice to Owner and Engineer, stop the Work until 
payment is made of all such amounts due Contractor, including interest thereon. The 
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provisions of this paragraph are not intended to preclude Contractor from submitting a 
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s stopping the Work as permitted by 
this paragraph. 

ARTICLE 17—FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final 
resolution under the provisions of this article: 

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full, 
pursuant to Article 12; and 

2. Disputes between Owner and Contractor concerning the Work, or obligations under the 
Contract Documents, that arise after final payment has been made. 

B. Final Resolution of Disputes: For any dispute subject to resolution under this article, Owner or 
Contractor may: 

1. elect in writing to invoke the dispute resolution process provided for in the 
Supplementary Conditions; 

2. agree with the other party to submit the dispute to another dispute resolution process; 
or 

3. if no dispute resolution process is provided for in the Supplementary Conditions or 
mutually agreed to, give written notice to the other party of the intent to submit the 
dispute to a court of competent jurisdiction. 

ARTICLE 18—MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract requires the giving of written notice to Owner, 
Engineer, or Contractor, it will be deemed to have been validly given only if delivered: 

1. in person, by a commercial courier service or otherwise, to the recipient’s place of 
business; 

2. by registered or certified mail, postage prepaid, to the recipient’s place of business; or 

3. by e-mail to the recipient, with the words “Formal Notice” or similar in the e-mail’s subject 
line. 

18.02 Computation of Times 

A. When any period of time is referred to in the Contract by days, it will be computed to exclude 
the first and include the last day of such period. If the last day of any such period falls on a 
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 
such day will be omitted from the computation. 
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18.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in 
any way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or 
by other provisions of the Contract. The provisions of this paragraph will be as effective as if 
repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and 
other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors, shall be liable to 
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in 
connection with any other project or anticipated project. 

18.05 No Waiver 

A. A party’s non-enforcement of any provision will not constitute a waiver of that provision, nor 
will it affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or 
given in accordance with the Contract, as well as all continuing obligations indicated in the 
Contract, will survive final payment, completion, and acceptance of the Work or termination 
of the Contract or of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this 
Contract of any rights under or interests in the Contract will be binding on the other party 
without the written consent of the party sought to be bound; and, specifically but without 
limitation, money that may become due and money that is due may not be assigned without 
such consent (except to the extent that the effect of this restriction may be limited by law), 
and unless specifically stated to the contrary in any written consent to an assignment, no 
assignment will release or discharge the assignor from any duty or responsibility under the 
Contract. 

18.09 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to 
the other party hereto, its successors, assigns, and legal representatives in respect to all 
covenants, agreements, and obligations contained in the Contract Documents. 

18.10 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts 
of these General Conditions. 
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SUPPLEMENTARY CONDITIONS OF THE CONSTRUCTION CONTRACT

These Supplementary Conditions amend or supplement EJCDC® C-700, Standard General Conditions of
the Construction Contract (2018). The General Conditions remain in full force and effect except as
amended.

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions.
Additional terms used in these Supplementary Conditions have the meanings stated below, which are
applicable to both the singular and plural thereof.

The address system used in these Supplementary Conditions is the same as the address system used in
the General Conditions, with the prefix "SC" added—for example, “Paragraph SC-4.05.”

ARTICLE 1–DEFINITIONS AND TERMINOLOGY

SC-1.01.A–Defined Terms:

Insert in the first sentence after the phrase “printed with initial capital letters” the following phrase:

“or with all capital letters”

SC-1.01.A.8–Change Order:

Insert a comma and the word “Engineer” immediately after the word “Contractor” in this definition.

Add the following at the end of the Paragraph:

The Change Order form to be used on this Project is EJCDC C-941 (2018). Agency approval is required
before Change Orders are effective.

SC-1.01.A.18–Drawings:

Add the following to the end of Paragraph 1.01.A.18:

The following Drawings are part of the Contract Documents:

Drawings titled “KY 353 Water Main Extension and US 27 Water Main Replacement Project,
Contract 1-2025, Harrison County Water Association,” Sheets No. 1 through No. 15, prepared by Strand
Associates, Inc.® incorporated herein by reference and Drawings listed in the table of contents that are
bound at the back of these Specifications.

Electronic files were provided for the convenience of Contractor. The data on which Contractor may rely
is limited to the paper copy.

SC-1.01.A.30–Rural Development Applicant

Add the following at the end of the Paragraph:

For the purposes of Rural Development, this term is synonymous with the term “applicant” as defined in
7 CFR 1780.7 (a) (1), (2) and (3) and is an entity receiving financial assistance from the federal programs.
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SC-1.01.A.50–Work Change Directive:

Add the following at the end of the Paragraph:

The Work Change Directive form to be used on this Project is EJCDC C-940 (2018). Agency approval is
required before a Work Change Directive is issued.

Amend the phrase “signed by Owner” in the first sentence of Paragraph 1.01.A.50 to read as follows:

“signed by Owner and Contractor.”

SC-1.01.A.51–Agency

Add the following new paragraph immediately after Paragraph 1.01.A.50:

51. Agency–The Project is financed in whole or in part by USDA Rural Utilities Service pursuant to
the Consolidated Farm and Rural Development Act (7 USC Section 1921 et seq.). The Rural
Utilities Service programs are administered through the USDA Rural Development offices;
therefore, the Agency for these documents is USDA Rural Development.

SC-1.01.A.52–Domestic Preference Definitions

Add the following new paragraph with the title “Domestic Preference Definitions” immediately after
Paragraph 1.01.A.51:

52.a Build America, Buy America Act (BABAA)–Requirements mandated by Title IX of the
Infrastructure Investment and Jobs Act (IIJA), Pub. L. 117-58, §§ 70901-70953-58 mandating
domestic preference that all iron and steel, manufactured products, and construction materials
are produced in the United States.

52.b Construction Materials–Those articles, materials, or supplies–other than an item of primarily
iron or steel; a manufactured product; cement and cementitious materials; aggregates such as
stone, sand, or gravel; or aggregate binding agents or additives- that are or consist primarily of:
non-ferrous metals, plastic and polymer-based products, glass, lumber or drywall.

52.c Contractor's Certification–Documentation submitted by the Contractor upon Substantial
Completion of the Contract that all iron and steel, manufactured products, and construction
materials are produced in the United States.

52.d De Minimis–Materials and products that represent a small portion of an infrastructure project,
specifically no more than 5% of the project costs up to a maximum of $1,000,000.

52.e Domestic Preference–The Build America, Buy America Act (BABAA) requirements under Title IX
of the Infrastructure Investment and Jobs Act (IIJA), Pub. L. 117-58, §§ 70901-70953.

52.f Engineer's Certification–Documentation submitted by the Engineer that Drawings,
Specifications, and Bidding Documents comply with Domestic Preference requirements.

52.g Manufactured Product–Items assembled out of components, or otherwise made or processed
from raw materials into finished products. Manufactured products must be manufactured
(assembled) in the United States, and the cost of components that were mined, produced, or
manufactured in the United States must be greater than 55 percent of the total cost of all
components of the product.

52.h Manufacturer's Certification–Documentation provided by the Manufacturer stating that
Domestic Preference requirements have been satisfied for all provided items. If items are
purchased via a Supplier, distributor, vendor, etc. from the Manufacturer directly, then the
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Supplier, distributor, vendor, etc. will be responsible for obtaining and providing these
certifications to the parties purchasing the products.

52.i Minor Components–Components within an iron and/or steel product otherwise compliant with
the Domestic Preference requirements. This waiver, typically used by Manufacturers, allows
use of non-domestically produced miscellaneous Minor Components comprising up to five
percent of the total material cost of an otherwise domestically produced iron and steel product.
However, unless a separate waiver for a product has been approved, all other iron and steel
components in said product must still meet the Domestic Preference requirements. This waiver
does not exempt the whole product from the Domestic Preference requirements only Minor
Components within said product and the iron or steel components of the product must be
produced domestically.

52.j Primarily Iron or Steel–A product is made of greater than 50 percent iron or Steel on a materials
cost basis.

SC-1.01.A.53–Request for Information:

Add the following new paragraph immediately after Paragraph 1.01.A.52:

53. Request for Information:

Written request submitted by Contractor to Engineer on a form supplied by Engineer requesting
clarification, interpretation, or additional information pertaining to Contract Documents.

ARTICLE 2–PRELIMINARY MATTERS

2.01 Delivery of Bonds and Evidence of Insurance

SC-2.01 Delete Paragraphs 2.01.B and 2.01.C in their entirety and insert the following in their place:

B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner copies of the policies (including
all endorsements, and identification of applicable self-insured retentions and deductibles) of
insurance required to be provided by Contractor in this Contract. Contractor may block out
(redact) any confidential premium or pricing information contained in any policy or
endorsement furnished under this provision.

2.02 Copies of Documents

SC-2.02 Amend the first sentence of Paragraph 2.02.A to read as follows:

Owner shall furnish to Contractor five printed copies of the Contract Documents (including
one fully signed counterpart of the Agreement), and one copy in electronic portable
document format (PDF).

SC-2.03–Before Starting Construction:

Add the following subparagraph to Paragraph 2.03:

4. a proposed listing of subcontractors and major material and equipment suppliers. The list
shall include any proposed substitutions in accordance with Paragraph 7.06.
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SC-2.05–Acceptance of Schedules:

Add the following language to the end of Paragraph 2.05.A.2:

The schedule for submittals shall show all submittals complete before 50% of completion of the Work and
the schedule for maintenance manuals shall show all submittals complete before 75% of completion of
the Work.

Add the following new paragraph immediately after Paragraph 2.05.A:

B. The times included in this paragraph apply to the preliminary schedules. See Division 01 for
other submittal and time requirements for the construction progress schedule and submittal
schedule.

Add the following language to the end of Paragraph 2.05.A.3:

The Bid will be considered the Schedule of Values of the Work required by the General Conditions.

ARTICLE 3–CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE

SC 3.03–Reporting Discrepancies

Add the following language at the end of Paragraph 3.03.A:

4. Contractor shall report apparent discrepancies to Engineer using a Request for
Information form on a form supplied by Engineer. The Request for Information form shall:

a. be submitted by Contractor only;

b. be legible and complete;

c. not be used for the purposes of only confirming or verifying issues; and,

d. be prioritized by Contractor in the event that multiple Requests for Information are
outstanding.

Requests for Information that are not in conformance with the requirements above shall
be returned to Contractor without response.

5. Contractor shall not be relieved of its responsibility to coordinate the Work to prevent
adverse impacts to Contractor’s Project Schedule while submitting Requests for
Information.

6. If Contractor believes the Scope of Work included in the Request for Information has a
cost and/or time impact, Contractor should submit a Change Proposal in accordance with
Article 11 of these General Conditions.

7. If Contractor proceeds with work when Contractor had actual knowledge or should have
known that a conflict, error, ambiguity, or discrepancy existed as indicated above,
correction of work constructed without such notification to Engineer shall be at
Contractor’s expense, (except in an emergency as authorized by Paragraph 7.15.A).

SC-3.04–Requirements of the Contract Documents

Delete Paragraph 3.04.C in its entirety.
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ARTICLE 4–COMMENCEMENT AND PROGRESS OF THE WORK

SC-4.01.A–Commencement of Contract Times; Notice to Proceed

Delete the last sentence of paragraph.

SC 4.03–Reference Points

Add the following new paragraph immediately after Paragraph 4.03.A:

B. Contractor is referred to the General Requirements for additional requirements for laying
out the work.

SC-4.05–Delays in Contractor’s Progress

Amend Paragraph 4.05.C by adding the following subparagraphs:

5. Weather-Related Delays

a. If “abnormal weather conditions” as set forth in Paragraph 4.05.C.2 of the General
Conditions are the basis for a request for an equitable adjustment in the Contract
Times, such request must be documented by data substantiating each of the
following: 1) that weather conditions were abnormal for the period of time in
which the delay occurred, 2) that such weather conditions could not have been
reasonably anticipated, and 3) that such weather conditions had an adverse effect
on the Work as scheduled. Extreme or unusual weather that is typical for a given
region, elevation, or season should not be considered abnormal weather
conditions. Requests for time extensions due to abnormal weather conditions
will be submitted to the Engineer within five days of the end of the abnormal
weather condition event. It is the responsibility of the Contractor to provide the
information listed in SC-4.05.C.5.b.

b. The existence of abnormal weather conditions will be determined on a
month-by-month basis in accordance with the following:

1) Every workday on which one or more of the following conditions exist will be
considered a “bad weather day”:

i) Total precipitation (as rain equivalent) occurring between 7:00 p.m. on
the preceding day (regardless of whether such preceding day is a
workday) through 7:00 p.m. on the workday in question equals or
exceeds 1.5 inches of precipitation (as rain equivalent, based on the
snow/rain conversion indicated in the table entitled Foreseeable Bad
Weather Days; such table is hereby incorporated in this SC-4.05.C by
reference.

ii) Ambient outdoor air temperature at 11:00 a.m. is equal to or less than
the following low temperature threshold: 20 degrees Fahrenheit; or, at
3:00 p.m. the ambient outdoor temperature is equal to or greater than
the following high temperature threshold: 95 degrees Fahrenheit.

2) Determination of actual bad weather days during performance of the Work
will be based on the weather records measured and recorded by National
Weather Service weather monitoring station at location of the weather
monitoring station.
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3) Contractor shall anticipate the number of foreseeable bad weather days per
month indicated in the table in Exhibit A—Foreseeable Bad Weather Days.

4) In each month, every bad weather day exceeding the number of foreseeable
bad weather days established in the table in Exhibit A—Foreseeable Bad
Weather Days will be considered as “abnormal weather conditions.” The
existence of abnormal weather conditions will not relieve Contractor of the
obligation to demonstrate and document that delays caused by abnormal
weather are specific to the planned work activities or that such activities thus
delayed were on Contractor’s then-current Progress Schedule’s critical path
for the Project.

ARTICLE 5–SITE, SUBSURFACE AND PHYSICAL CONDITIONS, HAZARDOUS ENVIRONMENTAL
CONDITIONS

SC 5.03–Subsurface and Physical Conditions:

Add the following new paragraphs immediately after Paragraph 5.03.D:

E. No reports of explorations or tests of subsurface conditions at or adjacent to the Site
containing technical data are known to Owner. Contractor shall conduct its own personal
investigation to determine conditions at the site which may affect the Work, including
compliance with OSHA excavation and trenching requirements.

F. No drawings of physical conditions relating to existing surface or subsurface structures at the
Site containing technical data, are known to Owner. Contractor shall conduct its own
personal investigation to determine conditions at the site which may affect the Work,
including compliance with OSHA excavation and trenching requirements.

SC 5.05–Underground Facilities:

Add the following paragraph immediately after Paragraph 5.05.F:

G. Contractor is referred to the General Requirements for requirements for keeping records of
Underground Facilities and allowing facility owners to inspect.

SC-5.06–Hazardous Environmental Conditions at the Site:

Delete Paragraphs 5.06.A and 5.06.B in their entirety and insert the following:

A. No reports or drawings related to Hazardous Environmental Conditions at the Site are
known to Owner.

B. Not Used.

ARTICLE 6–BONDS AND INSURANCE

SC-6.01 Performance, Payment, and Other Bonds

Add the following paragraphs immediately after Paragraph 6.01.A:
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1. Required Performance Bond Form: The performance bond that Contractor furnishes
will be in the form of EJCDC® C-610, Performance Bond (2010, 2013, or 2018
edition).

2. Required Payment Bond Form: The payment bond that Contractor furnishes will be
in the form of EJCDC® C-615, Payment Bond (2010, 2013, or 2018 edition).

Add the following new paragraphs immediately after Paragraph 6.01.H:

I. The forms of the performance and payment or other Bonds attached hereto shall be used
for the Contract. Note instructions thereon as to the form applicable. Each form
contemplates one corporate surety only. In case co sureties or individual sureties will be
furnished, proper forms therefore shall be obtained. Besides the stipulations of Paragraphs
6.01 through 6.03, the surety on the Bonds shall provide a certificate indicating surety is
licensed to underwrite contracts in the jurisdiction of the project location which shall be
attached to the Bonds.

SC-6.03–Contractor’s Insurance

Add the following new language to the end of Paragraph 6.03.C.3:

Contractor shall provide an executed endorsement form CG 20 01 04 13, or equal, supporting this
requirement.

Supplement Paragraph 6.03 with the following provisions after Paragraph 6.03.C:

D. Other Additional Insureds: As a supplement to the provisions of Paragraph 6.03.C of the
General Conditions, the commercial general liability, automobile liability, umbrella or excess,
pollution liability, and unmanned aerial vehicle liability policies must include as additional
insureds (in addition to Owner and Engineer) the following: Not Applicable.

E. Workers’ Compensation and Employer’s Liability: Contractor shall purchase and maintain
workers’ compensation and employer’s liability insurance, including, as applicable, United
States Longshoreman and Harbor Workers’ Compensation Act, Jones Act, stop-gap
employer’s liability coverage for monopolistic states, and foreign voluntary workers’
compensation (from available sources, notwithstanding the jurisdictional requirement of
Paragraph 6.02.B of the General Conditions).

Workers’ Compensation and Related Policies Policy limits of not less
than:

Workers’ Compensation
State Statutory
Applicable Federal (e.g., Longshoreman’s) Statutory
Foreign voluntary workers’ compensation (employer’s responsibility
coverage), if applicable

Statutory

Jones Act (if applicable)
Bodily injury by accident—each accident $500,000
Bodily injury by disease—aggregate $500,000
Employer’s Liability
Each accident $500,000
Each employee $500,000
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Workers’ Compensation and Related Policies Policy limits of not less
than:

Policy limit $500,000

F. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain
commercial general liability insurance, covering all operations by or on behalf of Contractor,
on an occurrence basis, against claims for:

1. damages because of bodily injury, sickness or disease, or death of any person other than
Contractor’s employees,

2. damages insured by reasonably available personal injury liability coverage, and

3. damages because of injury to or destruction of tangible property wherever located,
including loss of use resulting therefrom.

G. Commercial General Liability—Form and Content: Contractor’s commercial liability policy
must be written on a 1996 (or later) Insurance Services Organization, Inc. (ISO) commercial
general liability form (occurrence form) and include the following coverages and
endorsements:

1. Products and completed operations coverage.

a. Such insurance must be maintained for three years after final payment.

b. Contractor shall furnish Owner and each other additional insured (as identified in
the Supplementary Conditions or elsewhere in the Contract) evidence of
continuation of such insurance at final payment and three years thereafter.

2. Blanket contractual liability coverage, including but not limited to coverage of
Contractor’s contractual indemnity obligations in Paragraph 7.18.

3. Severability of interests and no insured-versus-insured or cross-liability exclusions.

4. Underground, explosion, and collapse coverage.

5. Personal injury coverage.

6. Additional insured endorsements that include both ongoing operations and products
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and
CG 20 37 10 01 (together), or equal, for each required additional insured. If Contractor
demonstrates to Owner that the specified ISO endorsements are not commercially
available, then Contractor may satisfy this requirement by providing equivalent
endorsements.

7. Insurance certificates for commercial general, automobile, and umbrella shall
specifically indicate by name the additional insureds which are to include Owner and
Engineer as well as other persons or entities so identified. Certificates shall be Acord 25
S or equivalent.

8. Endorsements or General Liability policy shall not exclude supervisory or inspection
services.

H. Commercial General Liability—Excluded Content: The commercial general liability insurance
policy, including its coverages, endorsements, and incorporated provisions, must not include
any of the following:
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1. Any modification of the standard definition of “insured contract” (except to delete the
railroad protective liability exclusion if Contractor is required to indemnify a railroad or
others with respect to Work within 50 feet of railroad property).

2. Any exclusion for water intrusion or water damage.

3. Any provisions resulting in the erosion of insurance limits by defense costs other than
those already incorporated in ISO form CG 00 01.

4. Any exclusion of coverage relating to earth subsidence or movement.

5. Any exclusion for the insured’s vicarious liability, strict liability, or statutory liability
(other than worker’s compensation).

6. Any limitation or exclusion based on the nature of Contractor’s work.

7. Any professional liability exclusion broader in effect than the most recent edition of ISO
form CG 22 79.

I. Commercial General Liability—Minimum Policy Limits

Commercial General Liability
Policy limits of not

less than:
General Aggregate $2,000,000
Products—Completed Operations Aggregate $2,000,000
Personal and Advertising Injury $2,000,000
Bodily Injury and Property Damage—Each Occurrence $2,000,000

General Aggregate Limits specified above shall apply separately to this project by
attachments of “Amendment of Limits of Insurance–Designated Location(s) General
Aggregate Limit” Endorsement (ISO Form No. CG 25 04 05 09) or “Designated Construction
Project(s) General Aggregate Limit” Endorsement (ISO Form CG 25 03 05 09) or equivalent
endorsement coverage.

J. Automobile Liability: Contractor shall purchase and maintain automobile liability insurance
for damages because of bodily injury or death of any person or property damage arising out
of the ownership, maintenance, or use of any motor vehicle. The automobile liability policy
must be written on an occurrence basis.

Automobile Liability
Policy limits of not

less than:
Bodily Injury
Each Person $1,000,000
Each Accident $1,000,000
Property Damage
Each Accident $1,000,000
or
Combined Single Limit
Combined Single Limit (Bodily Injury and Property Damage) $1,000,000

I 

I 
I 

I 

I 
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Contractor shall also provide an Additional Insured Endorsement for the automobile policy.
Endorsement form shall be CA 20 48, or equal.

K. Umbrella or Excess Liability: Contractor shall purchase and maintain umbrella or excess
liability insurance written over the underlying employer’s liability, commercial general
liability, and automobile liability insurance described in the Paragraphs above. The coverage
afforded must be at least as broad as that of each and every one of the underlying policies.

Excess or Umbrella Liability
Policy limits of not

less than:
Each Occurrence $2,000,000
General Aggregate $2,000,000

L. Using Umbrella or Excess Liability Insurance to Meet CGL and Other Policy Limit
Requirements: Contractor may meet the policy limits specified for employer’s liability,
commercial general liability, and automobile liability through the primary policies alone, or
through combinations of the primary insurance policy’s policy limits and partial attribution
of the policy limits of an umbrella or excess liability policy that is at least as broad in coverage
as that of the underlying policy, as specified herein. If such umbrella or excess liability policy
was required under this Contract, at a specified minimum policy limit, such umbrella or
excess policy must retain a minimum limit of $2,000,000 after accounting for partial
attribution of its limits to underlying policies, as allowed above.

M. Contractor’s Pollution Liability Insurance: Contractor shall purchase and maintain a policy
covering third-party injury and property damage, including cleanup costs, as a result of
pollution conditions arising from Contractor’s operations and completed operations. This
insurance must be maintained for no less than three years after final completion.

Contractor’s Pollution Liability
Policy limits of not

less than:
Each Occurrence/Claim NA
General Aggregate NA

N. Contractor’s Professional Liability Insurance: If Contractor will provide or furnish professional
services under this Contract, through a delegation of professional design services or
otherwise, then Contractor shall be responsible for purchasing and maintaining applicable
professional liability insurance. This insurance must cover negligent acts, errors, or omissions
in the performance of professional design or related services by the insured or others for
whom the insured is legally liable. The insurance must be maintained throughout the
duration of the Contract and for a minimum of two years after Substantial Completion. The
retroactive date on the policy must pre-date the commencement of furnishing services on
the Project.

Contractor’s Professional Liability
Policy limits of not

less than:
Each Claim NA
Annual Aggregate NA
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O. Railroad Protective Liability Insurance: Prior to commencing any Work within 50 feet of
railroad-owned and controlled property, Contractor shall (1) endorse its commercial general
liability policy with ISO CG 24 17, removing the contractual liability exclusion for work within
50 feet of a railroad, (2) purchase and maintain railroad protective liability insurance meeting
the following requirements, (3) furnish a copy of the endorsement to Owner, and (4) submit
a copy of the railroad protective policy and other railroad-required documentation to the
railroad, and notify Owner of such submittal.

Railroad Protective Liability Insurance
Policy limits of not

less than:
Each Claim NA
Aggregate NA

P. Unmanned Aerial Vehicle Liability Insurance: If Contractor uses unmanned aerial vehicles
(UAV—commonly referred to as drones) at the Site or in support of any aspect of the Work,
Contractor shall obtain UAV liability insurance in the amounts stated; name Owner, Engineer,
and all individuals and entities identified in the Supplementary Conditions as additional
insureds; and provide a certificate to Owner confirming Contractor’s compliance with this
requirement. Such insurance will provide coverage for property damage, bodily injury or
death, and invasion of privacy.

Unmanned Aerial Vehicle Liability Insurance
Policy limits of not

less than:
Each Claim NA
General Aggregate NA

Q. Waiver of Subrogation: Contractor’s commercial general liability, automobile liability,
umbrella or excess, and pollution liability policies shall provide a waiver of subrogation
covering Owner and Engineer, and any individuals or entities identified in the Supplementary
Conditions. Contractor shall obtain all necessary endorsements to support these
requirements. Endorsement shall be CG 24 04 05 09, or equal.

R. General Liability, Automobile Liability, and Umbrella Liability shall include coverage for
mental anguish and punitive damages.

SC-6.03–Contractor’s Insurance:

Add the following new language to the end of Paragraph 6.03.C.3:

Contractor shall provide an executed endorsement form CG 20 01 04 13, or equal, supporting this
requirement.

Add the following to the end of the first sentence of Paragraph 6.03.G.6:

“, or equal, for each required additional insured.”
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Add the following new paragraphs immediately after Paragraph 6.03.G.6:

7. Insurance certificates for commercial general, automobile, and umbrella shall
specifically indicate by name the additional insureds which are to include Owner and
Engineer as well as other persons or entities so identified. Certificates shall be
Acord 25 S or equivalent.

8. Endorsements or General Liability policy shall not exclude supervisory or inspection
services.

Add the following paragraphs to the end of Paragraph 6.03.I:

General Aggregate Limits specified above shall apply separately to this project by attachment of:

“Amendment of Limits of Insurance–Designated Location(s) General Aggregate Limit” Endorsement (ISO
Form No. CG 25 04 05 09) or “Designated Construction Project(s) General Aggregate Limit” Endorsement
(ISO Form CG 25 03 05 09) or equivalent endorsement coverage.

Add the following paragraph to the end of Paragraph 6.03.J:

Contractor shall also provide an Additional Insured Endorsement for the automobile policy. Endorsement
form shall be CA 20 48, or equal.

Add the following new paragraphs immediately after Paragraph 6.03.P:

Q. Waiver of Subrogation: Contractor’s commercial general liability, automobile liability,
umbrella or excess, and pollution liability policies shall provide a waiver of subrogation
covering Owner and Engineer, and any individuals or entities identified in the Supplementary
Conditions. Contractor shall obtain all necessary endorsements to support these
requirements. Endorsement shall be CG 24 04 05 09, or equal.

R. General Liability, Automobile Liability, and Umbrella Liability shall include coverage for
mental anguish and punitive damages.

SC-6.04–Builder’s Risk and Other Property Insurance

Delete Paragraph 6.04.A of the General Conditions and substitute the following in its place:

A. Installation Floater

1. Contractor shall provide and maintain installation floater insurance on a broad form or
“all risk” policy providing coverage for materials, supplies, machinery, fixtures, and
equipment that will be incorporated into the Work (“Covered Property”). Coverage
under the Contractor’s installation floater will include loss from covered “all risk” causes
(perils) to Covered Property:

a. of the Contractor, and Covered Property of others that is in Contractor’s care,
custody, and control;

b. while in transit to the Site, including while at temporary storage sites;

c. while at the Site awaiting and during installation, erection, and testing;
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d. continuing at least until the installation or erection of the Covered Property is
completed, and the Work into which it is incorporated is accepted by Owner.

2. The installation floater coverage cannot be contingent on an external cause or risk, or
limited to property for which the Contractor is legally liable.

3. The installation floater coverage will be in an amount sufficient to protect Contractor’s
interest in the Covered Property. The Contractor will be solely responsible for any
deductible carried under this coverage.

4. This policy will include a waiver of subrogation applicable to Owner, Contractor,
Engineer, all Subcontractors, and the officers, directors, partners, employees, agents
and other consultants and subcontractors of any of them.

ARTICLE 7–CONTRACTOR’S RESPONSIBILITIES

SC-7.03–Labor; Working Hours

Amend the first and second sentences of Paragraph 7.03.C to state “…all Work at the Site must be
performed during regular working hours, Monday through Friday. Contractor will not perform Work on a
Sunday, or any legal holiday.”

Add the following new paragraph immediately after Paragraph 7.03.C:

D. Contractor shall be responsible for the cost of any overtime pay or other expense incurred
by the Owner for Engineer’s services (including those of the Resident Project Representative,
if any), Owner's representative, and construction observation services, occasioned by the
performance of Work on Saturday, Sunday, any legal holiday, or as overtime on any regular
work day. If Contractor is responsible but does not pay, or if the parties are unable to agree
as to the amount owed, then Owner may impose a reasonable set-off against payments due
under Article 15.

SC 7.04.B–Services, Materials, and Equipment Warranty:

Add the following to the end of Paragraph 7.04.B:

Suppliers shall be deemed to impliedly warrant that their products and all component materials
incorporated into them are suitable and fit for the intended use of such products and shall be free from
defect in material, workmanship or design, such warranty to run to the benefit of Owner and Engineer.
The foregoing applies whether the products or their component materials are specified in the Contract
Documents or are of Supplier’s design.

SC-7.04.D–Domestic Preference

Add the following new paragraph immediately after Paragraph 7.04.C:

D. All products must meet Domestic Preference requirements.

SC-7.04.E–De Minimis Waiver

Add the following new paragraph immediately after Paragraph 7.04.D:

E. For projects utilizing a De Minimis waiver, Contractor shall maintain an itemized list of
non-domestically produced iron or steel incidental components and ensure that the cost is
less than 5% of total project cost for project up to a maximum of $1,000,000.
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SC-7.05.A–“Or Equals”

Amend the third sentence of paragraph by striking out the following words:

Unless the specification or description contains or is followed by words reading that no like, equivalent,
or “or-equal” item is permitted,

SC-7.05.A.1.a.3–“Or Equals”

Amend the last sentence of Paragraph a.3 by striking out “and;” and adding a period at the end of
Paragraph a.3.

SC-7.05.A.1.a.4–“Or Equals”

Delete paragraph in its entirety and insert “Deleted.”

SC-7.05.B–Contractor’s Expense:

Add the following at the end of paragraph:

Contractor shall include a Manufacturer’s Certification or waiver for compliance with Domestic Preference
requirements and supporting data, as applicable. Refer to Sample Language for Manufacturer’s
Certification provided in these Contract Documents.

SC-7.06.A.3.a.2–Substitutes

Remove “and” from the end of paragraph.

SC-7.06.A.3.a.3–Substitutes

Add “; and” to the end of paragraph.

SC-7.06.A.3.a.4–Substitutes

Add the following new paragraph immediately after Paragraph 7.06.A.3.a.3:

4. Comply with Domestic Preference requirements by providing Manufacturer’s
Certification or waiver, as applicable. Refer to Sample Language for Manufacturer’s
Certification provided in these Contract Documents.

SC-7.07.A–Concerning Subcontractors and Suppliers

Amend by adding the following to the end of the paragraph:

The total amount of work subcontracted by the Contractor shall not exceed fifty percent of the Contract
price without prior approval from the Owner, Engineer and Agency.

SC-7.07.B–Concerning Subcontractors and Suppliers

Delete paragraph in its entirety and insert ”Deleted”.

SC-7.07.E–Concerning Subcontractors and Suppliers

Delete the second sentence of paragraph and insert the following in its place:

Owner may not require that Contractor use a specific replacement.

SC 7.09–Permits:

Delete last sentence of Paragraph 7.09.A and add the following in its place:

See General Requirements and technical specification sections for utility charge provisions.
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Add Paragraph 7.09.B as follows:

B. See General Requirements for additional permit information.

7.10 Taxes

Add a new paragraph immediately after Paragraph 7.10.A:

B. Owner is exempt from payment of sales and compensating use taxes of the State of
Cynthiana, Harrison County, Kentucky and of cities and counties thereof on all materials to
be incorporated into the Work.

1. Owner will furnish the required certificates of tax exemption to Contractor for use in
the purchase of supplies and materials to be incorporated into the Work.

2. Owner’s exemption does not apply to construction tools, machinery, equipment, or
other property purchased by or leased by Contractor, or to supplies or materials not
incorporated into the Work.

Add the following new paragraph immediately after Paragraph 7.10.C:

D. Contractor shall have City of Cynthiana, Harrison County business license prior to conducting
work in the City.

SC 7.11–Laws and Regulations:

Add the following new paragraphs immediately after Paragraph 7.11.C:

D. Kickback Statutes–Contractor shall comply with the requirements of KRS 45A.455 with
respect to gratuities and kickbacks among other matters.

E. Campaign Finance Disclosure–Contractor shall comply with requirements of KRS 45A.395
with respect to campaign finance laws.

F. Labor Law Disclosures–Contractor shall comply with requirements of KRS 45A.343 with
respect to labor law disclosure.

SC-7.12.A Record Documents

Amend paragraph by adding the following after “written interpretations and clarifications,”:

Manufacturers’ Certifications,

SC 7.12–Record Documents:

In Paragraph 7.12.A delete last sentence and insert the following:

Upon completion of the Work, these record documents, samples, and shop drawings shall be delivered
by Contractor to Owner.

SC 7.13–Safety and Protection

Add the following language to the end of Paragraph 7.13.A:

If the Work includes excavation or trenches, Contractor shall keep at the Site at all times during the
progress of the Work a competent person to comply with OSHA trenching and excavation requirements.
The competent person shall be one who is capable of identifying existing and predictable hazards in the
surroundings, or working conditions that are unsanitary, hazardous or dangerous to employees, and who
has authorization to take prompt corrective measures to eliminate them.
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SC-7.16.A.1.c–Submittals

Amend paragraph by deleting the last period and adding:

, including Manufacturer’s Certification, or waiver for any item in the submittal subject to Domestic
Preference requirements. Refer to Sample Language for Manufacturer’s Certification Letter provided in
these Contract Documents.

SC-7.16.C.9–Engineer’s Review of Shop Drawings and Samples

Add new paragraph immediately after Paragraph 7.16.C.8:

9. Engineer’s review and approval of a Shop Drawing or Sample shall include review of
Manufacturers’ Certifications in order to document compliance with Domestic
Preference requirements, as applicable.

SC-7.17.F–Contractor’s General Warranty and Guarantee

Add new paragraph immediately after Paragraph 7.17.E:

F. Contractor shall certify upon Substantial Completion that all Work and Materials have
complied with Domestic Preference requirements. Contractor shall provide said Certification
to Owner and Engineer. Refer to Sample Language for Contractor’s Certification Letter
provided in these Contract Documents.

SC-7.18–Indemnification

Delete the word “negligent” from Paragraph 7.18.A.

Add the following to the end of Paragraph 7.18.A:

In addition, Contractor shall indemnify, hold harmless, and pay for the defense of Owner and Engineer
from and against claims, losses, or damages in regard to any act or failure to act by Owner or Engineer in
connection with general supervision, inspection and/or coordination of Contractor's operations.

Contractor shall, at its own expense, appear, defend, and pay all fees of attorneys and all costs and other
expenses arising therefrom or incurred in connection therewith; and, if any judgments shall be rendered
against any individual or entity indemnified hereunder in any such action, Contractor shall, at its own
expense, satisfy and discharge same. Contractor expressly understands and agrees that any Letter of
Credit or insurance protection required by the Contract, or otherwise provided by Contractor, shall in no
way limit the responsibility to indemnify, hold harmless, and defend any individual or entity indemnified
hereunder as herein provided.

Add the following new paragraph immediately after Paragraph 7.18.B:

C. For any matter for which Owner and Engineer are indemnified under Paragraph 7.18.A,
Contractor shall pay for Owner’s and Engineer’s reasonable defense, including, but not
limited to, all fees and charges of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution costs or awards until Owner or
Engineer are found negligent.

SC-7.19–Delegation of Professional Design Services

Add the following new paragraphs immediately after Paragraph 7.19.G:

H. The design professional providing the design calculations and design drawings shall be
licensed in the State of the Project.
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I. The design calculation and design drawings are not shop drawings, but shall be submitted to
Engineer separately along with the required shop drawings for the system, material, or
equipment specified. These calculations will be forwarded to Owner for their records.

J. In Paragraphs 8.04.A, B, and C above, the term Engineer shall also include Strand Associates,
Inc.®

ARTICLE 10–ENGINEER’S STATUS DURING CONSTRUCTION

SC-10.03–Resident Project Representative

Add the following new paragraphs immediately after Paragraph 10.03.B:

C. The Resident Project Representative (RPR) will be Engineer's representative at the Site. RPR's
dealings in matters pertaining to the Work in general will be with Engineer and Contractor.
RPR's dealings with Subcontractors will only be through or with the full knowledge or
approval of Contractor. The RPR will:

1. Conferences and Meetings: Attend meetings with Contractor, such as preconstruction
conferences, progress meetings, job conferences, and other Project-related meetings
(but not including Contractor’s safety meetings), and as appropriate prepare and
circulate copies of minutes thereof.

2. Liaison

a. Serve as Engineer’s liaison with Contractor. Working principally through
Contractor’s authorized representative or designee, assist in providing information
regarding the provisions and intent of the Contract Documents.

b. Assist Engineer in serving as Owner’s liaison with Contractor when Contractor’s
operations affect Owner’s on-Site operations.

c. Assist in obtaining from Owner additional details or information, when required for
Contractor’s proper execution of the Work.

3. Completion

a. Participate in Engineer’s visits regarding Substantial Completion.

b. Assist in the preparation of a punch list of items to be completed or corrected.

c. Participate in Engineer’s visit to the Site in the company of Owner and Contractor
regarding completion of the Work, and prepare a final punch list of items to be
completed or corrected by Contractor.

d. Observe whether items on the final punch list have been completed or corrected.

D. The RPR will not:

1. Authorize any deviation from the Contract Documents or substitution of materials or
equipment (including “or-equal” items).

2. Exceed limitations of Engineer’s authority as set forth in the Contract Documents.

3. Undertake any of the responsibilities of Contractor, Subcontractors, or Suppliers.
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4. Advise on, issue directions relative to, or assume control over any aspect of the means,
methods, techniques, sequences or procedures of construction.

5 Advise on, issue directions regarding, or assume control over security or safety
practices, precautions, and programs in connection with the activities or operations of
Owner or Contractor.

6. Participate in specialized field or laboratory tests or inspections conducted off-site by
others except as specifically authorized by Engineer.

7. Authorize Owner to occupy the Project in whole or in part.

ARTICLE 11–CHANGES TO THE CONTRACT

SC-11.01–Amending and Supplementing the Contract:

Delete the second sentence in Paragraph 11.01.C in its entirety.

SC-11.02.C–Change Orders

Add new paragraph immediately after Paragraph 11.02.B:

C. The Engineer or Owner shall contact the Agency for concurrence on each Change Order prior
to issuance. All Contract Change Orders must be concurred on (signed) by Agency before
they are effective.

SC-11.03.A.2–Work Change Directives

Add new Paragraph 11.03.A.2 immediately after Paragraph 11.03.A, which shall be renamed
Paragraph 11.03.A.1:

2. The Engineer or Owner shall contact the Agency for concurrence on each Work Change
Directive prior to issuance. Once authorized by Owner, a copy of each Work Change
Directive shall be provided by Engineer to the Agency.

SC-11.05.B–Owner-Authorized Changes in the Work

Add the following at the end of this paragraph:

For Owner-authorized changes in the Work, the Contractor will provide the Manufacturer’s
Certification(s), or waiver, for materials subject to Domestic Preference requirements except when
sole-source is specified, in which case the Engineer will provide the Manufacturer’s Certification(s), or
waiver.

SC-11.07–Change of Contract Price:

Amend the phrase at the end of Paragraph 11.07.B.2 to read:

(which may include an allowance for overhead and profit in accordance with Paragraph 11.07.C.2. unless
Owner and Contractor agree that these allowances are not appropriate for the Work involved.)

SC-11.09.B.2.c–Change Proposal Procedures

Add new paragraph immediately after Paragraph 11.09.B.2.b:

c. Change orders involving materials subject to Domestic Preference requirements,
Contractor shall include a Manufacturer's Certification or waiver, as applicable. Refer
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to the Sample Language for Manufacturer's Certification provided in these Contract
Documents.

SC-11.09.C–Change Proposals

Delete Paragraph 11.09.C in its entirety and insert the following in its place:

“Not used.”

SC-11.10–Notification to Surety

Add the following new paragraphs immediately after Paragraph 11.10.A:

B. Contractor shall be responsible for notifying the surety of any assignment, modification, or
change of the Contract, change in the Work covered thereby, or extension of time for the
completion of the project.

C. Failure to provide notice to the surety of any such change shall not exonerate the surety
from its obligations under the bond.

ARTICLE 12–CLAIMS

SC-12.01.A–Claims Process:

Delete Paragraph 12.01.A.3 in its entirety and insert the following in its place:

“Not used.”

ARTICLE 13–COST OF WORK; ALLOWANCES, UNIT PRICE WORK

SC-13.02.C–Owner’s Contingency Allowance:

Delete paragraph in its entirety and insert ”Deleted”.

SC-13.03–Unit Price Work

Delete Paragraph 13.03.E in its entirety and insert the following in its place:

E. Adjustments in Unit Price

1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to
an item of Unit Price Work if:

a. the extended price of a particular item of Unit Price Work amounts to 15 percent
or more of the Contract Price (based on estimated quantities at the time of
Contract formation) and the variation in the quantity of that particular item of Unit
Price Work actually furnished or performed by Contractor differs by more than 25
percent from the estimated quantity of such item indicated in the Agreement; and

b. Contractor’s unit costs to perform the item of Unit Price Work have changed
materially and significantly as a result of the quantity change.

2. The adjustment in unit price will account for and be coordinated with any related
changes in quantities of other items of Work, and in Contractor’s costs to perform such
other Work, such that the resulting overall change in Contract Price is equitable to
Owner and Contractor.
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3. Adjusted unit prices will apply to all units of that item.

ARTICLE 14–TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK

SC 14.02.A–Tests and Inspections:

Add the following to the beginning of Paragraph 14.02.A:

All Work is subject to testing to indicate compliance with Contract Document requirements. Copies of test
results of all tests required shall be submitted to Engineer. Tests and inspection of work may be conducted
by Owner or an independent laboratory employed by Owner. Tests may also be performed in the field by
Engineer as a basis for acceptance of the Work.

Add the following to the end of Paragraph 14.02.A:

Samples required for testing shall be furnished by Contractor at no cost to Owner. In the event that
completed Work does not conform to specification requirements during the initial test, the Work shall be
corrected and retested for conformance. The entire cost of retesting completed Work shall be borne by
Contractor. This shall include the extra cost for inspection to Owner which will be deducted from the final
amount due Contractor.

SC-14.03.G–Defective Work

Add new paragraph immediately after Paragraph 14.03.F:

G. Installation of materials that are non-compliant with Domestic Preference requirements
shall be considered defective work. Contractor should ensure that Engineer has an approved
Manufacturer's Certification, or waiver, prior to any domestic preference compliant item
being delivered to the project site.

ARTICLE 15–PAYMENTS TO CONTRACTOR, SET OFFS; COMPLETIONS; CORRECTION PERIOD

SC-15.01.B–Applications for Progress Payment

Add the following language at the end of Paragraph 15.01.B.1:

An updated Progress Schedule shall be submitted with each Application for Payment. Applications for
Payment submitted without an acceptable updated Progress Schedule will be returned to Contractor
without review. Progress Schedules that are submitted which do not reflect current project conditions,
will not be considered acceptable.

Replace Paragraph 15.01.B.3 in its entirety with the following:

3. Contractor shall submit with each pay request Contractor’s partial waiver of lien for the
full amount of the requested payment. Beginning with the second pay request, and with
each succeeding pay request, Contractor shall submit partial waivers of lien for each
Subcontractor and Supplier showing that the amount paid to date to each is at least
equivalent to the total value of Subcontractor’s or Supplier’s work, less retainage,
included on the previous pay request. Contractor shall submit with each pay request a
signed Waiver of Lien Log clearly documenting the following:

a. The names of all Subcontractors/Suppliers on the project.

b. Contract amounts for each Subcontractor/Supplier.
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c. Amount paid to date to each Subcontractor/Supplier.

d. Lien waivers provided with current pay application for previous month’s
payments.

e. Amount to be paid to each Subcontractor/Supplier included in the pending pay
request.

f. Remaining balance for each Subcontractor/Supplier.

Add the following paragraphs immediately after Paragraph 15.01.B.6:

7. No advanced payment for shop drawing preparation will be made. Shop drawing costs
will be paid when equipment and materials are delivered and suitably stored on the
site.

8. All stored equipment and materials for which payment is requested shall have invoices
included with the pay request. Equipment shall be identified thoroughly on the invoices,
including serial numbers.

9. Payment for the stored equipment and material which are on the site shall not exceed
the invoiced amount for each item, less the Contract retainage. The overhead and profit
for the stored items shall not be invoiced until the item is installed.

10. Payment for off site storage is normally reserved for sensitive or very large pieces of
equipment that in Engineer's opinion would not be practical to have stored on the site.
Payment for off site stored items shall be limited to 75% of the invoiced value of the
item, less Contract retainage. Contractor shall reimburse Owner the cost of inspecting
off site stored items. When off site storage is approved, Contractor shall provide
Insurance Certificates and Document of Ownership to Owner.

SC-15.01.B.4–Applications for Payments:

Add the following language at the end of paragraph:

No payments will be made that would deplete the retainage, place in escrow any funds that are required
for retainage or invest the retainage for the benefit of the Contractor.

SC-15.01.B.5–Applications for Payments:

Add new paragraph immediately after Paragraph 15.01.B.4:

5. The Application for Payment form to be used on this Project is EJCDC® C-620. The
Agency must approve all Applications for Payment before payment is made.

SC-15.01.B.6–Applications for Payments:

Add new paragraph immediately after Paragraph 15.01.B.5:

6. By submitting an Application for Payment based in whole or in part on furnishing
equipment or materials, Contractor certifies that such equipment and materials are
compliant with Domestic Preference requirements. Manufacturer’s Certification for
material(s) satisfy these requirements. Refer to the Sample Language for
Manufacturer’s Certification provided in these Contract Documents.



EJCDC® C-800, Supplementary Conditions of the Construction Contract.
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 22 of 29

Add the following paragraphs immediately after Paragraph 15.01.B.6:

7. No advanced payment for shop drawing preparation will be made. Shop drawing costs
will be paid when equipment and materials are delivered and suitably stored on the
site.

8. All stored equipment and materials for which payment is requested shall have invoices
included with the pay request. Equipment shall be identified thoroughly on the invoices,
including serial numbers.

9. Payment for the stored equipment and material which are on the site shall not exceed
the invoiced amount for each item, less the Contract retainage. The overhead and profit
for the stored items shall not be invoiced until the item is installed.

10. Payment for off site storage is normally reserved for sensitive or very large pieces of
equipment that in Engineer’s opinion would not be practical to have stored on the site.
Payment for off site stored items shall be limited to 75% of the invoiced value of the
item, less Contract retainage. Contractor shall reimburse Owner the cost of inspecting
off site stored items. When off site storage is approved, Contractor shall provide
Insurance Certificates and Document of Ownership to Owner.

SC-15.01.C.2.d–Review of Applications

Add the following new paragraph immediately after Paragraph 15.01.C.2.c:

d. The materials presented for payment in an Application for Payment comply with
Domestic Preference requirements.

SC-15.01.D.1–Payment Becomes Due

Delete paragraph in its entirety and insert the following in its place:

The Application for Payment with Engineer’s recommendations will be presented to the Owner and
Agency for consideration. If both the Owner and Agency find the Application for Payment acceptable, the
recommended amount less any reduction under the provisions of Paragraph 15.01.E will become due
twenty (20) days after the Application for Payment is presented to the Owner, and the Owner will make
payment to the Contractor.

SC-15.02.A–Contractor’s Warranty of Title

Amend paragraph by striking out the following text: “7 days after”.

SC-15.03–Substantial Completion

Modify by adding the following after the last sentence in Paragraph 15.03.A:

Contractor shall also submit the Contractor’s Certification of Compliance certifying that to the best of the
Contractor’s knowledge and belief all Iron and Steel products, Manufactured Products, and Construction
Materials proposed in the Shop Drawings, Change Orders, and Partial Payment Estimates, and those
installed for the Project, comply with Domestic Preference requirements.

Add the following new subparagraph to Paragraph 15.03.B:

1. If some or all of the Work has been determined not to be at a point of Substantial
Completion and will require re-inspection or re-testing by Engineer, the cost of such
re-inspection or re-testing, including the cost of time, travel and living expenses, will be
paid by Contractor to Owner. If Contractor does not pay, or the parties are unable to
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agree as to the amount owed, then Owner may impose a reasonable set-off against
payments due under this Article 15.

SC-15.08–Correction Period

Add the following new Paragraph 15.08.G:

G. If Substantial Completion for the entire work is never requested by Contractor, the
correction period shall commence after final payment.

ARTICLE 16–SUSPENSION OF WORK AND TERMINATION

SC-16.02–Owner May Terminate for Cause

Add the following new paragraphs immediately after Paragraph 16.02.B.2:

3. complete the Work as Owner may deem expedient at the expense of Contractor and
surety;

4. apply the amounts retained from partial payments to the completion of the Work; and

5. authorize the surety to complete the steps in Paragraphs 16.02.B.1 through 4.

SC-16.03–Owner May Terminate for Convenience

Add the following paragraph after Paragraph 16.03.B:

C. Contractor shall require similar provisions contained in Paragraph 16.03 in each of its
subcontracts to protect Contractor from claims by Subcontractors arising from Owner’s
termination for convenience, or to minimize claims by such subcontractors. The remedy
provided to Contractor under this Paragraph 16.03 shall be Contractor’s sole remedy in the
event of termination for convenience by Owner.

ARTICLE 18–MISCELLANEOUS

SC-18.11–Tribal Sovereignty:

Add new paragraph immediately after Paragraph 18.10:

18.11 Tribal Sovereignty

A. No provision of this Agreement will be construed by any of the signatories as abridging or
debilitating any sovereign powers of Tribes; affecting the trust-beneficiary relationship
between the Secretary of the Interior, Tribe, and Indian landowner(s); or interfering with the
government-to-government relationship between the United States and the Tribe.

ARTICLE 19–MISCELLANEOUS, FEDERAL REQUIREMENTS

SC-19–Add the following new Article 19 immediately after Article 18:

Article 19–FEDERAL REQUIREMENTS

19.01 Agency Not a Party

A. This Contract is expected to be funded in part with funds provided by Agency. Neither
Agency, nor any of its departments, entities, or employees, is a party to this Contract.
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19.02 Contract Approval

A. Owner and Contractor will furnish Owner’s attorney such evidence as required so that
Owner’s attorney can complete and execute the “Certificate of Owner’s Attorney” (Exhibit G
of this Bulletin) before Owner submits the executed Contract Documents to Agency for
approval.

B. Agency concurrence is required on both the Bid and the Contract before the Contract is
effective.

19.03 Conflict of Interest

A. Contractor may not knowingly contract with a Supplier or Manufacturer if the individual or
entity who prepared the Drawings and Specifications has a corporate or financial affiliation
with the Supplier or Manufacturer. Owner’s officers, employees, or agents shall not engage
in the award or administration of this Contract if a conflict of interest, real or apparent, would
be involved. Such a conflict would arise when: (i) the employee, officer or agent; (ii) any
member of their immediate family; (iii) their partner or (iv) an organization that employs, or
is about to employ, any of the above, has a financial interest or other interest in or a tangible
personal benefit from the Contractor. Owner’s officers, employees, or agents shall neither
solicit nor accept gratuities, favors or anything of monetary value from Contractor or
subcontractors.

19.04 Gratuities

A. If Owner finds after a notice and hearing that Contractor, or any of Contractor’s agents or
representatives, offered or gave gratuities (in the form of entertainment, gifts, or otherwise)
to any official, employee, or agent of Owner or Agency in an attempt to secure this Contract
or favorable treatment in awarding, amending, or making any determinations related to the
performance of this Contract, Owner may, by written notice to Contractor, terminate this
Contract. Owner may also pursue other rights and remedies that the law or this Contract
provides. However, the existence of the facts on which Owner bases such findings shall be
an issue and may be reviewed in proceedings under the dispute resolution provisions of this
Contract.

B. In the event this Contract is terminated as provided in paragraph 19.04.A, Owner may pursue
the same remedies against Contractor as it could pursue in the event of a breach of this
Contract by Contractor. As a penalty, in addition to any other damages to which it may be
entitled by law, Owner may pursue exemplary damages in an amount (as determined by
Owner) which shall not be less than three nor more than ten times the costs Contractor
incurs in providing any such gratuities to any such officer or employee.

19.05 Small, Minority and Women’s Businesses

A. If Contractor intends to let any subcontracts for a portion of the work, Contractor will take
all necessary affirmative steps to assure that minority businesses, women's business
enterprises, and labor surplus area firms are used when possible. Affirmative steps will
include:

1. Placing qualified small and minority businesses and women's business enterprises on
solicitation lists;

2. Assuring that small and minority businesses, and women's business enterprises are
solicited whenever they are potential sources;
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3. Dividing total requirements, when economically feasible, into smaller tasks or quantities
to permit maximum participation by small and minority businesses, and women's
business enterprises;

4. Establishing delivery schedules, where the requirement permits, which encourage
participation by small and minority businesses, and women's business enterprises;

5. Using the services and assistance, as appropriate, of such organizations as the Small
Business Administration and the Minority Business Development Agency of the
Department of Commerce.

19.06 Anti-Kickback

A. Contractor shall comply with the Copeland Anti-Kickback Act (40 USC 3145) as supplemented
by Department of Labor regulations (29 CFR Part 3, “Contractors and Subcontractors on
Public Buildings or Public Works Financed in Whole or in Part by Loans or Grants of the United
States”). The Act provides that Contractor or subcontractor shall be prohibited from
inducing, by any means, any person employed in the construction, completion, or repair of
public facilities, to give up any part of the compensation to which they are otherwise entitled.
Owner shall report all suspected or reported violations to Agency.

19.07 Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act (33 U.S.C.
1251-1387), as amended

A. Contractor to agree to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control
Act as amended (33 U.S.C. 1251-1387). Violations must be reported to the federal awarding
agency and the Regional Office of the Environmental Protection Agency (EPA).

19.08 Equal Employment Opportunity

A. The Contract is considered a federally assisted construction contract. Except as otherwise
provided under 41 CFR Part 60, all contracts that meet the definition of “federally assisted
construction contract” in 41 CFR Part 60-1.3 must include the equal opportunity clause
provided under 41 CFR 60-1.4(b), in accordance with Executive Order 11246, “Equal
Employment Opportunity” (30 FR 12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as
amended by Executive Order 11375, “Amending Executive Order 11246 Relating to Equal
Employment Opportunity,” and implementing regulations at 41 CFR Part 60, “Office of
Federal Contract Compliance Programs, Equal Employment Opportunity, Department of
Labor.”

19.09 Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)

A. Contractors that apply or bid for an award exceeding $100,000 must file the required
certification (RD Instruction 1940-Q Exhibit A-1). The Contractor certifies to the Owner and
every subcontractor certifies to the Contractor that it will not and has not used federal
appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or employee
of Congress, or an employee of a member of Congress in connection with obtaining the
Contract if it is covered by 31 U.S.C. 1352. The Contractor and every subcontractor must also
disclose any lobbying with non-federal funds that takes place in connection with obtaining
any federal award. Such disclosures are forwarded from tier to tier up to the Owner.
Necessary certification and disclosure forms shall be provided by Owner.
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19.10 Environmental Requirements

A. When constructing a Project involving trenching and/or other related earth excavations,
Contractor shall comply with the following environmental conditions:

1. Wetlands–When disposing of excess, spoil, or other Construction Materials on public or
private property, Contractor shall not fill in or otherwise convert wetlands.

2. Floodplains–When disposing of excess, spoil, or other Construction Materials on public or
private property, Contractor shall not fill in or otherwise convert 100-year floodplain
areas (Standard Flood Hazard Area) delineated on the latest Federal Emergency
Management Agency Floodplain Maps, or other appropriate maps, e.g., alluvial soils on
NRCS Soil Survey Maps.

3. Historic Preservation–Applicants shall ensure that Contractors maintain a copy of the
following inadvertent discovery plan onsite for review:

a. If during the course of any ground disturbance related to any Project, any post review
discovery, including but not limited to, any artifacts, foundations, or other indications
of past human occupation of the area are uncovered, shall be protected by complying
with 36 CFR § 800.13(b)(3) and (c) and shall include the following:

i. All Work, including vehicular traffic, shall immediately stop within a 50 ft. radius
around the area of discovery. The Contractor shall ensure barriers are established to
protect the area of discovery and notify the Engineer to contact the appropriate RD
personnel. The Engineer shall engage a Secretary of the Interior (SOI) qualified
professional archeologist to quickly assess the nature and scope of the discovery;
implement interim measures to protect the discovery from looting and vandalism;
and establish broader barriers if further historic and/or precontact properties, can
reasonably be expected to occur.

ii. The RD personnel shall notify the appropriate RD environmental staff member, the
Federal Preservation Officer (FPO), and State Historic Preservation Office (SHPO)
immediately. Indian tribe(s) or Native Hawaiian Organization (NHOs) that have an
interest in the area of discovery shall be contacted immediately. The SHPO may
require additional tribes or NHOs who may have an interest in the area of discovery
also be contacted. The notification shall include an assessment of the discovery
provided by the SOI qualified professional archeologist.

iii. When the discovery contains burial sites or human remains, the Contractor shall
immediately notify the appropriate RD personnel who will contact the RD
environmental staff member, FPO, and the SHPO. The relevant law enforcement
authorities shall be immediately contacted by onsite personnel to reduce delay
times, in accordance with tribal, state, or local laws including 36 CFR Part 800.13;
43 CFR Part 10, Subpart B; and the Advisory Council on Historic Preservation’s Policy
Statement Regarding treatment of Burial Sites, Human Remains, or Funerary Objects
(February 23, 2007).

iv. When the discovery contains burial sites or human remains, all construction
activities, including vehicular traffic shall stop within a 100 ft. radius of the discovery
and barriers shall be established. The evaluation of human remains shall be
conducted at the site of discovery by a SOI qualified professional. Remains that have
been removed from their primary context and where that context may be in
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question may be retained in a secure location, pending further decisions on
treatment and disposition. RD may expand this radius based on the SOI
professional’s assessment of the discovery and establish broader barriers if further
subsurface burial sites, or human remains can reasonably be expected to occur. RD,
in consultation with the SHPO and interested tribes or NHOs, shall develop a plan for
the treatment of native human remains.

v. Work may continue in other areas of the undertaking where no historic properties,
burial sites, or human remains are present. If the inadvertent discovery appears to
be a consequence of illegal activity such as looting, the onsite personnel shall contact
the appropriate legal authorities immediately if the landowner has not already done
so.

vi. Work may not resume in the area of the discovery until a notice to proceed has been
issued by RD. RD shall not issue the notice to proceed until it has determined that
the appropriate local protocols and consulting parties have been consulted.

vii. Inadvertent discoveries on federal and tribal land shall follow the processes required
by the federal or tribal entity.

4. Endangered Species–Contractor shall comply with the Endangered Species Act, which
provides for the protection of endangered and/or threatened species and critical habitat.
Should any evidence of the presence of endangered and/or threatened species or their
critical habitat be brought to the attention of Contractor, Contractor will immediately
report this evidence to Owner and a representative of Agency. Construction shall be
temporarily halted pending the notification process and further directions issued by
Agency after consultation with the U.S. Fish and Wildlife Service.

5. Mitigation Measures–The following environmental mitigation measures are required on
this Project: Best Management Practices (BMPs) BMPS in accordance with the applicable
sediment and erosion control regulations, will be incorporated into the Construction
Contract Documents for the construction. Following demolition and during construction
activities, the Proposed Project Area disturbed during construction should be
permanently stabilized with stone/gravel or native vegetation to prevent, runoff, erosion,
and potential impacts to off-site/adjacent areas. Fugitive Emissions–KY Division for Air
Quality Regulation 401 KAR 63:010 Reasonable precaution must be taken to prevent
particulate matter from becoming airborne.

Requirements include the covering of open bodied trucks, operating outside the work
area transporting materials likely to become airborne, and that no earth or other material
transported by truck or earth moving equipment shall be deposited onto a paved
roadway. Stormwater Discharge: If the construction area disturbed is equal to or greater
than 1 acre, the applicant will need to apply for a Kentucky Pollutant Discharge
Elimination System (KPDES) stormwater discharge permit from Division of Water. KY
Heritage Council: In the unlikely event that human remains are found during construction
for this project, work should cease immediately, and the county coroner and the Kentucky
Heritage Council should be contacted. Should project plans change or should there be any
future concerns or questions regarding cultural resources in the vicinity of this project
area, please contact Gabrielle Fernandez or Patti Hutchins at gabrielle.fernandez@ky.gov
or patricia.hutchins@ky.gov. Water Supply:  The proposed project will impact source
water protection Zone 3 for Cynthiana Municipal Water Works (KY0490096). These zones
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are based on potential time of travel of a contaminant to the drinking water. Source
Water Protection should include best management practices that prevent, reduce, or
eliminate storm water runoff, soil erosion, and movement of nutrients, bacteria, and
contaminants into unprotected waterways that may pose threats to public drinking water
supplies. Groundwater:  The proposed work is located in an area with high potential for
karst development where groundwater is susceptible to direct contamination from
surface activities. It is our recommendation that proposed work be made aware of the
requirements of 401 KAR 5:037 and the need to develop a Groundwater Protection Plan
(OPP) for the protection of groundwater resource withing that area. Questions should be
directed to Bronson McQueen at (502) 782-6036, bronson.mcqueen@ky.gov or Adam
Smith at (502) 782-6453, adam.smith@ky.gov. Drinking Water:  Please review your
drinking water site sampling plan to ensure selected sampling sites are still the best
representation of your distribution system. If any changes are required, please email
drinkingwatercompliance@ky.gov. Questions should be directed to Kevin Stewart at
(502) 782-7081, kevin.stewart@ky.gov. Water Infrastructure Branch Engineering Review
Prior to the start of construction, plans and specifications that have been signed, stamped
and dated by a Licensed Professional Engineer shall be submitted to the Division of Water
for review and approval. Questions should be directed to Terry Humphries, Engineering
Section, at (502) 782-6983, terry.humphries@ky.gov. Municipal Planning Prior
Dificiencies:  The system was Managerial and Financial Capacity in the Sanitary Survey
from June 1, 2022. The Non-Significant deficiencies were addressed in their response
email from November 7, 2022. The Financial Capacity should be addressed by correcting
the following items: *Preparing an annual capital budget *Continuing to address water
loss The System should review the Division of Water’s additional recommendations from
the most recent Sanitary Survey (June 2022). Questions should be directed to Ryan Reed
at (502) 782-7045, ryan.reed@ky.gov.

19.11 Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708)

A. Where applicable, for contracts awarded by the Owner in excess of $100,000 that involve
the employment of mechanics or laborers, the Contractor will comply with 40 U.S.C. 3702
and 3704, as supplemented by Department of Labor regulations (29 CFR Part 5). Under 40
U.S.C. 3702 of the Act, the Contractor will compute the wages of every mechanic and
laborer on the basis of a standard work week of 40 hours. Work in excess of the standard
work week is permissible provided that the worker is compensated at a rate of not less than
one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the
work week. The requirements of 40 U.S.C. 3704 are applicable to construction work and
provide that no laborer or mechanic will be required to work in surroundings or under
working conditions which are unsanitary, hazardous or dangerous. These requirements do
not apply to the purchases of supplies or materials or articles ordinarily available on the
open market, or contracts for transportation or transmission of intelligence.

19.12 Debarment and Suspension (Executive Orders 12549 and 12689)

A. A contract award (see 2 CFR 180.220) must not be made to parties listed on the
governmentwide exclusions in the System for Award Management (SAM), in accordance
with the OMB guidelines at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part
1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), “Debarment and
Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or
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otherwise excluded by agencies, as well as parties declared ineligible under statutory or
regulatory authority other than Executive Order 12549.

19.13 Procurement of recovered materials

A. The Contractor will comply with 2 CFR Part 200.322, “Procurement of recovered materials.”

19.14 Domestic Preference

A. Build America, Buy America Act (BABAA). All Iron and Steel Products, Manufactured
Products, and Construction Materials used in this project must comply with the Build
America, Buy America Act (BABAA) requirements mandated by Title IX of the Infrastructure
Investment and Jobs Act (IIJA), Pub. L. 117-58, §§ 70901-70953. Aggregates such as stone,
sand, or gravel do not apply to BABAA.

B. The following waivers apply to this Contract:

1. BABAA De Minimis, Small Grants and Minor Components.

19.15 Telecommunications and Video Surveillance Services or Equipment Prohibitions

A. The telecommunication and video surveillance services and equipment prohibitions under
2 CFR 200.216 apply to this contract. This contract may not be used to procure or obtain
equipment, services, or systems that uses covered telecommunications equipment or
services as a substantial or essential component of any system, or as critical technology as
part of any system. Covered telecommunications equipment is:

1. Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities).

2. Video surveillance and telecommunications equipment produced by Hytera
Communications Corporation, Hangzhou Hikvision Digital Technology Company, or
Dahua Technology Company (or any subsidiary or affiliate of such entities).

3. Telecommunications or video surveillance services provided by such entities or using
such equipment.

4. Telecommunications or video surveillance equipment or services produced or provided
by an entity that the Secretary of Defense, in consultation with the Director of the
National Intelligence or the Director of the Federal Bureau of Investigation, reasonably
believes to be an entity owned or controlled by, or otherwise connected to, the
government of a covered foreign country.
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EXHIBIT A–FORESEEABLE BAD WEATHER DAYS

Month

Number of Foreseeable Bad
Weather Days in Month Based

on Precipitation as Rain
Equivalent (inches) (1)

Ambient Outdoor Air Temperature (degrees F)
Number of Foreseeable Bad

Weather Days in Month Based
on Low Temperature (at 11:00

a.m.)

Number of Foreseeable Bad
Weather Days in Month Based
on High Temperature (at 3:00

p.m.)
January 6 2 0
February 6 2 0
March 6 0 0
April 5 0 0
May 4 0 1
June 4 0 2
July 3 0 4
August 3 0 4
September 4 0 2
October 5 0 0
November 6 1 0
December 6 1 0
Notes:
1. Two inches of sleet equal one inch of rain. Five inches of wet, heavy snow equal one inch of rain.
Fifteen inches of “dry” powder snow equals one inch of rain.
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SECTION 01 11 00

SUMMARY OF WORK

PART 1–GENERAL

1.01 DIVISION ONE

A. The requirements of Division 01 apply to all sections of the Contract.

1.02 PROJECT SCOPE

A. CONTRACTOR shall provide all items, articles, materials, operations or methods mentioned
or scheduled on the Drawings or herein specified: including all labor, supervision, equipment,
incidentals, taxes, and permits necessary to complete the Work as described within the
Contract Documents. CONTRACTOR shall install all items provided by OWNER as
mentioned or scheduled on the Drawings or herein specified.

1.03 CONTRACT DOCUMENTS–INTENT AND USE

A. Intent of Documents:
1. Singular notations and specifications shall be considered plural where application is

reasonably inferred.
2. Mention or indication of extent of work under any division or Specification section is

done only for convenience of CONTRACTOR and shall not be construed as describing
all work required under that division or section.

3. Some individual sections may contain a list of related sections. The list of related
sections in individual sections is provided for the convenience of CONTRACTOR and is
not necessarily all-inclusive. CONTRACTOR may not rely upon this listing for
determination of scope of work. Other sections of the Specifications not referenced in
individual sections shall apply as required for proper performance of the Work.

4. Command type sentences may be used in the Contract Documents. These sentences
refer to and are directed to CONTRACTOR.

5. Symbols for various elements and systems are shown on the Drawings. Should there
be any doubt regarding the meaning or intent of the symbols used, a written
interpretation shall be obtained from ENGINEER.

B. Use of Documents:
1. CONTRACTOR shall examine all Specifications and Drawings for the Work, including

those that may pertain to Work CONTRACTOR does not normally perform with its own
forces.

2. CONTRACTOR shall use all of the Project Drawings and Specifications:
a. For a complete understanding of the Project.
b. To determine the type of construction and systems required.
c. For coordination with other contractors.
d. To determine what other work may be involved in various parts or phases.
e. To anticipate and notify others when work by others will be required.
f. And all other relevant matters related to the project.

3. CONTRACTOR is also bound by all requirements of the Contract Documents which are
applicable to, pertain to, or affect its Work as may be shown or inferred by the entire set
of Project Drawings and Specifications.
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1.04 CONTRACTOR USE OF SITE

A. General:
1. The “area of the site” referred to in these Specifications shall be as shown on the

Drawings. If the “area of the site” is not shown, OWNER's property lines, the Project
right-of-way and/or any easements obtained for the Project shall be considered the
“area of the site.”

2. Construction activities shall be confined within the “area of the site” limits.
3. From the start of work to completion CONTRACTOR is responsible for the care of the

site and the premises which are affected by operations of Work of this Contract.
4. Except for permanent site improvements provided under the Contract, CONTRACTOR

shall restore property disturbed during the Work, to the conditions which previously
existed.

5. Work in occupied spaces shall be restricted to specified Work and essential activities,
such as making necessary connections and extending services or constructing
temporary access ways. Such work shall be scheduled in advance with OWNER.

B. Parking and Deliveries:
1. CONTRACTOR is responsible for control of traffic by vehicles and persons within the

limits of its operations.
2. Parking for employees, subcontractors, and agents of CONTRACTOR shall be in areas

subject to approval of OWNER.
3. Access to the site for delivery of construction material or equipment shall be subject to

approval of OWNER.

1.05 EXISTING SERVICES, OVERHEAD UTILITIES, AND UNDERGROUND FACILITIES
INCLUDING STRUCTURES

A. CONTRACTOR shall not interrupt existing services and Underground Facilities occupied
and used by OWNER or others, except when permitted in writing by OWNER.

B. Any accidental interruption of services and Underground Facilities shall be repaired
immediately, including provision of temporary facilities until permanent repairs can be made.

C. Prior to any excavation, demolition, or drilling on site, CONTRACTOR shall contact owners
of the Underground Facilities in and near the construction area of the intent to excavate,
demolish, or drill. As part of this notification requirement, CONTRACTOR shall contact the
utility notification service Kentucky 811 (811 or 1-800-752-6007) at least two but not more
than 10 business days in advance of any work. CONTRACTOR shall be aware that not all
owners participate in Kentucky 811. A call to this agency shall not absolve CONTRACTOR
of the requirements for contacting all owners of Underground Facilities in and near the
construction area. CONTRACTOR shall give reasonable advance notice to Kentucky 811
and other owners–such notification shall not be less than the minimum advance notification
required.

D. Locations and elevations of services and Underground Facilities as shown on the Drawings
are approximate. It shall be CONTRACTOR’s responsibility to determine their exact location
when in their vicinity. To this end, CONTRACTOR shall proceed with caution in the
excavation and preparation of the Site so the exact location of services and Underground
Facilities can be determined. CONTRACTOR shall include in the Contract Price any costs
for temporary or permanent relocations of such services and Underground Facilities required
to complete the Work unless specifically indicated otherwise in the Specifications.
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E. Where potential grade conflicts might occur with existing services and Underground
Facilities, CONTRACTOR shall uncover such services and Underground Facilities
sufficiently in advance of construction so that elevations may be determined to allow any
necessary adjustments to be made.

F. CONTRACTOR shall coordinate with overhead utility companies prior to the Work.
CONTRACTOR shall provide all necessary temporary and permanent support relocation or
temporary and permanent restraint to maintain overhead utilities in service.

G. CONTRACTOR shall keep an accurate and complete record of all such services and
Underground Facilities encountered and shall provide OWNER a copy of this record. The
record shall include a description of the item encountered, opinion as to conditions, and
adequate measurements and depths so that the item can be located in the future.

H. CONTRACTOR shall inspect all services and Underground Facilities for condition and
soundness. Unsound conditions shall be reported to OWNER immediately after exposing.
CONTRACTOR shall not proceed with the Work until the service or facility owner has been
notified. Service or facility owner shall then be given time to inspect and correct, if required,
the service or Underground Facility. CONTRACTOR may make claim under the provisions
of Articles 11 and 12 of the General Conditions should CONTRACTOR feel a price or time
adjustment is justified.

I. Any additional costs incurred because of failure of CONTRACTOR to report the condition of
any and all existing services and Underground Facility encountered shall be paid for by
CONTRACTOR.

J. Whenever ENGINEER feels it is necessary to explore and excavate to determine the
location of existing services and Underground Facilities, CONTRACTOR shall make
explorations and excavations for such purposes. If CONTRACTOR is required to perform
additional Work in making the explorations and excavations, extra compensation will be
allowed as provided for in the General Conditions.

1.06 PROTECTION OF WORK AND IMPROVEMENTS

A. CONTRACTOR shall protect the property of OWNER, existing improvements, and the Work
installed by CONTRACTOR and others from abuse, damage, dust, debris, and other
objectionable materials resulting from construction activities.

B. CONTRACTOR shall provide suitable covers, partitions, or other dust and fume containment
devices to suit construction operations.

C. CONTRACTOR shall keep property, existing improvements, and the Work including
structures, mains, fittings, and accessories free from dirt and foreign matter at all times.

D. CONTRACTOR shall provide temporary plugging of openings, holes, and pipe ends that are
existing or that CONTRACTOR has installed.

E. Property, improvements, and Work damaged by CONTRACTOR shall be repaired or
replaced by CONTRACTOR to the satisfaction of OWNER.

F. CONTRACTOR is cautioned that existing public and private streets, alleyways, and roads
may not hold up to typical construction traffic or activities. CONTRACTOR shall repair or
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replace streets, alleyways, roads, and shoulders damaged by its construction activities to
their original condition at CONTRACTOR's expense.

1.07 AVAILABILITY OF LANDS

A. Easements were obtained for this Project. CONTRACTOR shall confine its operations,
equipment and storage areas to the easements, lands and rights-of-way in which the Project
is to be located. CONTRACTOR may enter into written agreements with property owners for
use of other lands during construction. Copies of such agreements shall be provided to
OWNER.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 29 00

CONTRACT CONSIDERATIONS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included: Measurement and Payment–Unit Prices.

1.02 MEASUREMENT AND PAYMENT–UNIT PRICES

A. Measurement methods are delineated in the individual Specification sections.

B. CONTRACTOR shall take measurements and compute quantities. ENGINEER will check
measurements and quantities.

C. Incidental Items of Work:  Any items of Work shown on the Drawings or called for in the
Specifications, but not included in the Bid Form, shall be considered incidental items of Work.
The cost of incidental items of Work shall be included in the prices bid for adjacent Work.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 31 00

COORDINATION, FIELD ENGINEERING, AND MEETINGS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Coordination.
2. Field Engineering.
3. Progress Meetings.
4. Preconstruction Video.

1.02 COORDINATION

A. CONTRACTOR shall coordinate scheduling, submittals, and work of the various sections of
the work to provide an efficient and orderly sequence of installation of interdependent
construction elements, with provisions for accommodating items installed later.

B. CONTRACTOR shall verify utility requirements and characteristics of operating equipment
are compatible with building utilities and coordinate Work of various sections having
interdependent responsibilities for installing, connecting to, and placing in service such
equipment.

C. CONTRACTOR shall coordinate space requirements and installation of mechanical and
electrical work which are indicated diagrammatically on the Drawings and shall follow routing
shown for pipes, ducts, and conduit as closely as practicable; place runs parallel with line of
building. Utilize spaces efficiently to maximize accessibility for other installations, for
maintenance, and for repairs.

D. In finished areas, except as otherwise indicated, CONTRACTOR shall conceal pipes, ducts,
and wiring within the construction and coordinate locations of fixtures and outlets with finish
elements.

E. CONTRACTOR shall coordinate completion and cleanup of Work of separate sections in
preparation for substantial completion and for portions of Work designated for OWNER’s
occupancy.

F. After OWNER occupancy of premises, CONTRACTOR shall coordinate access to Site for
correction of defective Work and Work not in accordance with Contract Documents to
minimize disruption of OWNER’s activities.

1.03 FIELD ENGINEERING

A. CONTRACTOR shall locate and protect property stakes, legal survey monuments,
benchmarks, and survey control and reference points. CONTRACTOR shall pay for
replacement of disturbed property stakes and legal survey monuments by a Registered Land
Surveyor acceptable to OWNER and for replacement of benchmarks and survey control and
reference points provided by ENGINEER.
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B. CONTRACTOR shall provide field engineering services as required to establish elevations,
lines, and levels utilizing recognized engineering survey practices.

C. CONTRACTOR shall furnish all required plummets and graduated poles to check all Work.

D. If stakes and boards have to be reset because of negligence of CONTRACTOR,
CONTRACTOR shall bear the cost of such work.

E. If laser beam is used, CONTRACTOR shall check its Work against intermediate grade
stakes provided between manholes. Prior to initial use of the laser, CONTRACTOR shall set
up laser on ground surface and check line and gradient controls. Lasers not functioning
properly shall be immediately removed.

F. CONTRACTOR shall be responsible for all lines, elevations, and measurements of buildings,
structures, piping, utilities, and other work executed by CONTRACTOR under the Contract.
CONTRACTOR must exercise proper precaution to verify figures before laying out the Work
and will be held responsible for any error resulting from its failure to exercise such
precaution.

1.04 PROGRESS MEETINGS

A. Progress meetings will be held throughout progress of the Work at intervals agreed to by
OWNER, ENGINEER, and CONTRACTOR. Interval will generally be monthly.

B. CONTRACTOR’s project manager, job superintendent, major subcontractors, and suppliers
shall attend as appropriate to address agenda topics for each meeting. CONTRACTOR’s
representatives shall have authority to bind CONTRACTOR to decisions at the meetings.

C. The project schedule shall be updated monthly and shall be reviewed at each progress
meeting.

D. CONTRACTOR shall also provide the following information in written form at each meeting.
1. Construction progress, including:

a. Activities completed this reporting period.
b. Activities in progress this reporting period.
c. Activities scheduled to commence this reporting period.

2. Description of problem areas.
3. Current and anticipated delays.

a. Cause of the delay.
b. Corrective action and schedule adjustments to correct the delay.
c. Impact of the delay on other activities, on milestones, and on completion dates.

4. Changes in construction sequence.

E. ENGINEER will prepare and distribute minutes to all attending parties.

1.05 PRECONSTRUCTION VIDEO

A. Prior to mobilization at the site, CONTRACTOR shall furnish to ENGINEER a high-resolution
color audio-video recording of all planned construction areas, including but not limited to
streets, driveways, sidewalks, curbs, fencing, visible utilities, retaining structures, and
adjacent building structures. The purpose of the video is to document existing conditions
and to provide a fair measure of required restoration. Care should be taken to record all
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existing conditions that exhibit deterioration, imperfections, structural failures, or situations
that would be considered substandard.

B. The video recording shall be performed by a professional firm specializing in audio-video
work. The videos shall be high quality, color, and high-resolution. The video shall be provided
in a digitized format that is supported by Window Media Player. The videos shall be provided
via DVD, thumb drive, or other media requested by OWNER. Temporary lighting shall be
provided as necessary to properly video areas where natural lighting is insufficient (indoors,
shadows, etc.). The videos shall include an audio soundtrack, to provide the following
information.
1. Detailed description of location being viewed referenced to Contract Drawings

(i.e., station number, building designation, pipeline route, etc.).
2. Direction (N, S, E, W, looking up, looking down, etc.) of camera view.
3. Date, time, temperature, and environmental conditions at time of video.

C. Video recording shall not be performed during inclement weather or when the ground is
covered partially of totally with snow, ice, leaves, etc.

D. As many videos as are necessary to satisfy the requirements of this section shall be
prepared. The original videos shall be submitted to ENGINEER accompanied by a detailed
log of the contents of each video. The log should include location descriptions to facilitate
the quick location of information contained in the videos. The videos will be maintained by
ENGINEER during construction and may be viewed at any time by CONTRACTOR upon
request. Upon final acceptance, the videos will become permanent property of OWNER.

E. All costs associated with this shall be included in the Unit Price Bid for this Work.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 33 00

SUBMITTALS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Whenever possible throughout the Contract Documents, the minimum acceptable

quality of workmanship and materials has been defined either by manufacturer’s name
and catalog number or by reference to recognized industry standards.

2. To facilitate CONTRACTOR’s understanding of the design intent, procedures have been
established for advance submittal of design data and for its review or rejection by
ENGINEER.

3. The type of submittal requirements specified in this section include construction
progress schedule, submittal schedule, shop drawings, product data, samples,
maintenance manuals, and other miscellaneous work-related submittals.

B. Related work described elsewhere: More detailed requirements for submittals are described
in other sections of these specifications for some materials and equipment. They are to be
considered additional requirements to supplement the requirements specified in this section.
Submittals shall conform to Article 7 of the General Conditions.

C. Definitions: “Electronic Submittal” is defined as any submittal transmitted electronically to
ENGINEER for review.

1.02 IDENTIFICATION OF SUBMITTALS

A. CONTRACTOR shall completely identify each submittal and resubmittal by showing at least
the following information:
1. Name and address of submitter, plus name and telephone number of the individual who

may be contacted for further information.
2. Name and location of project and identification number.
3. Drawing number and specifications section number to which the submittal applies.
4. Include the date of each submittal or resubmittal.

1.03 GROUPING OF SUBMITTALS

A. Unless otherwise specifically permitted by ENGINEER, CONTRACTOR shall make all
submittals in groups containing all associated items so that information is available for
checking each item when it is received.

B. Partial submittals may be rejected as not complying with the provisions of the Contract
Documents.

1.04 TIMING OF SUBMITTALS

A. CONTRACTOR shall make all submittals far enough in advance of scheduled dates of
installation to provide required time for reviews, for securing necessary approval, for possible
revision and resubmittal, and for placing orders and securing delivery.
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B. The review period for submittals that are received after 3 P.M. shall commence on the
following business day.

1.05 CONSTRUCTION PROGRESS AND SUBMITTAL SCHEDULES

A. Submit preliminary schedules within 10 days of the Effective Date of the Contract.

B. Revise schedules incorporating any comments provided at the schedule review conference
required in GC-2.05 and resubmit.

C. As a minimum, the construction progress schedule shall consist of a horizontal bar chart with
a separate line for each major portion of Work or operation, identifying first workday of each
week.

D. Show complete sequence of construction by activity, identifying Work of separate stages and
other logically grouped activities. Indicate the early and late start, early and late finish, float
(defined as the amount of time an activity can be delayed without impacting completion
deadlines), and duration for each activity. Identify activities that are on the critical path.

E. Include line items for milestones (if any), Substantial, and Final Completion.

F. Submit updated schedules with each Application for Payment, identifying changes since
previous version.

G. Indicate estimated percentage of completion for each item of Work at each submission.

H. Indicate submittal dates required for shop drawings, product data, samples, and product
delivery dates.

1.06 SHOP DRAWINGS

A. Shop drawings shall include specially prepared technical data for this project including
drawings, diagrams, performance curves, data sheets, schedules, templates, patterns,
reports, calculations, instructions, measurements, and similar information not in standard
printed form for general application to a range of similar projects. Shop drawings shall be
submitted for all manufactured or fabricated items. See individual technical sections for
special requirements.

B. CONTRACTOR shall make all shop drawings accurately to scale and sufficiently large to
show all pertinent aspects of the item and its method of connection to the work.

C. Shop drawings shall be checked, approved, and stamped by CONTRACTOR in accordance
with the General Conditions before transmittal to ENGINEER for review and approval.

D. Complete shop drawings and descriptive data shall be submitted on all manufactured or
fabricated items prior to 50% completion of the Work. Applications for payment beyond
50% of the Contract amount will not be recommended for payment until all shop drawings
are submitted, including color hard copies if requested by OWNER, or a revised schedule
for any remaining submittals is agreed to by OWNER and ENGINEER.

E. CONTRACTOR shall submit shop drawings following the electronic submittal procedure
described below.
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F. Shop drawings submitted to ENGINEER will be reviewed and stamped “Approved,”
“Approved as Noted,” “Approved as Noted-Resubmit,” or “Not Approved.” CONTRACTOR
shall resubmit shop drawings stamped “Approved as Noted-Resubmit” and “Not Approved,”
and will continue this process until shop drawings are stamped “Approved” or “Approved as
Noted.” If drawings are stamped “Approved as Noted-Resubmit,” fabrication may proceed in
accordance with the marked-up shop drawings. Installation shall not proceed until shop
drawings have been resubmitted and stamped “Approved” or “Approved as Noted.”

G. If shop drawings are stamped “Approved as Noted” or “Approved as Noted-Resubmit” and
CONTRACTOR does not agree with revisions or cannot conform with revisions, fabrication
shall not proceed and shop drawings shall be resubmitted with explanation of
CONTRACTOR’s position.

H. All shop drawings used for construction site activities shall bear the “Approved” or “Approved
as Noted” stamp of ENGINEER.

I. CONTRACTOR is fully responsible for obtaining any and all copyright permission associated
with conversion of shop drawing information to electronic format.

J. PDF Submittal Procedures:
1. Summary:

a. Shop drawing and product data submittals shall be transmitted to ENGINEER in
electronic (PDF) format.

b. The intent of PDF submittals is to expedite the construction process by reducing
paperwork, improving information flow, and decreasing turnaround time.

c. The PDF submittal process is not intended for color samples, color charts, or
physical material samples.

2. Procedures:
a. CONTRACTOR shall review and apply a stamp certifying that the submittal complies

with the requirements of the Contract Documents including verification of
manufacturer/product, dimensions and coordination of information with other parts
of the work.

b. CONTRACTOR shall transmit each cover letter and submittal to ENGINEER as an
e-mail attachment.

c. ENGINEER will return the reviewed shop drawing via e-mail with a transmittal letter,
after review, indicating the status of the shop drawing review.

d. Distribution of reviewed submittals to subcontractors and suppliers is the
responsibility of CONTRACTOR.

e. Electronically submitted shop drawings shall follow the following format:
(1) Filenames for the shop drawing submittals shall follow a XX XX XX.YYY-Z.

Description convention where XX XX XX is the Specification section number,
YYY is the submittal number, .Z is the resubmittal number, and description is
a short description of what the submittal includes. Submittals shall be
consecutively numbered in direct sequence of submittal. Resubmittals shall
be consecutively numbered with the first submittal numbered with a -0 and the
first resubmittal numbered with a -1. Example file name: 03 20 00.016-1.
Structure 10 Concrete Reinforcement. This would be the first revision of the
sixteenth submittal and contain information on concrete reinforcement.

(2) All files shall be delivered in PDF format with a minimum resolution of 300 dpi
unless otherwise requested by ENGINEER. Scanned in material shall be
scanned in color and any markings by CONTRACTOR shall be made in red.
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Pages shall be rotated to the appropriate position for easy reading on a
computer monitor such that the majority of text is vertical.

(3) Files shall be delivered without security features activated.
(4) Shop Drawings shall be uploaded as individual files. All pages of one submittal

should be contained in one file.
(5) The file shall open to a cover page containing, at a minimum, the following

information:
(a) CONTRACTOR’s stamp.
(b) Name, e-mail, and telephone number of the individual who may be

contacted for further information.
(c) Project number.
(d) Submittal number.
(e) Submission date, if resubmittal, all previous submission dates.
(f) Index detailing contents and the total number of pages in the submittal.

f. Once a shop drawing has been “Approved” or “Approved as Noted,” CONTRACTOR
shall provide three hard color copies of the “Approved” or “Approved as Noted” shop
drawings to ENGINEER. CONTRACTOR is responsible for the hard copy color
replication of ENGINEER’s “Approved” or “Approved as Noted” shop drawings for
use by CONTRACTOR. Hard copy shop drawings shall be submitted in 3-ring
binders or 3-tab report covers.

K. Shop drawings shall include verification that the item meets applicable codes and standards.

1.07 SAMPLES AND FIELD MOCKUPS

A. CONTRACTOR shall provide samples and field mockups where noted or specified.

B. Samples are physical examples which illustrate materials, equipment, or workmanship and
establish standards by which the work will be judged.

C. Samples shall be of sufficient size and quantity to clearly illustrate the functional
characteristics of the product and full range of color, texture, and pattern.

D. Samples shall have labels firmly attached, bearing the following information:
1. Name of project.
2. Description of product and finish.
3. Name of CONTRACTOR.
4. Trade name and number of product.
5. Standards met by the product.

E. Approval of samples must be obtained prior to proceeding with any work affected by material
requiring sample approval.

F. Samples, unless otherwise noted, become the property of OWNER.

G. In situations specifically approved by ENGINEER, the retained sample may be used in the
construction as one of the installed items.

H. Field Mockups:
1. CONTRACTOR shall erect field mockups at the project site in a location acceptable to

ENGINEER and OWNER.
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2. When accepted by ENGINEER, the mockup will become the basis for comparison of
the actual work.

3. Remove mockup at conclusion of the work if it was not incorporated into the work.

1.08 PRODUCT DATA

A. CONTRACTOR shall provide product data as required to supplement shop drawings.

B. Product data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams, and other information furnished by CONTRACTOR to illustrate a
material, product, or system for some portion of the work.

C. CONTRACTOR shall collect required product data into one submittal for each unit of work
or system.

D. CONTRACTOR shall include manufacturer’s standard printed recommendations for
application and use, compliance with standards, performance characteristics, wiring and
piping diagrams and controls, component parts, finishes, dimensions, required clearances,
and other special coordination requirements.

E. CONTRACTOR shall mark each copy of standard printed data to identify pertinent products,
models, options, and other data.

F. CONTRACTOR shall supplement manufacturer’s standard data to provide information
unique to the work.

1.09 RESUBMISSION REQUIREMENTS

A. Make any corrections or changes in the submittals required by ENGINEER.

B. Shop Drawings and Product Data:
1. Revise initial drawings or data and resubmit as specified for initial submittal.
2. Itemize in a cover letter any changes which have been made other than those requested

by ENGINEER.

1.10 MANUFACTURER’S DIRECTIONS

A. Manufactured articles, materials, and equipment shall be stored, commissioned, operated,
applied, installed, connected, erected, used, cleaned, and conditioned as directed by the
manufacturer, unless specified to the contrary.

B. Wherever specifications call for work to be performed or materials to be installed in
accordance with the manufacturer’s printed instructions or directions, CONTRACTOR shall
furnish copies as required for shop drawings of those instructions or directions to ENGINEER
before installing the material or performing the work.

PART 2–PRODUCTS

NOT APPLICABLE
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PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 41 00

REGULATORY REQUIREMENTS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. OSHA Requirements.
2. Roadway Limits.
3. Permits.
4. Wage Rates.
5. Recording and Preserving Historical and Archaeological Finds.
6. Build America, Buy America Requirements.

1.02 OSHA REQUIREMENTS

A. All work including site safety, equipment, materials, and fabricated items provided under the
Contract shall comply with the provisions of the "Occupational Safety and Health Act”
(OSHA), the Kentucky Occupational Safety and Health Act (KYOSH), the Harrison County
Water Association and all other applicable federal, state, county and local laws, ordinances,
codes, the requirements set forth herein, and any regulations that may be specified in other
parts of these Contract Documents. Where any of these are in conflict, the more stringent
requirements shall be followed.

B. CONTRACTOR's failure to thoroughly familiarize itself with the aforementioned safety
provisions shall not relieve CONTRACTOR from compliance with the obligations and
penalties set forth therein.

1.03 ROADWAY LIMITS

A. CONTRACTOR shall comply with roadway weight restrictions including seasonal weight
restrictions.

1.04 PERMITS

A. The following permits were obtained by OWNER:
1. Kentucky Division of Water Construction Permit.
2. Kentucky Transportation Encroachment Permit.

B. They are included as attachments to this Division. CONTRACTOR shall comply with all
provisions of these permits and shall be responsible for notifications as required by these
permits. CONTRACTOR shall obtain all other permits required for the Work. Where the
requirements of any permit is more restrictive than the Drawings or the Specifications, the
permit requirements shall govern.

C. Any permits required for dewatering operations shall be obtained and paid for by
CONTRACTOR.
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1.05 WAGE RATES

A. CONTRACTOR shall comply with the attached Federal Wage Rates.

B. See Wage Rate Forms bound at the end of Division 01.

1.06 RECORDING AND PRESERVING HISTORICAL AND ARCHAEOLOGICAL FINDS

A. In the event archaeological materials (arrowheads, stone tools, stone axes, prehistoric and
historic pottery, bottles, foundations, Civil War artifacts, and other types of artifacts) are
uncovered during the construction of the Project, Work is to immediately cease at the
location and the Kentucky Heritage Council shall be contacted. The telephone number is
(502) 564-7005. Construction shall not commence at this location until a written release is
received from the Kentucky Heritage Council. Failure to report a find could result in legal
action.

1.07 BUILD AMERICA, BUY AMERICA REQUIREMENTS

A. CONTRACTOR shall comply with the Build America, Buy America (BABA) requirements of
Title IX of the Infrastructure Investment and Jobs Act of 2021 (P.L 117-58). CONTRACTOR
shall submit, with each shop drawing, step certification that regulated iron, steel,
manufactured products, and construction materials meet BABA requirements. For iron and
steel products, references to AIS requirements are acceptable and reciprocal with BABA for
such items. Certification letters shall include the following at a minimum:
1. Identification of the product.
2. City and State of where the product was manufactured.
3. Reference to OWNER and/or the project.
4. Signature of authorized manufacturer employee.
5. Reference to current BABA requirements. Reference to Infrastructure Investment and

Jobs Act or Bipartisan Infrastructure Law are also acceptable.

B. The Build America, Buy America Act does grant the possibility of waivers and exclusions if
certain conditions are met. Products that qualify for the BABA national de minimus waiver,
dated October 2022, cumulatively may comprise no more than five percent of the total
project cost and is not additive with the existing American Iron and Steel national de minimus
waiver.

C. CONTRACTOR shall provide required BABA documentation prior to installation of regulated
iron, steel, manufactured products, and construction materials.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 42 00

REFERENCE STANDARDS AND DEFINITIONS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Reference Standards:

a. Throughout the Contract Documents, reference is made to codes and standards
which establish qualities and types of workmanship and materials, and which
establish methods for workmanship and materials, and which establish methods for
testing and reporting on the pertinent characteristics.

b. Where materials or workmanship are required by these Contract Documents to meet
or exceed the specifically named code or standard, it is CONTRACTOR's
responsibility to provide materials and workmanship which meet or exceed that
specifically named code or standard.

c. It is also CONTRACTOR's responsibility, when so required by the Contract
Documents, to deliver to ENGINEER all required proof that the material or
workmanship, or both, meet or exceed the requirements of the specifically named
code or standard.

2. Definitions:
a. A substantial amount of specification language constitutes definitions for terms

found in other Contract Documents, including the Drawings which must be
recognized as diagrammatic in nature and not completely descriptive of
requirements indicated thereon.

b. Certain terms used in the Contract Documents are defined generally in this section
to supplement definitions of the Agreement, General Conditions, Supplementary
Conditions, and other general contract documents.

c. Definitions and explanations of this section are not necessarily either complete or
exclusive, but are general for the Work.

B. Related Work Described Elsewhere:  The specific naming of codes or standards occurs on
the Drawings and in other sections of these Specifications.

1.02 QUALITY ASSURANCE

A. Familiarity with Pertinent Codes and Standards:
1. It is CONTRACTOR's responsibility to verify the requirements of the specifically named

codes and standards and to verify that the items procured for use in this Work meet or
exceed the specified requirements.

2. When required by individual sections of these specifications, CONTRACTOR shall
obtain a copy of each pertinent code or standard and maintain the copies at the job site
during submittals, planning, and progress of the Work until Substantial Completion of
the Work is attained.

B. Overlapping or Conflicting Requirements:
1. Where compliance with two or more industry standards or sets of requirements are

specified, and the overlapping of those standards or requirements establishes different
or conflicting minimums or levels of quality, the most stringent requirement (which is
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generally recognized to be also most costly) is intended and will be enforced, unless
more detailed language written directly into Contract Documents clearly indicates that a
less stringent requirement is acceptable.

2. Refer all uncertainties to ENGINEER for decision before proceeding.

1.03 REFERENCE STANDARDS

A. Applicable standards of the construction industry are made a part of the Contract Documents
by reference as if copied directly into the Contract Documents, or as if published copies were
bound herewith. See Article 3.02 of the General Conditions for additional provisions
regarding references.

B. Standards referenced directly in the Contract Documents or by governing regulation, have
precedence over nonreferenced standards which are recognized in industry for applicability
to the Work.

C. Nonreference standards are hereby defined to have no particular applicability to the Work
except as a general measurement of whether the Work complies with standards recognized
in the construction industry.

D. Reference standards and codes listed in these specifications may include, but are not
necessarily limited to, standards or codes published by the following agencies and
organizations:

1. AA Aluminum Association
1525 Wilson Boulevard, Arlington, VA 22209

2. AAMA American Architectural Manufacturer's Association
1827 Walden Office Square Suite 550, Schaumberg, IL 60173-4268

3. AASHTO American Association of State Highway & Transportation Officials
444 North Capitol Street NW Suite 249, Washington, DC  20001

4. ACI American Concrete Institute
38800 Country Club Drive, Farmington Hills, MI  48331-3439

5. AI Asphalt Institute
2696 Research Park Drive, Lexington, KY  40511-8480

6. AISC American Institute of Steel Construction
One East Wacker Drive Suite 700, Chicago, IL 60601-1802

7. AISI American Iron and Steel Institute
25 Massachusetts Avenue NW Suite 800, Washington, DC  20001

8. ANSI American National Standards Institute
25 West 43rd Street, New York, NY  10036

9. APA American Plywood Association
7011 South 19th, Tacoma, WA  98466-5333
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10. API American Petroleum Institute
1220 L Street NW, Washington, DC  20005-4070

11. ARI Air-Conditioning & Refrigeration Institute
4100 North Fairfax Drive Suite 200, Arlington, VA  22203

12. ASHRAE American Society of Heating, Refrigerating, and Air Conditioning Engineers
1791 Tullie Circle NE, Atlanta, GA  30329

13. ASME American Society of Mechanical Engineers
Two Park Avenue, New York, NY  10016-5990

14. ASSE American Society of Sanitary Engineering
901 Canterbury Suite A, Westlake, OH  44145

15. ASTM ASTM International
100 Barr Harbor Drive, West Conshohoken, PA  19428-2959

16. AWI Architectural Woodwork Institute
46179 Westlake Drive Suite 120, Potomac Falls, VA  20165-5874

17. AWPA American Wood Protection Association
P.O. Box 361784, Birmingham, AL  35236-1784

18. AWS American Welding Society
8669 Doral Boulevard Suite 130, Doral, FL  33166

19. AWWA American Water Works Association
6666 West Quincy Avenue, Denver, CO  80235

20. BHMA Builder's Hardware Manufacturers Association
355 Lexington Avenue 15th floor, New York, NY  10017

21. BIA Brick Industry Association
1850 Centennial Park Drive Suite 301, Reston, VA  20191

22. CRSI Concrete Reinforcing Steel Institute
9333 North Plum Grove Road, Schaumburg, IL  60173

23. DOT U.S. Department of Transportation
1200 New Jersey Avenue, SE, Washington, DC 20590

24. EJMA Expansion Joint Manufacturers Association
25 North Broadway, Tarrytown, NY  10591

25. FM FM Global
FM Global Corporate Offices, 270 Central Avenue, Johnston, RI 02919
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26. FTI Facing Tile Institute
Box 8880, Canton, OH  44711

27. GA Gypsum Association
6525 Belcrest Road Suite 480, Hyattsville, MD  20782

28. GANA Glass Association of North America
800 SW Jackson Street Suite 1500, Topeka, KS  66612-1200

29. ICC International Code Council
500 New Jersey Avenue NW 6th Floor, Washington, DC 20001

30. IES Illuminating Engineering Society
120 Wall Street, Floor 17, New York, NY  10005-4001

31. MIL Military Specifications
Naval Publications and Forms Center
5801 Tabor Avenue, Philadelphia, PA  19120

32. NAAMM National Association of Architectural Metal Manufacturers
800 Roosevelt Road Building C Suite 312, Glen Ellyn, IL  60137

33. NCMA National Concrete Masonry Association
13750 Sunrise Valley Drive, Herndon, VA  20171-4662

34. NECA NECA
National Electrical Contractors Association
3 Bethesda Metro Center Suite 1100, Bethesda, MD  20814

35. NEMA National Electrical Manufacturers Association
1300 North 17th Street Suite 1752, Rosslyn, VA  22209

36. NFPA National Fire Protection Association
1 Batterymarch Park, Quincy, MA  02169-7471

37. NIST National Institute of Standards and Technology
(U.S. Department of Commerce), 100 Bureau Drive, Stop 1070
Gaithersburg, MD  20899-1070

38. NRCA National Roofing Contractors Association
10255 West Higgins Road Suite 600, Rosemont, IL  60018-5607

39. NSF National Sanitation Foundation International
P.O. Box 130140, 789 North Dixboro Road, Ann Arbor, MI  48113-0140

40. OSHA Occupational Safety & Health Administration
200 Constitution Avenue NW, Washington, DC  20210

41. PCA Portland Cement Association
5420 Old Orchard Road, Skokie, IL  60077
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42. PCI Prestressed Concrete Institute
200 West Adams Street Suite 2100, Chicago, IL  60606

43. SAE Society of Automotive Engineers
SAE World Headquarters
400 Commonwealth Drive, Warrendale, PA  15096-0001

44. SDI Steel Deck Institute
P.O. Box 25, Fox River Grove, IL  60021

45. SDI Steel Door Institute
30200 Detroit Road, Westlake, OH  44145-1987

46. SIGMA Sealed Insulating Glass Manufacturers Assoc.
401 North Michigan Avenue Suite 2400, Chicago, IL  60611

47. SJI Steel Joist Institute
234 Cheves Street, Florence, SC  29501

48. SMACNA Sheet Metal and Air Conditioning
Contractor's National Association
4201 Lafayette Center Drive, Chantilly, VA  20151-1219

49. SSPC Society for Protective Coatings
40 24th Street 6th Floor, Pittsburgh, PA  15222-4656

50. TCA Tile Council of America
100 Clemson Research Boulevard, Anderson, SC  29625

51. UL Underwriters Laboratories
333 Pfingston Road; Northbrook, IL  60062

1.04 SUBMITTALS

A. For OWNER's records, CONTRACTOR shall submit copies of permits, licenses,
certifications, inspection reports, and similar documents, correspondence and records
established in conjunction with compliance with standards and regulations bearing upon
performance of the Work.

1.05 DEFINITIONS

A. Indicated:
1. The term “indicated” is a cross-reference to details, notes, or schedules on the drawings,

to other paragraphs or schedules in the specifications and to similar means of recording
requirements in the Contract Documents.

2. Where terms such as “shown,” “noted,” “scheduled,” and “specified” are used in lieu of
“indicated,” it is for the purpose of helping the reader locate cross-reference, and no
limitation is intended except as specifically noted.

B. Approve (or Words of Similar Nature):
1. Where used in conjunction with ENGINEER's response to submittals, requests,
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applications, inquiries, reports, and claims by CONTRACTOR, the meaning of the term
“approve” will be held to the limitation of ENGINEER's responsibilities and duties as
specified in Paragraph 1.02.B of the General Conditions.

2. In no case will “approval” by ENGINEER be interpreted as a release of CONTRACTOR
from responsibility to fulfill requirements of the Contract Documents.

C. Minimum Requirements:
1. Indicated requirements are for a specific minimum acceptable level of quality or quantity,

as recognized in the industry.
2. Actual work must comply with (or within specified tolerances) or exceed minimums.
3. CONTRACTOR shall refer uncertainties to ENGINEER before proceeding.

D. Abbreviations:  Abbreviations, where not defined in the Contract Documents, will be
interpreted to mean the normal construction industry terminology.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 45 00

QUALITY CONTROL

PART 1–GENERAL

1.01 SUMMARY

A. Work Includes:
1. Quality Assurance–Control of Installation.
2. Tolerances.
3. Manufacturers’ Field Services and Reports.

1.02 QUALITY ASSURANCE–CONTROL OF INSTALLATION

A. CONTRACTOR shall monitor quality control over suppliers, manufacturers, products,
services, site conditions, and workmanship to produce Work of specified quality.

B. CONTRACTOR shall comply with manufacturers’ instructions, including each step in
sequence.

C. Should manufacturers’ instructions conflict with Contract Documents, CONTRACTOR shall
request clarification from ENGINEER before proceeding.

D. CONTRACTOR shall comply with specified standards as minimum quality for the Work
except where more stringent tolerances, codes, or specified requirements indicate higher
standards or more precise workmanship.

E. Work shall be performed by persons qualified to produce workmanship of specified quality.

F. CONTRACTOR shall secure products in place with positive anchorage devices designed
and sized to withstand stresses, vibration, physical distortion, or disfigurement.

1.03 TOLERANCES

A. CONTRACTOR shall monitor tolerance control of installed products to produce acceptable
work and shall not permit tolerances to accumulate.

B. CONTRACTOR shall comply with manufacturers’ tolerances. Should manufacturers’
tolerances conflict with Contract Documents, CONTRACTOR shall request clarification from
ENGINEER before proceeding.

C. CONTRACTOR shall adjust products to appropriate dimensions; position before securing
products in place.

1.04 MANUFACTURERS’ FIELD SERVICES AND REPORTS

A. When specified in individual specification sections or when requested by ENGINEER,
CONTRACTOR shall require material or product suppliers or manufacturers to provide
qualified staff personnel to observe site conditions, conditions of surfaces and installation,
and quality of workmanship.
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B. CONTRACTOR shall submit qualifications of observer to ENGINEER 30 days in advance of
required observations.

C. CONTRACTOR shall report observations and site decisions or instructions given to
applicators or installers that are supplemental or contrary to manufacturers’ written
instructions.

D. CONTRACTOR shall submit report in duplicate within 30 days of observation to ENGINEER
for information.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 50 00

TEMPORARY FACILITIES

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Temporary Utilities.
2. Construction Sign.
3. Removal of Temporary Facilities.

B. CONTRACTOR shall arrange for and provide temporary facilities as required for proper and
expeditious prosecution of the Work.

C. CONTRACTOR shall pay all costs, except as otherwise specified, until final acceptance of
the Work unless OWNER makes arrangements for use of completed portions of the Work
after substantial completion in accordance with the provisions of the General Conditions.

D. CONTRACTOR shall make all temporary connections to utilities and services in locations
acceptable to OWNER and local authorities having appropriate jurisdiction.
1. Furnish all necessary labor and materials.
2. Make all installations in a manner subject to the acceptance of such authorities and

OWNER.
3. Maintain such connections.
4. Remove temporary installation and connection when no longer required.
5. Restore services and sources of supply to proper operating conditions.

1.02 TEMPORARY UTILITIES

A. Temporary Toilets: CONTRACTOR shall provide and maintain sanitary temporary chemical
toilets located where approved by OWNER and in sufficient number required for the work
force employed by CONTRACTOR.

B. Temporary Electrical Services:
1. CONTRACTOR shall make all necessary arrangements, furnish, install, and maintain

necessary temporary electrical services at the Site. CONTRACTOR shall remove all
temporary services when Project is complete.

2. All utility charges for installation of the temporary services shall be paid for by
CONTRACTOR. All metering installation charges and all energy charges for electric
current used for temporary lighting and power are to be paid by CONTRACTOR.

3. No permanent electrical equipment or wiring shall be used without express written
permission of OWNER. Such approval, if given, shall not affect guarantee period. If
OWNER authorizes use of permanent service facilities, CONTRACTOR shall pay all
metering costs until acceptance or occupancy (whichever occurs first) of building by
OWNER.

C. Weather Protection and Temporary Heat: CONTRACTOR shall provide weather protection
to protect the Work from damage because of freezing, rain, snow, and other inclement
weather.
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D. Temporary Water:  CONTRACTOR shall supply its own water during construction.
CONTRACTOR shall also provide its own piping, valves, and appurtenances for its
requirements. Connection to the existing water system shall be coordinated with OWNER
and shall meet all code requirements including disinfection and backflow prevention.

E. Temporary Fire Protection:  CONTRACTOR and Subcontractor(s) who maintain or provide
an enclosed shed or trailer shall provide and maintain in operating order in each shed or
trailer a minimum of one fire extinguisher. More extinguishers shall be provided as
necessary. Fire extinguishers shall be minimum dry chemical, nonfreezing-type,
UL rating 2A-30BC, with 10-pound capacity for Class A, B, and C fires.

F. CONTRACTOR’s and Subcontractor(s)’ personnel shall refrain from smoking during
excavation, laying pipe, backfilling, and other work at the Site which may involve potential
contact with explosive vapors or gasoline products.

1.03 CONSTRUCTION SIGN

A. Furnish and erect a construction sign to be maintained and kept in place until completion of
the Contract.

B. The sign shall be constructed by a professional sign painter per the sign layout as shown on
the attached RD Drawing at the end of Division 01.

1.04 REMOVAL OF TEMPORARY FACILITIES

A. Remove temporary materials, equipment, services, and construction as soon as practicable
but no later than just prior to final completion inspection.

B. Clean and repair damage caused by installation or use of temporary facilities and restore
existing facilities used during construction to specified, or to original, condition.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 57 00

TEMPORARY CONTROLS

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Dust Control.
2. Water, Erosion, and Sediment Control.
3. Traffic Control.
4. Site Security.
5. Daily Cleanup.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

3.01 DUST CONTROL

A. CONTRACTOR shall execute the Work by methods to minimize raising dust from
construction operations.

B. CONTRACTOR shall provide positive means to prevent airborne dust from dispersing into
atmosphere.

C. CONTRACTOR shall provide partitions, enclosures, etc., within buildings as necessary to
confine dust and protect adjacent areas.

3.02 WATER, EROSION, AND SEDIMENT CONTROL

A. CONTRACTOR shall grade site to drain and shall maintain excavations free of water.
Provide, operate, and maintain pumping equipment.

B. CONTRACTOR shall protect Site from puddling or running water.

C. CONTRACTOR shall provide erosion control measures as necessary to control discharge
of sediment laden water to surface waters and wetlands.

D. Except as provided for in the document, overland discharge of water from dewatering
operations shall not be allowed. Depending on water quality, such water shall either be piped
directly to the surface water or shall be directed to sedimentation basins or other such
structures or features prior to discharge to surface waters so as not to cause damage to
existing ground and improvements, erosion, or deposition in the discharge area.
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E. CONTRACTOR shall use jute or synthetic netting, silt fences, straw bales, dikes, channels,
and other applicable measures to prevent erosion of soils disturbed by its construction
operation.

F. Restoration of the Site shall proceed concurrently with the construction operation. See
Drawings and Specifications for erosion control measures in addition to that which may be
required above.

G. Erosion control measures shall comply with the following document:  Kentucky’s Best
Management Practices for Construction Activities.

3.03 TRAFFIC CONTROL

A. CONTRACTOR shall be responsible for providing all signs, barricades, flagmen, and other
traffic control devices in the construction zone.

B. Do not close or obstruct roadways without approval of OWNER.

C. Conduct operations with minimum interference to roadways.

D. CONTRACTOR shall be responsible for providing all signs, barricades, flagmen and other
traffic control devices in the construction zone. All traffic control measures shall meet the
requirements Manual on Uniform Traffic Control Devices for Streets and Highways, Latest
Edition.

E. Maintain two-way traffic on streets at all times.

3.04 SITE SECURITY

A. CONTRACTOR shall have the sole responsibility of safeguarding the Site perimeter to
prevent unauthorized entry to the Site throughout the duration of the Project. CONTRACTOR
shall at all times provide such permanent and temporary fencing or barricades or other
measures as may be necessary to restrict unauthorized entry to its construction area
including construction in public rights-of-way or easements. Site security measures shall
include safeguards against attractive nuisance hazards as a result of construction activity.

B. CONTRACTOR shall at all times be responsible for the security of the Work including
materials and equipment. OWNER will not take any responsibility for missing or damaged
equipment, tools, or personal belongings. CONTRACTOR shall have the sole responsibility
of safeguarding the Work and the Site throughout the duration of the Project.

3.05 DAILY CLEANUP

A. CONTRACTOR shall clean up the Site and remove all rubbish on a daily basis.

B. CONTRACTOR shall clean up public streets and highways and remove any dirt, mud, or
other materials due to project traffic on daily basis and shall comply with all local and state
ordinances and permit requirements.

END OF SECTION
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SECTION 01 60 00

MATERIALS AND EQUIPMENT

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:  CONTRACTOR shall be responsible for the delivery, handling, storage and
protection of all material and equipment required to complete the Work as specified herein.

B. Related Sections and Divisions:  Specific requirements for the handling and storage of
material and equipment are described in other sections of these Specifications.

1.02 PRODUCTS

A. Components required to be supplied in quantity within a Specification section shall be the
same, and shall be interchangeable.

B. CONTRACTOR shall not use materials and equipment removed from existing construction,
except as specifically required, or allowed, by the Contract Documents.

C. When any construction deviations from the Drawings and/or Specifications necessary to
accommodate equipment supplied by CONTRACTOR, result in additional costs to
CONTRACTOR or other contractors, such additional costs shall be borne by
CONTRACTOR. CONTRACTOR shall also pay any additional costs necessary for revisions
of Drawings and/or Specifications by ENGINEER.

D. Each major component of equipment shall bear a nameplate giving the name and address
of the manufacturer and the catalogue number or designation.

1.03 TRANSPORTATION AND HANDLING

A. Materials, products and equipment shall be properly containerized, packaged, boxed, and
protected to prevent damage during transportation and handling.

B. CONTRACTOR shall not overload any portion of the structure in the transporting or storage
of materials.

C. CONTRACTOR shall not damage other construction by careless transportation, handling,
spillage, staining or impact of materials.

D. CONTRACTOR shall provide equipment and personnel to handle products, including those
provided by OWNER, by methods to prevent soiling and damage.

E. CONTRACTOR shall provide additional protection during handling to prevent marring and
otherwise damaging products, packaging, and surrounding surfaces.

F. CONTRACTOR shall handle product by methods to avoid bending or overstressing. Lift
large and heavy components only at designated lift points.
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1.04 DELIVERY AND RECEIVING

A. CONTRACTOR shall arrange deliveries of products in accordance with the Progress
Schedule, allowing time for observation prior to installation.

B. CONTRACTOR shall coordinate deliveries to avoid conflict with the Work and conditions at
the Site; work activities of other contractors or OWNER; limitations on storage space;
availability of personnel and handling equipment and OWNER's use of premises.

C. CONTRACTOR shall deliver products in undamaged, dry condition, in original unopened
containers or packaging with identifying labels intact and legible.

D. CONTRACTOR shall clearly mark partial deliveries of component parts of equipment to
identify equipment and contents to permit easy accumulation of parts and to facilitate
assembly.

E. Immediately on delivery, CONTRACTOR shall inspect shipment to review that:
1. Product complies with requirements of Contract Documents and reviewed submittals.
2. Quantities are correct.
3. Accessories and installation hardware are correct.
4. Containers and packages are intact and labels legible.
5. Products are protected and undamaged.

1.05 STORAGE AND PROTECTION

A. General:
1. CONTRACTOR shall store products, immediately on delivery, in accordance with

manufacturer's instructions, with all seals and labels intact and legible.
2. Any additional off-site space required shall be arranged by CONTRACTOR.
3. CONTRACTOR shall allocate the available storage areas and coordinate their use by

the trades on the job.
4. CONTRACTOR shall arrange storage in a manner to provide access for maintenance

of stored items and for observation.

B. In enclosed storage, CONTRACTOR shall:
1. Provide suitable temporary weather tight storage facilities as may be required for

materials that will be damaged by storage in the open.
2. Maintain temperature and humidity within ranges stated in manufacturer's instructions.
3. Provide ventilation for sensitive products as required by manufacturer's instructions.
4. Store unpacked and loose products on shelves, in bins, or in neat groups of like items.
5. Store solid materials such as insulation, tile, mechanical and electrical equipment,

fittings, and fixtures under shelter, in original packages, away from dampness and other
hazards.

6. Store liquid materials away from fire or intense heat and protect from freezing.

C. At exterior storage, CONTRACTOR shall:
1. Store unit materials such as concrete block, brick, steel, pipe, conduit, door frames, and

lumber off ground, out of reach of dirt, water, mud and splashing.
2. Store tools or equipment that carry dirt outside.
3. Store large equipment so as not to damage the Work or present a fire hazard.
4. Cover products subject to discoloration or deterioration from exposure to the elements,

with impervious sheet material and provide ventilation to avoid condensation.
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5. Completely cover and protect any equipment or material which is prime coated or finish
painted with secured plastic or cloth tarps. Store out of reach of dirt, water, mud and
splashing.

6. Store loose granular materials on clean, solid surfaces such as pavement, or on rigid
sheet materials, to prevent mixing with foreign matter.

7. Provide surface drainage to prevent erosion and ponding of water.
8. Prevent mixing of refuse or chemically injurious materials or liquids.
9. Cover aggregates such as sand and gravel in cold wet weather.
10. Remove all traces of piled bulk materials at completion of work and return site to original

or indicated condition.

1.06 MAINTENANCE OF STORAGE

A. CONTRACTOR shall periodically inspect stored products on a scheduled basis.

B. CONTRACTOR shall verify that storage facilities comply with manufacturer's product
storage requirements, and verify that manufacturer required environmental conditions are
maintained continually.

C. CONTRACTOR shall verify that surfaces of products exposed to the elements are not
adversely affected and that any weathering of finishes is acceptable under requirements of
Contract Documents.

D. CONTRACTOR shall perform scheduled maintenance of equipment in storage as
recommended by the manufacturer. A record of the maintenance shall be kept and turned
over to ENGINEER when the equipment is installed.

1.07 INSTALLATION REQUIREMENTS

A. Manufactured articles, materials, and equipment shall be applied, installed, connected,
erected, used, cleaned, and conditioned as directed by the respective manufacturers, unless
otherwise specified.

B. After installation, CONTRACTOR shall protect all materials and equipment against weather,
dust, moisture, and mechanical damage.

C. CONTRACTOR shall be responsible for all damages that occur in connection with the care
and protection of all materials and equipment until completion and final acceptance of the
Work by OWNER. Damaged material and equipment shall be immediately removed from the
Site.

1.08 EQUIPMENT WARRANTIES

A. Warranties shall be nonprorated, include all parts and labor, and be in written form.
Warranties shall specifically exclude buyer's indemnification language. Warranty language
shall not eliminate manufacturer’s responsibility for sizing of the equipment. During warranty
period, manufacturer shall be responsible for any travel expenses, outside contractor fees,
and rental equipment fees associated with providing warranty service. Manufacturer shall
pay expenses incurred for repairs and parts replacement not made by manufacturer if
manufacturer’s response is not within 72 hours of notification by OWNER. Warranty
language shall be provided with the shop drawings.
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1.09 CONCRETE EQUIPMENT BASE

A. Cast-in-place concrete equipment bases shall be provided for all new and relocated
equipment including electrical control panels, motor control centers, switchgear, etc.
Concrete equipment bases shall be provided by CONTRACTOR except where specifically
noted to be provided by others. Bases shall be 3 1/2-inch minimum height and shall be a
minimum of 3 inches larger than equipment being supported. Grouting of equipment bases
shall be as recommended by equipment manufacturer.

B. Concrete and grout shall meet applicable sections of the specifications.

C. Provide all anchor bolts, metal shapes and templates to be cast in concrete or used to form
concrete for support of equipment.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION
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SECTION 01 77 00

CONTRACT CLOSEOUT

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. Closeout Procedures.
2. Final Cleaning.
3. Adjusting.
4. Project Record Documents.
5. Warranties.

1.02 CLOSEOUT PROCEDURES

A. CONTRACTOR shall provide submittals to ENGINEER that are required by governing or
other authorities.

B. CONTRACTOR shall comply with General Conditions and Supplementary Conditions and
complete the following before requesting ENGINEER’s observation of the Work or
designated portion thereof for substantial completion.
1. Submit executed warranties, workmanship bonds, maintenance agreements, inspection

certificates, and similar required documentation for specific units of Work, enabling
OWNER’s unrestricted occupancy and use.

2. Submit record documentation, maintenance manuals, tools, spare parts, keys, and
similar operational items.

3. Submit consent of surety (if surety required in Contract).
4. Complete final cleaning, touch-up work of marred surfaces, and remove temporary

facilities and tools.

1.03 FINAL CLEANING

A. It is CONTRACTOR’s responsibility to completely clean up the construction site at the
completion of the Work.

B. CONTRACTOR shall clean areas of the building in which painting and finishing work is to
be performed just prior to the start of this work and maintain these areas in satisfactory
condition for painting and finishing. This cleaning includes:
1. Removal of trash and rubbish from these areas.
2. Broom cleaning of floors.
3. Removal of any plaster, mortar, dust, and other extraneous materials from finish

surfaces, including but not limited to exposed structural steel, miscellaneous metal,
masonry, concrete, mechanical equipment, piping, and electrical equipment.

C. In addition to the cleaning specified above and the more specific cleaning that may be
required in various technical sections of the Specifications, CONTRACTOR shall prepare
the Project for occupancy by a thorough cleaning throughout, which shall include the
following:
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1. Clean interior and exterior glass surfaces exposed to view; remove temporary labels,
stains and foreign substances, polish transparent and glossy surfaces, vacuum
carpeted and soft surfaces.

2. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate
to the surface and material being cleaned.

3. Replace filters of operating equipment.
4. Clean debris from roofs, gutters, downspouts, and drainage systems.
5. Clean site; sweep paved areas, rake clean landscaped surfaces.
6. Remove waste and surplus materials, rubbish, and construction facilities from the Site.

1.04 ADJUSTING

A. CONTRACTOR shall adjust operating products and equipment to provide smooth and
unhindered operation.

1.05 PROJECT RECORD DOCUMENTS

A. CONTRACTOR shall maintain on Site one set of the following record documents to record
actual revisions to the Work:
1. Drawings.
2. Specifications.
3. Addenda.
4. Change orders and other modifications to the Contract.
5. Reviewed shop drawings, product data, and samples.
6. Manufacturer’s instruction for assembly, installation, and adjusting.

B. CONTRACTOR shall make entries that are complete and accurate, enabling future
reference by OWNER.

C. CONTRACTOR shall store record documents separate from documents used for
construction.

D. CONTRACTOR shall record information concurrent with construction progress.

E. Specifications:  CONTRACTOR shall legibly mark and record at each Product section
description of actual products installed, including the following:
1. Manufacturer’s name and product model and number.
2. Product substitutions or alternates utilized.
3. Changes made by addenda and modifications.

F. Record Drawings:  CONTRACTOR shall legibly mark each item to record actual construction
including:
1. Measured depths of foundations in relation to finish floor datum.
2. Measured horizontal and vertical locations of underground utilities and appurtenances

referenced to permanent surface improvements.
3. Measured locations of internal utilities and appurtenances concealed in construction

referenced to visible and accessible features of the Work.
4. Field changes of dimension and detail.
5. Details not on original Contract drawings.
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1.06 WARRANTIES

A. CONTRACTOR shall provide warranties beyond project one-year warranty as required by
technical sections.

B. Submit warranty information as follows:
1. Provide original copies bearing authorized signatures.
2. Execute and assemble transferable warranty documents from Subcontractors,

suppliers, and manufacturers, and provide Table of Contents and assemble in three-ring
binder with durable cover.

3. Submit with request for certificate of Substantial Completion.
4. For items of work delayed beyond date of Substantial Completion, provide updated

submittal within 10 days after acceptance listing date of acceptance as start of warranty
period.

PART 2–PRODUCTS

NOT APPLICABLE

PART 3–EXECUTION

NOT APPLICABLE

END OF SECTION



PERMITS



 
 

Andy Beshear 
GOVERNOR 

ENERGY AND ENVIRONMENT CABINET 
DEPARTMENT FOR ENVIRONMENTAL PROTECTION 

300 Sower Boulevard 
Frankfort, Kentucky 40601 

Phone: (502) 564-2150 
Fax: 502-564-4245 

 
Rebecca W. Goodman 

SECRETARY 

 
Anthony R. Hatton 

COMMISSIONER 

 

 
@KentuckyEEC  |  EEC .KY.GOV  An Equal Opportunity Employer M/F/D

December 23, 2025 
 

Nathan Fields 
Harrison Co Water Association 
PO Box 215 
Cynthiana, KY  41031     

 
 RE:   KY 353 WME & US 27 WM Replacement 
  Harrison County, KY 
  Harrison Co Water Association 
  AI #: 33915, APE20250001 
  PWSID #: 0490179-25-001 
    

Dear Nathan Fields: 
 

 We have reviewed the plans and specifications for the above referenced project. The plans 
include the construction of approximately 14,600 linear feet of 6-inch PVC and 14,000 linear feet of 
4-inch PVC water line. This is to advise that plans and specifications for the above referenced project 
are APPROVED with respect to sanitary features of design, as of this date with the requirements 
contained in the attached construction permit. 
 
   If you have any questions concerning this project, please contact Serena Male at 502-782-
1558. 

 
Sincerely, 

X
       Terry Humphries, P.E. 
       Supervisor, Drinking Water Engineering Section 
       Water Infrastructure Branch 
       Division of Water 
 
TH:SM 
Enclosures 
c: Strand Associates Inc 

Harrison County Health Department  
Division of Plumbing 

TEAM .~ 
KENTUCKY 



GACT0000000040 (US 27 Replacement and KY 353 Water Main Extension) 14600 linear feet of 6-inch and 14000 linear feet of 4-inch PVC water 
line:

Narrative Requirements:

Condition 
No.

  
Condition

T-1 Construction of this project shall not result in the water system's inability to supply consistent water service in compliance with 401 KAR 8:010 through 8:600. [401
KAR 8:100 Section 5]  

T-2 The public water system shall not implement a change to the approved plans without the prior written approval of the cabinet. [401 KAR 8:100 Section 4(3)]  

T-3 A proposed change to the approved plans affecting sanitary features of design shall be submitted to the cabinet for approval in accordance with Section 2 of this
administrative regulation. [401 KAR 8:100 Section 4(2)]  

T-4 During construction, a set of approved plans and specifications shall be available at the job site. Construction shall be performed in accordance with the approved plans
and specifications. [401 KAR 8:100 Section 3(1)]  

T-5 Unless construction begins within two (2) years from the date of approval of the final plans and specifications, the approval shall expire. [401 KAR 8:100 Section 3(3)]  

T-6 Upon completion of construction, a professional engineer shall certify in writing that the project has been completed in accordance with the approved plans and
specifications. [401 KAR 8:100 Section 4(1)]  

T-7 The system shall be designed to maintain a minimum pressure of 20 psi at ground level at all points in the distribution system under all conditions of flow.
[Recommended Standards for Water Works 8.2.1, Drinking Water General Design Criteria IV.1.a]  

T-8 Water lines should be hydraulically capable of a flow velocity of 2.5 ft/s while maintaining a pressure of at least 20 psi. [Drinking Water General Design Criteria IV.1.b]  

T-9 The normal working pressure in the distribution system at the service connection shall not be less than 30 psi under peak demand flow conditions. Peak demand is
defined as the maximum customer water usage rate, expressed in gallons per minute (gpm), in the pressure zone of interest during a 24 hour (diurnal) time period.
[Drinking Water General Design Criteria IV.1.d]  

T-10 When static pressure exceeds 150 psi, pressure reducing devices shall be provided on mains or as part of the meter setting on individual service lines in the distribution
system. [Drinking Water General Design Criteria IV.1.c]  

T-11 The minimum size of water main in the distribution system where fire protection is not to be provided should be a minimum of three (3) inch diameter. Any departure
from minimum requirements shall be justified by hydraulic analysis and future water use, and can be considered only in special circumstances. [Recommended
Standards for Water Works 8.2.2, Drinking Water General Design Criteria IV.2.b]  

Distribution-Major Construction
Harrison Co Water Association

Facility Requirements

Activity ID No.:APE20250001

Page 1 of 5



GACT0000000040 (US 27 Replacement and KY 353 Water Main Extension) 14600 linear feet of 6-inch and 14000 linear feet of 4-inch PVC water 
line:

Narrative Requirements:

Condition 
No.

  
Condition

T-12 Water mains not designed to carry fire-flows shall not have fire hydrants connected to them. [Recommended Standards for Water Works 8.4.1.b]  

T-13 Flushing devices should be sized to provide flows which will give a velocity of at least 2.5 feet per second in the water main being flushed. [Recommended Standards
for Water Works 8.2.4.b, Recommended Standards for Water Works 8.4.1.b]  

T-14 No flushing device shall be directly connected to any sewer. [Recommended Standards for Water Works 8.2.4.b, Recommended Standards for Water Works 8.4.1.b]  

T-15 Pipe shall be constructed to a depth providing a minimum cover of 30 inches to top of pipe. [Drinking Water General Design Criteria IV.3.a]  

T-16 Water mains shall be covered with sufficient earth or other insulation to prevent freezing. [Recommended Standards for Water Works 8.7]  

T-17 A continuous and uniform bedding shall be provided in the trench for all buried pipe. Backfill material shall be tamped in layers around the pipe and to a sufficient
height above the pipe to adequately support and protect the pipe. Stones found in the trench shall be removed for a depth of at least six inches below the bottom of the
pipe. [Recommended Standards for Water Works 8.7]  

T-18 Water line installation shall incorporate the provisions of the AWWA standards and/or manufacturer's recommended installation procedures. [Recommended Standards
for Water Works 8.7]  

T-19 All materials used for the rehabilitation of water mains shall meet ANSI/NSF standards. [Recommended Standards for Water Works 8.1]  

T-20 Packing and jointing materials used in the joints of pipe shall meet the standards of AWWA and the reviewing authority. [Recommended Standards for Water Works 8.1]  

T-21 All tees, bends, plugs and hydrants shall be provided with reaction blocking, tie rods or joints designed to prevent movement. [Recommended Standards for Water
Works 8.7]  

T-22 All materials including pipe, fittings, valves and fire hydrants shall conform to the latest standards issued by the ASTM, AWWA and ANSI/NSF, where such standards
exist, and be acceptable to the Division of Water. [Recommended Standards for Water Works 8.1]  

T-23 Water mains which have been used previously for conveying potable water may be reused provided they meet the above standards and have been restored practically to
their original condition. [Recommended Standards for Water Works 8.1]  

Distribution-Major Construction
Harrison Co Water Association

Facility Requirements

Activity ID No.:APE20250001

Page 2 of 5



GACT0000000040 (US 27 Replacement and KY 353 Water Main Extension) 14600 linear feet of 6-inch and 14000 linear feet of 4-inch PVC water 
line:

Narrative Requirements:

Condition 
No.

  
Condition

T-24 Manufacturer approved transition joints shall be used between dissimilar piping materials. [Recommended Standards for Water Works 8.1]  

T-25 The minimum size of water main which provides for fire protection and serving fire hydrants shall be six?inch diameter. [Recommended Standards for Water Works 8.2,
Drinking Water General Design Criteria IV.2.a]  

T-26 Pipes and pipe fittings containing more than 8% lead shall not be used. All products shall comply with ANSI/NSF standards. [Recommended Standards for Water Works
8.1]  

T-27 Gaskets containing lead shall not be used. Repairs to lead?joint pipe shall be made using alternative methods. [Recommended Standards for Water Works 8.1]  

T-28 Pipe materials shall be selected to protect against both internal and external pipe corrosion. [Recommended Standards for Water Works 8.1]  

T-29 Dead end mains shall be equipped with a means to provide adequate flushing. [Recommended Standards for Water Works 8.2]  

T-30 The hydrant lead shall be a minimum of six inches in diameter. Auxiliary valves shall be installed on all hydrant leads. [Recommended Standards for Water Works 8.4.3]  

T-31 A sufficient number of valves shall be provided on water mains to minimize inconvenience and sanitary hazards during repairs. [Recommended Standards for Water
Works 8.3]  

T-32 Wherever possible, chambers, pits or manholes containing valves, blow?offs, meters, or other such appurtenances to a distribution system, shall not be located in areas
subject to flooding or in areas of high groundwater. Such chambers or pits should drain to the ground surface, or to absorption pits underground. The chambers, pits and
manholes shall not connect directly to any storm drain or sanitary sewer. Blow?offs shall not connect directly to any storm drain or sanitary sewer. [Recommended
Standards for Water Works 8.6]  

T-33 At high points in water mains where air can accumulate provisions shall be made to remove the air by means of air relief valves. [Recommended Standards for Water
Works 8.5.1]  

T-34 Automatic air relief valves shall not be used in situations where flooding of the manhole or chamber may occur. [Recommended Standards for Water Works 8.5.1]  

Distribution-Major Construction
Harrison Co Water Association

Facility Requirements

Activity ID No.:APE20250001
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GACT0000000040 (US 27 Replacement and KY 353 Water Main Extension) 14600 linear feet of 6-inch and 14000 linear feet of 4-inch PVC water 
line:

Narrative Requirements:

Condition 
No.

  
Condition

T-35 The open end of an air relief pipe from automatic valves shall be extended to at least one foot above grade and provided with a screened, downward?facing elbow.
[Recommended Standards for Water Works 8.5.2.c]  

T-36 Discharge piping from air relief valves shall not connect directly to any storm drain, storm sewer, or sanitary sewer. [Recommended Standards for Water Works 8.5.2.d]  

T-37 Water pipe shall be constructed with a lateral separation of 10 feet or more from any gravity sanitary or combined sewer measured edge to edge where practical. If not
practical a variance may be requested to allow the water pipe to be installed closer to the gravity sanitary or combined sewer provided the water pipe is laid in a separate
trench or undisturbed shelf located on one side of the sewer with the bottom of the pipe at least 18 inches above the top of the gravity sanitary or combined sewer pipe.
[Drinking Water General Design Criteria IV.3.b]  

T-38 Water lines crossing sanitary, combined or storm sewers shall be laid to provide a minimum vertical distance of 18 inches between the outside of the water main and the
outside of the sanitary, combined or storm sewer with preference to the water main located above the sanitary, combined or storm sewer. [Drinking Water General
Design Criteria IV.3.c]  

T-39 At crossings, one full length of water pipe shall be located so both joints will be as far from the sewer as possible. [Recommended Standards for Water Works 8.8.3.b]  

T-40 There shall be no connection between the distribution system and any pipes, pumps, hydrants, or tanks whereby unsafe water or other contaminating materials may be
discharged or drawn into the system. [Recommended Standards for Water Works 8.10.1]  

T-41 Water utilities shall have a cross connection program conforming to 401 KAR 8. [Recommended Standards for Water Works 8.10.1]  

T-42 Installed pipe shall be pressure tested and leakage tested in accordance with the appropriate AWWA Standards. [Recommended Standards for Water Works 8.7.6]  

T-43 New, cleaned and repaired water mains shall be disinfected in accordance with AWWA Standard C651. The specifications shall include detailed procedures for the
adequate flushing, disinfection, and microbiological testing of all water mains. In an emergency or unusual situation, the disinfection procedure shall be discussed with
the Division of Water. [Recommended Standards for Water Works 8.7.7]  

T-44 A minimum cover of five feet shall be provided over pipe crossing underwater. [Recommended Standards for Water Works 8.9.2]  

Distribution-Major Construction
Harrison Co Water Association

Facility Requirements

Activity ID No.:APE20250001
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GACT0000000040 (US 27 Replacement and KY 353 Water Main Extension) 14600 linear feet of 6-inch and 14000 linear feet of 4-inch PVC water 
line:

Narrative Requirements:

Condition 
No.

  
Condition

T-45 Valves shall be provided at both ends of water crossings so that the section can be isolated for testing or repair; the valves shall be easily accessible, and not subject to
flooding for pipes crossing underwater. [Recommended Standards for Water Works 8.9.2.b]  

T-46 Permanent taps or other provisions to allow insertion of a small meter to determine leakage and obtain water samples on each side of the valve closest to the supply
source for pipes crossing. [Recommended Standards for Water Works 8.9.2.c]  

Distribution-Major Construction
Harrison Co Water Association

Facility Requirements

Activity ID No.:APE20250001

Page 5 of 5



ENCROACHMENT PERMIT

KYTC KEPT #:

Permittee:

Permit Type / Subtype:

Work Completion Date:

This permit has been: APPROVED X DENIED

TITLESIGNATURE DATE

The TC 99-1(B), including the application TC-99 1(A) and all related and accompanying documents and 
drawings make up the permit. It is not a permit unless both the TC 99-1(A) and TC 99-1(B) are both present.

07-2025-00595

Harrison County Water Association

Utilities / Water

1/1/2026

INDEMNITIES

Type Amount Required Tracking Number

Performance Bond $0.00

Cash / Check $0.00

Self-Insured $20,000.00 TO6-41031

Payment Bond $0.00

Liability Insurance $0.00

Robert Baker 11/18/2025D7 Permits

LOCATION(S)
Description County - Route Latitude Longitude

Bourbon - KY 353  38.277538 -84.367742

Kentucky Transportation Cabinet
Department of Highways
Division of Maintenance

Permits Branch

TC 99-1 (B)
07/2018

Page 1 of 1

811 • 

□ 

Know what's below. Call before you dig 

□ 

To Submit a Locate Request 
24 Hours a Day, Seven Days a Week: 

Call 811 or 800-752-6007 

Marie.Lee
Approved

Marie.Lee
Text Box
11/18/2025



XXXX  5.200-6.511

07-2025-00595

-~ KENTUCKY lRANSPORTATION CABINET TC 99-lA 

Department of Highways Rev. 10/2020 

PERMITS BRANCH Page 1 of 4 

APPLICATION FOR ENCROACHMENT PERMIT 

KYTC KEPT #: 

SECTION 1: APPLICANT CONTACT INFORMATION 

APPLICANT ADDRESS 

Harrison County Water Association 2167 US Highway 27 S 

EMAIL CITY STATE ZIP 

harrisonwatercynthiana@gmail.com Cynthiana KY 41031 

CONTACT NAME 1 EMAIL PHONE# 859-234-4284 

Nathan Fields harrisonwatercynthiana@gmail.com CELL # 

CONTACT NAME 2 (if applicable) EMAIL PHONE# 

CELL # 

SECTION 2: PROPOSED WORK LOCATION 

ADDRESS CITY STATE ZIP 

See Attached Cynthiana Kentucky 41031 

COUNTY ROUTE# 

I
MILE POINT LONGITUDE (X) LATITUDE (Y) 

Harrison 0353 5.85 38d17'00" 84d22'03" 

ADDITIONAL LOCATION INFORMATION: 

FOR KYTC USE ONLY 

PERMITTYPE: 0 AirRight 0 Ent rance ~ Utilities D Vegetation Removal 0 Other: 

ACCESS: n Full n Partial 15<1 by Permit !LocATION: 15<1 Left 15<1 Right n Crossing 

SECTION 3: GENERAL DESCRIPTION OF WORK 

HCWA will be extending an existing 4" water main starting near mile point 1.4, running parallel with KY353 and the 

proposed water main will enter into the road right of way for approximately 3,830 LF from STA. 10+ 30 to STA. 48+60. 

The line will reenter the road right of way for approximately 3,030 LF from STA. 53+50 to STA. 83+80. The line will 

reenter the road right of way for approximately 5,310 LF from STA. 89+30 to STA. 142+40 and tie into an existing water 

main near mile point 5.35 of KY353 in Bourbon County, providing service to the customers along KY353. 

THE UNDERSIGNED APPLICANT(s), being duly authorized representative(s) or owner(s), DO AGREE TO ALL ORIGINAL 

UNEDITED TERMS AND CONDITIONS ON THE TC 99-lA, pages 1-4. 

~\~ -~ rtLt:r/ :>-f 

SGNATURE 
7 DATE 

This is not a permit unless and unt il the applicant(s) receives an approved TC 99-18 from KYTC. This application 

shall become void if not approved by the cancellation date. The cancellation date shall be a minimum of one year 

from the date the applicant submits their application. 



KENTUCKY TRANSPORTATION CABINET 
Department of Highways 

PERMITS BRANCH 

APPLICATION FOR ENCROACHMENT PERMIT 

TERMS AND CONDITIONS 

TC 99-lA 
Rev. 10/2020 

Page 2 of4 

1. The permit, including this appl ication and all related and accompanying documents and drawings making up the perm it, 
remains in effect and is binding upon the Applicant/Permittee, its successors and assigns, as long as the encroachment{s) 
exists and a lso until the perm ittee is finally relieved by the Department of Highways from a II its obligat ions. 

2. Applicant shall meet all requ irements of the Clean Water Act if the project will disturb one acre or more, the applicant shall 
obtain a KP DES KYRl0 Permit from the Kentucky Division of Water. All disturbed areas shall meet the requirements of the 
Department of Highway's Standard Specifications, Sections 212 and 213, as a mended. 

3. INDEMNITY: 

A. PERFORMANCE BOND: The permittee shall provide to the Department a performance bond according to the 
Permits Manual, Section PE-203 as a guarantee of conformance with the Department's Encroachment Permit 
requirements. 

B. PAYMENT BOND: At the discretion of the department, a payment bond shall be required of the permittee to 
ensure payment of liquidated damages assessed to the permittee. 

C. LIABILITY INSURANCE: Liability insurance sha ll be required of the permittee (in an amount approved by the 
department) to cover all liabilities associated with th e encroachment. 

0. It shall be the responsibility of the permittee, its successors and assigns. to maintain all indemnities in full force 
and effect until the perm lttee is authorized to release the indemnity by the Department. 

4. A copy of this application and all related documents making up the approved permit shall be given to the applicant and shall 
be made readily available for review at the work site at all times. 

5. Perpetual maintenance of the encroachment is the responsibil ity of the permittee, its successors and assigns, with the 
approval of the Department as requ ired, unless otherwise stated. 

6. Permittee, its successors and assigns, shall comply with and agree to be bound by the requirements and terms of (a) this 
application and all related do cuments making up the approved permit, (b) by the Department's Permits Manual, and (c) by 
the Manual on Uniform Traffic Control Devices, both manuals as revised to and in effect on the date of issuance of the 
permit, all of which documents are made a part thereof by this reference. Compliance by the permittee, its successors and 
assigns, with subsequent revisions to applicable provisions of either manual or other policy of the Department may be made 
a condition of allowing the encroachment to persist under the permit. 

7. Permittee agrees that this and any encroachment may be ordered removed by the Department at any time, and for any 
reason, upon thirty days written notice to the last known address of the applicant or to the address at the location of the 
encroachment. The permittee agrees that the cost of removing and of restoring the associated right-of-way Is the 
responsibility of the permittee, its successors and assigns. 

8. Permittee, its successors and assigns, agree that if the Departm ent determines that motor vehicular safety deficiencies 
develop as a result of the installation or use of the encroachment, the permittee, its successors and assigns, shall provide 
and bear the expenses to adjust, relocate, or reconstruct the facil ities, add signs, auxiliary lanes, or other corrective 
measures reasonably deemed necessary by the Department within a reasonable time after receipt of a written notice of 
such deficiency. The period within which such adjustments, relocations, additions, modifications, or other corrective 
measures must be completed will be specified in the not ice. 

9. Where traffic signals are required as a condition of granting the requested permit or are thereafter required to correct 
motor vehicular safety deficiencies, as determined by the Department, the costs for signal equipment and installatlon(s) 
shall be borne by the permittee, its successors and assigns and the Department in its reasonable discretion and only in 
accordance with the Department's current policy set fo rth in the Traff ic Operations Manua l and Permits Manual. Any 
modifications to the permittee's entrance necessary to accommodate signalization (including necessary easement(s) on 
private property) shall be the responsibility of the permittee, its successors and assigns, at no expense to the Department. 



KENTUCKY TRANSPORTATION CABINET 
Department of Highways 

PERMITS BRANCH 

APPLICATION FOR ENCROACHMENT PERMIT 

TC 99-lA 
Rev. 10/2020 

Page 3 of 4 

10. The requested encroachment shall not infringe on the frontage rights of an abutt ing owner without their written consent 

as hereinafter described. Each abutting owner shall express their consent, which shall be binding on their successors and 

assigns, by the submission of a notarized statement as fo llows. "I (we), 

- -------- - - --- ·----- -~ hereby consent to the granting of the permit requested by the 

applicant along Route-----------~ which perm it does affect frontage rights along my (our) adjacent 

real property." By signature(s) subscribed 

and sworn by _ _________________ _ ~ on this date _________ ____ __ _ 

11. The permit, if approved, is subject to the agreement that it shall not interfere with any similar rights or permit(s) previously 
granted to any other party, except as otherwise provided by law. 

12. Permittee shall include documentation which describes the facilities to be constructed. Permittee, its successors and 
assigns, agree as a condition of the granting of the permit to construct and maintain any and all permitted facilities or 
other encroachments in strict accordance with the submitted and approved permit documentation and the policies and 
procedures of the Department. Permittee, its successors and assigns, shall not use facilit ies auth orized herein in any 
manner contrary to that prescribed by the approved permit. Only normal usage as contemplated by the parties and by 
this application and routine maintenance are authorized by the permit. 

13. Permittee, its successors and assigns, at all times from the date permitted work is commenced until such time as all 
permitted facilities or other encroachments are removed from the right-of-way and the right-of-way restored, shall 
defend, protect, indemnify and save harmless the Department from any and all liability claims and demands arising out 
of the work, encroachment, maintenance, or other undertaking by the permittee, its successors and assigns, related or 
undertaken pursuant to the granted permit, due to any claimed act or omission by the permittee, its servants, agents, 
employees, or contractors. This provision shall not inure to the benefit of any third party nor operate to enlarge any 
liability of the Department beyond that existing at common law or otherwise if this right to indemnity did not exist. 

14. Upon a violation of any provision of the permit, or otherwise in its reasonable discretion, the Department may require 
additional action by the permittee, its successors and assigns, up to and Including the removal of the encroachment and 
restorat ion of the right-of-way. In the event additiona l actions required by the Department under the permit are not 
undertaken as ordered and within a reasonable time, the Department may in its discretion cause those or other additional 
corrective actions to be undertaken and the Department shall recover the reasonable costs of those corrective actions 
from the permittee, its successors and assigns. 

15. Permittee, its successors and assigns, shall use the encroachment premises in compliance with all requirements of federal 
law and regulation, including those imposed pursuant to Title VI of the Civil Right Act of 1964 (42 U.S.C. § 2000d et seq.) 
and the related regulations of the U.S. Department of Transportation in T1tle 49 C.F.R. Part 21, all as amended. 

16. Permittee, its successors and assigns, agree that if the Department determines it is necessary for the facilities or other 
encroachment authorized by the permit to be removed, relocated or reconstructed in connection with the reconstruction, 
relocation or improvement of a highway, the Department may revoke permission for the encroachment to remain under 
the permit and may order its removal, relocation or reconstruction by the permittee, its successors and assigns, at the 
expense of the permittee, except where the Department is required by law to pay any or all of those costs. 
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17. Permittee agrees that the authorized permit is personal to the permittee and shall remain in effect until such time as (a) 
the permittee's rights to the adjoining real property to have benefitted from the requested encroachment have been 
relinquished, (b) until all permit obligations have been assumed by appropriate successors and ass igns, and (c) unless and 
until a written release from permit obligations has been granted by the Department. The permit and its requirements 
shall also bind the real property to have benefitted from the requested encroachment to the extent permitted by law. 
The permit and the related encroachment become the responsibility of the successors and assign s of the permittee and 
the successors and assigns of each property owner benefitting from the encroachment, or the encroachment may not 
otherwise permissibly continue to be maintained on the right-of-way. (Does not apply to utility encroachments serving 
the general public.) 

18. If work authorized by the permit is within a highway construction project in the construction phase, it shall be the 
responsibility of the permittee to make personal contact with the Department's Engineer on the project in order to 
coordinate all permitted work with the Department's prime contractor on the project. 

19. This perm it is not intended to, nor shall it, affect, alter or alleviate any requirement imposed upon the permittee, its 
successors and assigns, by any other agency. 

20. Permittee, its successors and assigns, agree to contain and maintain all dirt, mud, and other debris emanating from the 
encroachment away from the surrounding right-of-way and the travel way of the highway hereafter and at all times that 
its obligations under the permit remain in effect. 

21. Before You Dig: The contractor is instructed to call 1-800-752-6007 to reach KV 811, the One-Call system for information 
on the location of existing underground utilities. The call is to be placed a minimum of two {2) and no more than ten (10) 
bus iness days prior to excavation. The contractor should be aware that the owners of underground facilities are not 
required to be members of the KV 811 One-Call Before U-Dlg (BUD) service. The contractor must coordinate excavation 
with the utility owners, including those whom do not subscribe to KV 811. It may be necessary for the contractor to 
contact the Coun ty Clerk to determine what utility companies have faci lities in the area. 

22. The undersigned Utility acknowledges ownership and control of the facilities proposed to be Installed, modified, or 
extended by the Applicant/Permittee and agrees to be bound by the requirem ents and terms of this application and all 
related documents making up the approved permit, by the Department 's Permits Guidance Manual, and by all applicable 
regulations and statutes in effect on the date of issuance of the permit. This Information and application is certified correct 
to the best knowledge and belief of the u nderslgned Utility. 

UTILITY 

A/ -4,H-.,,_J F ...,/.)-> 
TITLE (Utility Representative) 

NATURE (Utility Representat ive) 
;,/,5/;i.cr 

DATE 

To Submit a Locate Request 

.,.. ...... below. call ..,..yauc11g. 24 Hours a Day, Seven Days a Week: 
Call 811 or 800-752-6007 
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CONTRACT 1-2025 AGENCY REVIEW, 11/12/25

BEFORE YOU DIG

THE CONTRACTOR IS INSTRUCTED TO CALL 1-800-752-6007 TO REACH KY 811, THE ONE-CALL SYSTEM FOR
INFORMATION ON THE LOCATION OF EXISTING UNDERGROUND UTILITIES. THE CALL IS TO BE PLACED A
MINIMUM OF TWO (2) AND NO MORE THAN TEN (10) BUSINESS DAYS PRIOR TO EXCAVATION. THE
CONTRACTOR SHOULD BE AWARE THAT OWNERS OF UNDERGROUND UTILITIES ARE NOT REQUIRED TO BE
MEMBERS OF THE KY 811 ONE-CALL BEFORE-U-DIG (BUD) SERVICE. THE CONTRACTOR MUST COORDINATE
EXCAVATION WITH THE UTILITY OWNERS, INCLUDING THOSE WHOM DO NOT SUBSCRIBE TO KY 811. IT MAY
BE NECESSARY FOR THE CONTRACTOR TO CONTACT THE COUNTY CLERK TO DETERMINE WHAT UTILITY
COMPANIES HAVE FACILITIES IN THE AREA.
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 GENERAL NOTES

1. EXISTING UTILITIES: THE CONTRACTOR SHALL NOTIFY THE KENTUCKY 811
BEFORE-YOU-DIG (BUD) AT 1-800-752-6007, TWO (2) WORKING DAYS PRIOR TO
COMMENCING ANY EXCAVATION. FURTHER, THE CONTRACTOR SHALL NOTIFY
ANY BUD NON-MEMBER UTILITIES DIRECTLY, TWO (2) WORKING DAYS PRIOR TO
COMMENCING ANY EXCAVATION.

2. UTILITY LOCATIONS:  LOCATIONS AND ELEVATIONS OF EXISTING
UNDERGROUND UTILITIES AND STRUCTURES SHOWN IN THE DRAWING ARE
APPROXIMATE ONLY. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR
TO DETERMINE THEIR EXACT LOCATION AND ELEVATION WHEN WORKING IN
THEIR VICINITY.

3. WHERE POTENTIAL GRADE CONFLICTS MIGHT OCCUR WITH EXISTING UTILITIES,
THE CONTRACTOR SHALL UNCOVER SUCH UTILITIES SUFFICIENTLY IN ADVANCE
OF CONSTRUCTION IN ORDER THAT THE EXACT ELEVATION MAY BE
DETERMINED AND THE NECESSARY ADJUSTMENTS MADE. COST OF THE ABOVE,
IF ANY, WILL BE INCLUDED IN THE PRICE BID FOR THE PERTINENT ITEM.
LOCATION, SUPPORT, PROTECTION, AND RESTORATION SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR. THE COST OF THIS WORK SHALL BE
INCLUDED WITH THE PRICE BID FOR THE PERTINENT ITEM, UNLESS OTHERWISE
NOTED ON THE DRAWINGS.

4. NOTIFICATION: THE CONTRACTOR SHALL NOTIFY HARRISON COUNTY WATER
ASSOCIATION A MINIMUM OF TWO (2) DAYS BEFORE BEGINNING WORK,
HOLIDAYS AND WEEKENDS EXCLUDED. WHEN THE CONTRACTOR SUSPENDS
OPERATION FOR TWO (2) OR MORE WORKING DAYS, CONTRACTOR SHALL
NOTIFY HARRISON COUNTY WATER ASSOCIATION A MINIMUM OF TWENTY-FOUR
(24) HOURS BEFORE RESUMING WORK.

5. SITE LAYOUT: CONTRACTOR SHALL VERIFY ALL DIMENSIONS RELATED TO THE
LOCATION OF THE PROPOSED FACILITIES PRIOR TO CONSTRUCTION.
DISCREPANCIES NOTED IN DIMENSIONS SHOWN SHALL BE BROUGHT TO THE
ATTENTION OF THE OWNER AND ENGINEER.

6. COVER: UNLESS OTHERWISE NOTED, ALL BURIED PIPES SHALL HAVE A MINIMUM
OF THIRTY SIX (36) INCHES COVER AS MEASURED FROM FINISHED GRADE TO
THE OUTSIDE OF THE PIPE.

7. COVER IN KYTC RIGHT OF WAY: ALL BURIED PIPES IN KYTC RIGHT OF WAY
SHALL HAVE A MINIMUM OF FORTY-TWO (42) INCHES COVER AS MEASURED
FROM FINISHED GRADE TO THE OUTSIDE OF THE PIPE. THIS INCLUDES ANY
BORES ACROSS KYTC RIGHT OF WAY.

8. UTILITY POLES: CONTRACTOR SHALL CONTACT UTILITY OWNER TO SUPPORT
AND HOLD ALL UTILITY POLES AS NECESSARY FOR CONSTRUCTION.
CONTRACTOR SHALL BEAR ALL COSTS ASSOCIATED WITH SUPPORTING AND/OR
HOLDING UTILITY POLES.

9. THE CONTRACTOR SHALL RESTRICT ALL CONSTRUCTION ACTIVITIES TO THE
PUBLIC RIGHT-OF-WAY OR PERMANENT UTILITY EASEMENTS.

10. STEEL CASING PIPE SHALL HAVE A MINIMUM OF 0.375" WALL THICKNESS.

11. BORE PITS SHALL BE PLATED DURING NON-WORKING HOURS AND WHEN NOT
WORKING IN THE AREA.
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COMPACTED NO. 9 
CRUSHED STONE-..__ 

WATER MAIN -..__ 

\\'.:/t:\· 
::, •.. ·co._*· --t--

' <O 
I 

' 

SDR 35 ENCASEMENT PIPE-.....--

R/W 
I 
I 
I 
I 
I 
I 

60"' / 42N Minimum 

{See Genera l Notes) 

' z <0-

TYPICAL STREAM CROSSING 
WITH ENCASEMENT PIPE 

AND CONCRETE CAP 

Edge or 
Pavement 
Surface 

Encasement ~~ 

N.T.S. 

Highway 

Ci 

I 

Edge of 
Pavement 
Surface 

GOH J 42" Ml'nlmum 

(See General Notes) 

R/W 
I 
I 
I 
I 
I 
I 

,._ ________________ L ________________ --+i 

NO ROCK LARGER 
THAN 1 1 /2"(1) TOP 

6" OF BACKFILL ~ 

EARTH BACKFILL WITH ROCK NO 
LARGER THAN 12" IN ANY DIMENSION ~-

2" WIDE DETECTABLE TYPE MARKING TAPE 
PLACED 12" ABOVE FORCE MAIN ONLY. 

EARTH BED AND BACKFILL FREE 
OF ALL ROCK AND DEBRIS TO 12" 
(MIN.) ABOVE TOP OF PIPE. -..__ 

vvvv 

: ... 

TYPICAL HIGHWAY BORE DETAIL 

'°:::;; 

VJ 
z 

w :::;; 
a::: 

' ~ 0 
r<) 

N.T.S. 

PAVEMENT 

#9 COMPACTED STONE 

2" WIDE DETECTABLE TYPE 
MARKING TAPE PLACED 12" 
ABOVE FORCE MAIN ONLY. 

z 
:::;; 

' 0 
r<) 

BEDDING AND BACKFILL FOR 
PRESSURE PIPES 3" AND LARGER 

BEDDING AND BACKFILL FOR 
PRESSURE PIPES 3" AND LARGER 

UNDER ROADWAYS 
N.T.S. N.T.S. 
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NOTE: 
BACKFILL AROUND HYDRANT, VALVE AND VALVE BOX 
IS TO BE MECHANICALLY TAMPED. DEPTH OF TAMPED 
LAYER TO BE DETERMINED BY SIZE OF TAMPING 
EQUIPMENT. MAIN 

NRS GATE VALVE. AND 

CRUSHED STONE -
BACKFILL TO 6" 
ABOVE HYDRANT DRAIN 

NOTE: 
ALL FITTINGS AND PIPE FOR 
HYDRANT INSTALLATION SHALL 
BE ANCHORING TYPE ~ TYP. 

CONCRETE BACKING 
AGAINST FIRM, UN­
DISTURBED MATERIAL 
(DO NOT ENCASE ELBOW)--..._ 

CRUSHED STONE 
TO 6" ABOVE 
HYDRANT DRAIN 

CONG. BLK. (SOLID) 

PLAN 

ALL MECHANICALLY 
TAMPED BACKFILL 

:r: 

II) 4 

ti 
z 

----=-

MAIN 

SECTION 

NRS GATE VALVE 
AND BOX (UNIT 
PRICE ITEM) 

HYDRANT ASSEMBLY SCHEDULE 

CONG. 
BACKING 

SEE TRENCH DET. 
THIS SHEET 

CONG. 
BACKING 

FIRE HYDRANT BLOWOFF HYDRANT 

1 . MUELLER A-423, OR EQ. A-422, OR EQ 

2. 6" DIAMETER 4" DIAMETER 

3. 6" GATE VALVE 4" GATE VALVE 

4. 6" BRANCH 4" BRANCH OR LINE 
SIZE WI/REDUCER 
FOR 2" & 3" MAINS. 

5. WHEN LINE GATE VALVES ARE SHOWN ON THE PLANS NEAR FIRE 
OR BLOWOFF HYDRANT ASSEMBLIES, THE CENTERLINE OF THE GATE 
VALVE TO THE CENTERLINE OF THE HYDRANT SHALL BE 5 FEET. 

TYPICAL FIRE OR BLOWOFF HYDRANT DETAIL 
NOT TO SCALE 

COVER 

' ..;-

8~#4 BARS ~ TYP. 

TWO PIECE TELESCOPING 
VALVE BOX ~ SEE SPECS. 

VALVE NOT SHOWN 

BELL OR FLANGE 

18"~MIN. 

6" 6" ROAD 
SURFACE OUTSIDE TRAFFIC 

AREAS (UNLESS 
OTHERWISE SPECIFIED) 

~MECHANICALLY TAMPED 
BACKFILL UNDER AND ABOUT 
VALVE BOX, IN OR OUT OF 
TRAFFIC ~ TYP. 

VALVE OPERATING NUT W/ EXTENSION 
SHAFT AS REQUIRED ~ TYP. 

NOTE: 
- NO EXTRA PAY ALLOWED FOR CONG. 
COLLAR WHEN REQUIRED IN TRAFFIC 
LOCATIONS. 
- COVER TO BE MARKED "GAS", "WATER" 
OR "SEWER" AS APPROPRIATE. 
- VALVE BOX SHALL NOT BEAR 
DIRECTLY ON THE PIPE OR VALVE. 
- CONCRETE PAD SHALL BE SQUARE. 
- CONCRETE PAD SHALL BE REQUIRED 
ON ALL VALVES. 
- ALL FILL BENEATH CONG. PAD SHALL 
BE MECHANICALLY COMPACTED. 

TYPICAL VALVE BOX 
NOT TO SCALE 

~ .. ... 
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ANGLE 
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ULTRA-RIB OR EQUAL METER BOX 
W/ SIGMA LC-219 OR EQUAL COVER 
~ SEE SPECIFICATIONS 

5/8 X 3/4 OR 1" METER & SETTER 
AS PER PLANS & SPECS. 

1" SERVICE TUBING 
' 0 .,., 

1" CORPORATION STOP 

WATER MAIN TAPPING SADDLE 
WHERE REQ'D. 

BRACE PIPE EYE (CONTRACTOR 
TO PROVIDE GALV. BRACE PIPE) 

18" MIN. 

1" PIPE & CAP 

CONC. BASE 

CRUSHED STONE 

TYPICAL METER SETTING 
N.T.S. 

NOTE: 
ITEMS INCLUDED IN METER SETTING 
- 5/8"x 3/4" WATER METER 
- COPPER METER SETTER w/OUTLET EXTENDED 
- METER BOX & COVER 
- 1" SERVICE TUBING: 

1 O' MAXIMUM SAME SIDE OF ROAD AS MAIN 
70' MAXIMUM OPPOSITE SIDE OF ROAD AS 
MAIN ("PUSHED" OR BORE & JACK UNDER ROAD) 

- 1" CORPORATION STOP 
- TAPPING SADDLE WHERE REQUIRED 
- UNCLASSIFIED EXCAVATION AND BACKFILL 
- COMPLETE AND IN PLACE 

1 " SERVICE TUBING 

1" CORPORATION STOP 

USE TAPPING SADDLE 
WHERE REQUIRED 

a:: 
w 
~ u 
z 
:::. 

0 .,., 

ULTRA-RIB OR EQUAL METER BOX W/ 
SIGMA LC-219 OR EQUAL COVER 
~ SEE SPECIFICATIONS 

J~--A----1" AUTOMATIC AIR RELEASE VALVE 

----3/4" GATE VALVE 

CRUSHED STONE 

CONCRETE BRICK BASE 

ASSEMBLY SHALL BE ADEQUATELY 
SUPPORTED & BRACED AGAINST PULL-OUT 

TYPICAL AUTOMATIC AIR 
RELEASE ASSEMBLY 

NOT TO SCALE 
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SERVICE TUBING 

CORPORATION STOP 

USE TAPPING SADDLE 
WHERE REQUIRED 

SERVICE TUBING 
FROM WATER MAIN 

WATER METER 
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CRUSHED STONE 

SECTION 

WATER METER 

ULTRA-RIB OR EQUAL METER BOX 
W/ SIGMA LC-219 OR EQUAL COVER 
~ SEE SPECIFICATIONS 

TANDEM SETTER 

18" MIN. 

SERVICE PIPE AND CAP 

CONCRETE BRICK BASE 

BRACE PIPE EYE ~ CONTRACTOR 
TO SUPPLY GALVANIZED BRACE PIPE 

PRV, 5/8"x 3/ 4" OR 1" METER 
& SETTER, SEE SPECIFICATIONS. 
(METER BOX NOT SHOWN) 

ANGLE METER STOP 
TANDEM SETTER 

PLAN 

TYPICAL METER SETTING w /PRV 
ON NEW SERVICE 

NOT TO SCALE 

ANGLE 
METER STOP 
(BOTH ENDS) 

PROPOSED WATER MAIN 

FLOW 

8", 6", OR 4" M.J. GATE VALVE AND BOX 

TYPICAL METER SETTING 
(SEE DET. THIS SHEET) 

r SERVICE TUBING 
(BOTH SIDES) 

CORPORATION 
STOP 
(BOTH SIDES) 

FLOW 

SPECIAL CREEK CROSSING METER BOX 
N.T.S. 
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VALVE AND BOX (UNIT PRICE 
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KENTUCKY TRANSPORTATION CABINET
Department of Highways

 DIVISION OF MAINTENANCE - PERMITS BRANCH

TC 99-209
Rev. 08/2018

Page 1 of 1

TYPICAL HIGHWAY BORE DETAIL
- FOR NON-FULLY CONTROLLED HIGHWAYS -

KYTC KEPT #:

 SECTION 1:  HIGHWAY INFORMATION
COUNTY

 Bourbon
ROUTE

 0353
MILE POINT

 5.85
PAVEMENT WIDTH

22'

 SECTION 2:  UTILITY INFORMATION
UTILITY TYPE

 Water Main
PIPE TYPE

 PVC
DIAMETER

 4''

 SECTION 3:  ENCASEMENT INFORMATION
ENCASEMENT TYPE

 Steel
DIAMETER

 8''

 SECTION 4:  BORE INFORMATION
BORE TYPE

 Jack and Bore
LENGTH (L)

 50'
DIAMETER

 8''

 SECTION 5:  DETAIL FOR NON-FULLY CONTROLLED HIGHWAYS

 SECTION 6:  GENERAL NOTES

 Push Pit and Receiving Pit shall be backfilled and thoroughly compacted.

 All ditch lines are to remain open at all times and restored to original condition.

 Shape, Seed and Straw all disturbed areas immediately after completing the work.

 Provide traffic control as required to insured the safety of the traveling public in accordance with the current
edition of the Manual on Uniform Traffic Control Devices.

 The minimum depth for underground utilities is 42” under roadways, ramps, and ditch lines, except for natural gas
and petroleum fraction lines which shall have a minimum of 60” cover.

 See KYTC Permits Manual for all requirements and specifications.
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I• 5 feet Minimum • I 

42" Minimum 

Edge of 
Pavement 
Surface 

Highway 

(f 
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(* 60" Minimum for Natural Gas / Petroleum Fraction Lines) j 

Encasement 

Edge of 
Pavement 
Surface 

I• 5 feet Minimum .I 
I 

42" Minimum 
(* 60" Minimum) 

R/ W 

I 
I 
I 
I 
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Additional Location Information: 
 

Crossing 
Location 

STA. 135+50 STA. 49+40 STA. 81+00 STA. 147+50 

County Bourbon Harrison Harrison Harrison 

Route # 353 027 027 027 

Mile Point 5.85 11.5 10.9 9.55 

Pavement Width 22’ 45’ 45’ 45’ 

Utility Type Water Main Water Main Water Main Water Main 

Pipe Type PVC PVC PVC PVC 

Diameter 4” 6” 6” 6” 

Encasement Type 
& Diameter 

Steel - 8” Steel - 12” Steel - 12” Steel - 12” 

Bore Type & 
Diameter 

Jack & Bore - 8” Jack & Bore - 12” Jack & Bore - 12” Jack & Bore - 12” 

Length 50’ 70’ 60’ 60’ 

 
SECTION 5: DETAIL FOR NON-FULLY CONTROLLED HIGHWAYS 
 
Details for all four crossings are the same and can be found on the attached plan sets, as well as 
the TC 99-209 Bore Application. 
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SAFETY

All signs and control of traffic shall be in accordance with the Manual on Uniform Traffic Control Devices 

(MUTCD) for Streets and Highways, latest edition, Part VI, and safety requirements shall comply with the 

Permits Manual. Federal law requires that traffic control shall be implemented in accordance with MUTCD 

standards and Kentucky Transportation Cabinet Department of Highways Standard Specifications for Road and 

Bridge Construction (Standard Specifications) under the supervision of a certified Work Zone Traffic Control 

Supervisor. 
All work necessary in shoulder or ditch line areas of a state highway shall be scheduled to be promptly 

completed so that hazards adjacent to the traveled way are kept to an absolute minimum.

No more than one (1) traveled‐lane shall be blocked or obstructed during normal working hours. All signs and 

flaggers during lane closure shall conform to the MUTCD. 

When necessary to block one (1) traveled‐lane of a state highway, the normal working hours shall be as 

directed by the Department.  No lanes shall be blocked or obstructed during adverse weather conditions (rain, 

snow, fog, etc.) without specific permission from the Department.  Working hours shall be between 

_________________ and  _________________ .

The traveled‐way and shoulders shall be kept clear of mud and other construction debris at all times during 

construction of the permitted facility.

No non‐construction equipment or vehicles or office trailers shall be allowed on the right of way at any time.

The right of way shall be left free and clear of equipment, material, and vehicles during non‐working hours.

Before You Dig:  The contractor is instructed to call 1‐800‐752‐6007 to reach KY 811, the One‐Call system for 

information on the location of existing underground utilities.  The call is to be placed a minimum of two (2) and 

no more than ten (10) business days prior to excavation.  The contractor should be aware that the owners of 

underground facilities are not required to be members of the KY 811 One‐Call Before U‐Dig (BUD) service.  The 

contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 

811. It may be necessary for the contractor to contact the County Clerk to determine what utility companies

have facilities in the area.

Working hours shall be between ________ and____________. 

Date and time restrictions pertaining  to this permit are as follows:

No explosive devices or explosive material shall be used within state right of way without proper license and 

approval of the Kentucky Department of Mines and Minerals, Explosive Division.

The permittee shall meet all applicable federal Occupational Safety and Health Administration standards and 

Kentucky Occupational Safety and Health standards.

Other safety requirements pertaining to this permit are as follows:

KYTC KEPT # __________________     
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GENERAL 

The permittee shall be responsible for any damage to existing utilities, and any utility modifications or 

relocations within state right of way necessary, as determined by the Department or by the owner of the utility. 

Whenever materials of an archaeological nature are discovered during the course of construction work or 

maintenance operations, contact shall be made immediately with the Division of Environmental Analysis.  

Following this consultation, further action shall be decided on a case‐by‐case basis by the Department.

If the activity to which this permit related disturbs one acre of more of land, you must obtain Kentucky 

Pollutant Discharge Elimination System KYR10 permit. Information can be found at 

http://water.ky.gov/permitting/Pages/GeneralPermits.aspx 

Other general requirements pertaining to this permit are as follows:

UTILITIES

For Non‐Fully Controlled Access Highways 

All existing manholes and valve boxes shall be adjusted to be flush with finished grade.

Encasement pipe shall conform to current standards for highway crossings in accordance with the Permits 

Manual. 

Underground longitudinal lines shall be located behind the ditch and toe of slope as near to the edge of the 

right of way as practical or in designated utilty strips.  Underground lines shall not be installed longitudinally 

under pavement, shoulder areas, or ditches.

Minimum  depth for underground utilities is 42", except for electrical lines and natural gas/petroleum fraction 

lines.

The minimum depth for underground electrical lines is 60" under roadways, ramps, and ditch lines.  The 

minimum depth for underground electrical lines in all other areas is 42" unless NESC requires additional depth.

Natural gas and petroleum fraction lines shall have a minimum of 60" cover when located under roadways, 

ramps and ditch lines, and a minimum of 42" cover in all other areas.

All pavement cuts shall be restored per Kentucky Transportation Cabinet standards and specifications. 

Overhead crossing of an utility line shall have a minimum clearance of 18 feet or greater per NESC guidelines or 

applicable codes.

To the extent possible, maintain at least a 30' clear zone.

For Fully Controlled Access Highways 

All work necessary within the right‐of‐way shall be performed behind a temporary fence erected prior to a 

boring operation. The temporary woven wire fence shall be removed immediately upon completion of work on 

the right‐of‐way, and the control of access immediately restored to original condition, in accordance with the 

Standard Specifications. 

Encasement pipe shall conform to current standards for highway crossings in accordance with the Permits 

Manual. Encasement pipe shall extend from right‐of‐way line to right‐of‐way line and shall be one continuous 

run of pipe. The encasement pipe shall be welded at all joints.

All vents, valves, manholes, etc., shall be located outside of the right‐of‐way.

Overhead crossing of an utility line shall have a minimum clearance of 24 feet or greater per NESC guidelines or 

applicable codes.

Minimum  depth for underground utilities is 42", except for electrical lines and natural gas/petroleum fraction 

lines.

The minimum depth for underground electrical lines is 60" under roadways, ramps, and ditch lines.  The 

minimum depth for underground electrical lines in all other areas is 42" unless NESC requires additional depth.
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Natural gas and petroleum fraction lines shall have a minimum of 60" cover.

Other Utility Requirements

Other utility requirements pertaining to this permit are as follows:

RIGHT‐OF‐WAY RESTORATION

All disturbed portions of the right of way shall be restored to grass as per the Standard Specifications. A 

satisfactory turf, as determined by the Department, shall be established by the permittee prior to release of 

indemnity. Sodding or seeding per the specified seed mix shall be used.  For urban areas, the seed mix will be 

modified to only include Fescue and Ryegrass.  

For seeding on slopes 3:1 of less, apply seed mix Type I at a minimum application rate of 100 pounds per acre.  

Seed Mix Type I:  90% Kentucky 31 Tall Fescue, 10% White Dutch Clover

For seeding on slopes greater than 3:1 in Districts 4, 5, 6, and 7, apply seed mix Type II at a minimum 

application rate of 100 pounds per acre.  

Seed Mix Type II:  90% Kentucky 31 Tall Fescue, 10% Partridge Pea

For seeding on slopes greater than 3:1 in Districts 1, 2, 3, 8, 9, 10, 11, 12, apply seed mix Type III at a minimum 

application rate of 100 pounds per acre.  If adjacent to crop land or golf course, replace the Partridge Pea with 

Kentucky 31 Fescue.  

Seed Mix Type III:  70% Kentucky 31 Tall Fescue, 30% Partridge Pea 

For seeding in residential and urban areas, use seed mix Type IV at an application rate of 275 pounds per acre.  

Seed Mix Type IV:  95% Turf Type Tall Fescue Blend, 5% White Dutch Clover

Place straw to an approximate 2‐inch loose depth (2 tons per acre).

Prior to seeding, the ground shall be prepared in accordance with the Standard Specifications.

Substitutes for sod such as artificial turf, rocked mulch, or paved areas may be acceptable if they are 

aesthetically pleasing.  Substitutes for sod are subject to approval by the Department.

All ditch‐flow lines and all ditch‐side slopes shall be sodded.

Existing concrete right of way monuments shall not be disturbed, but if damaged in any way, they shall be 

entirely replaced by the permittee with new monuments in accordance with the Standard Specifications. 

Monuments that are entirely removed shall be re‐established in the proper locations by the permittee and to 

the satisfaction of the Department.  All right of way monuments shall be installed by a licensed Land Surveyor.

Other right‐of‐way restoration requirements pertaining to this permit are as follows:

DRAINAGE

Any negative impacts to existing drainage structures will be the permittee’s responsibility to repair in 

accordance with the Standard Specifications. 

All pipe shall be laid in a straight alignment, to proper grades, and with all materials and methods of installation 

including bedding and joint seating. Pipe shall not be covered until inspected by the Department and express 

permission obtained to make backfill. It is the permittee’s responsibility to request inspection. 
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All gutter lines at the base of new curbs shall be on continuous grades, and pockets of water along curbs or in 

entrance areas or other paved areas within the right‐of‐way shall not be acceptable.

All drainage structures and appurtenances (manholes, catch basins, curbing, inlet basins, etc.) shall conform to 

the Department specifications and shall be constructed in accordance with current Department Standard 

Drawings.

Other drainage requirements pertaining to this permit are as follows:

PAVING

No asphalt mixtures shall be placed within the right of way between November 30 and April 1, without the 

express consent of the Department. No asphalt mixtures shall be placed on any wet surface.  No asphalt 

mixtures shall be placed when weather conditions otherwise prevent the proper handling or finishing of asphalt 

mixtures. No asphalt mixtures shall be placed when the ambient air and existing surface temperatures on the 

project are less than those specified below.

Paving within the right of way shall be as follows:

     Base (Type):______________________, (Thickness)______________________           

     Surface Base (Type)______________________ , (Thickness)______________________           

     Finished Surface (Type)______________________, (Thickness)______________________   

If needed, existing pavement and shoulder material shall be removed to accommodate the above paving 

specifications.        

The finished surface of all new pavement within the right of way shall be true to type, cross‐section, alignment, 

and grade as constructed or reconstructed.  The finished surface shall be uniform in density and texture, free of 

irregularities, and equivalent in riding qualities to the adjacent highway pavement or as determined by the 

Department.

All materials and methods of construction, including base and subgrade preparation, shall be in accordance 

with the Standard Specifications.
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Minimum Ambient Air Temperature and Minimum Temperature of 

the Existing Surface for Placing Asphalt Mixtures 

Ope n-Graded Frictio n Course (OGFC) ... ... ..... .... . .. ... .. .. .. 60 " F 
SMA Base and Surface .. .... . .......... ........ .. .. .. .... ....... ... .. .. .. 50 " F 

Asphalt M ixture, Surface (PG76-22) .............. .............. .45 " F 
Asphalt Mixt u re, No. 4 Surface ..... . .... ...... ..... ....... ... ...... 50 " F 
Asphalt Mixture, Surface (one inch t h ick o r less) .... ..... .45 " F 
Leveling and Wedging and Scratch Course ... ... .......... .. .45 " F 

Asphalt M ixture, Surface (t hicker t han one inch) .. ...... .40 " F 
Asphalt Mixture fo r Pavem ent Wedge .......... ..... ......... .40 " F 
Asphalt M ixtu re, Base and Bin der ....... ... ..... .. ... ....... .... .. 35 " F 
Asphalt -Treated Drainage Blanket ............ ........ ....... .... 35 " F 
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At least ______________ notice to the Department is required prior to beginning paving operations.

    Name: ______________     Email: __________________      

To ensure proper surface drainage, the new pavement shall be flush with the edge of existing highway 

pavement and shall slope away from the existing edge of the pavement as specified in drawings.

Existing edge of pavement shall be saw‐cut to provide a straight and uniform joint for new pavement. An 

approved joint sealer, in accordance with the Standard Specifications, shall be applied between new and 

existing pavements

Other paving requirements pertaining  to this permit are as follows:

SIDEWALK SPECIFICATIONS

Pedestrian facilities shall meet American with Disabilities Act  accessibility requirements to the maximum extent 

feasible.

New Sidewalks

Sidewalks shall be ______ feet in width.  Typical Department practice is minimum 5' width.

Sidewalks shall be constructed of Class A concrete.  Sidewalk shall be 4" in thickness, except across entrances.  

Sidewalks thickness across entrances shall be 8" of concrete on 4" of compacted DGA.

Sidewalks shall have tooled joints not less than 1 inch in depth at intervals equal or less than the width of the 

sidewalk being constructed. 

Install 1/2" premolded expansion joint material to the full depth of sidewalk where new sidewalk abuts any 

rigid structure , such as curbs, columns, buildings, or existing sidewalk.

All materials and methods of construction, including curing, shall be in accordance with the Standard 

Specifications.

Existing Sidewalks

If existing sidewalks are being relocated, the use of the sidewalk shall not be blocked or obstructed, and a 

reasonably safe and accessible walkway shall be maintained across the construction area at all times.

All damaged sections of the sidewalks shall be entirely replaced to match existing sections.

Other Sidewalk Specifications 

Other sidewalk specifications pertaining to this permit are as follows:

CURBING

Bituminous Curbs

Bituminous concrete curbs shall be given an asphalt paint coat after construction.

The surface under the bituminous concrete curb shall be tacked at a rate to achieve an undiluted asphalt 

residue of 0.4 pounds (0.5 gallons) per square yard.  Allow the tack to cure before covering it.

All bituminous curbs shall be constructed of a PG 64‐22 asphalt mix, as specified by the Standard Specifications.

For curbs of constant width, extrude the asphalt sections.  In areas inaccessible to the extrusion equipment or 

off variable widths, hand‐placing is allowed.  The hand‐placed mixture shall be compacted and finished to a 

dense, uniform section comparable to that of machine‐placed mixture.
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Concrete Curbs

All curbs or curb and gutter shall be constructed of Class A concrete and shall be uniform in height, width, and 

alignment, true to grade, and satisfactory in finish and appearance as determined by the Department. All 

materials and methods of construction, including curing, shall be in accordance with the Standard 

Specifications.

All concrete curbs shall be 6 inches in width, extend ____ inches above finished grade and 12 inches below 

finished grade, with all visible edge rounded to 0.5 inch radii.

The last ____ feet of all concrete curbs are to be tapered down to finished grade.

Other Curbing Requirements

Other curbing requirements pertaining to this permit are as follows:

TRAFFIC

Any contractor preforming work within the vicinity of  Department roadway lighting or traffic signal facilities, 

must request locates from the District Traffic section at least _____________________ in advance on starting 

work in the right‐of‐way. 

The permitee must maintain all Department roadway signage that is impacted by the permitted work. In the 

event that any signs have to be moved to accommodate the scope of the permit, it is the permittee's 

responsibility to mark the sign’s location before removal and install the original or new sign per Department 

standards for sign installation. All Department roadway signs must be restored to original condition before the 

permit will is released. 

Any thermoplastic and striping damaged during the encroachment must be restored in a timely manner per 

Department standards. Stop bars, arrows, and crosswalks must be thermoplastic material, paint is not 

acceptable. This work must be preformed by a pre‐qualified contractor. 

Excavating near a signal, lighting pole, or anchoring facility must be done so that it does not impact the 

structural integrity of the pole. Any work that requires a temporary support or anchoring must receive prior 

approval. 

If the scope of the permit involves a signal build or rebuild, it is the permittee's responsibility to apply for power 

service and pay the monthly bill until the electrical device is formally accepted by the Department.  It is the 

permittee's responsibility to request electrical inspection from the District Traffic section. If the signal 

modifications require timing or phasing changes, this must be requested at least two weeks in advance of the 

signal’s turn‐on date.  The Department will not take ownership of permitted signals until the electrical 

inspection is formally accepted and approved.  

Work which impacts traffic loops requires 48‐hour notice to the District Traffic section at ____________. 

Accidental damage of a traffic loop must be reported immediately to the District emergency line at __________. 

Any disturbed traffic loops must be replaced in a timely manner. Traffic loops out of operation for more than 

five working days will subject the permittee to the cancellation of the permit. Loop repair must be preformed 

by a pre‐qualified contractor. 

Other traffic requirements pertaining to this permit are as follows:
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MISCELLANEOUS

Miscellaneous requirements pertaining to this permit are as follows:

NOTICE TO PERMITTEE

THE PERMITTEE AGREES THAT ALL WORK WITHIN THE EXISTING RIGHT OF WAY SHALL BE DONE IN ACCORDANCE WITH 

PLANS AS APPROVED AND PERMITTED BY AN ENCROACHMENT PERMIT.  THE PERMITTEE SHALL MEET ALL DEPARTMENT 

POLICIES, STANDARD DRAWINGS, AND STANDARD SPECIFICATIONS.  ANY CHANGES OR VARIANCES MADE AT THE TIME OF 

CONSTRUCTION WITHOUT WRITTEN APPROVAL FROM THE DEPARTMENT OF HIGHWAYS SHALL BE REMOVED BY THE 

PERMITTEE AT NO EXPENSE TO THE DEPARTMENT OF HIGHWAYS AND SHALL BE REDONE BY THE PERMITTEE TO CONFORM 

WITH THE APPROVED PLANS.
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FEDERAL WAGE RATES



"General Decision Number: KY20260038 05/18/2026 

State: Kentucky 

Construction Types: Highway 

Counties: Kentucky Counties of 
Anderson, Bath, Bourbon, Boyd, Boyle, 
Bracken, Breckinridge, Bullitt, Carroll, 
Carter, Clark, Elliott, Fayette, 
Fleming, Franklin, Gallatin, Grant, 
Grayson, Greenup, Hardin, Harrison, 
Henry, Jefferson, Jessamine, Larue, 
Lewis, Madison, Marion, Mason, Meade, 
Mercer, Montgomery, Nelson, Nicholas, 
Oldham, Owen, Robertson, Rowan, Scott, 
Shelby, Spencer, Trimble, Washington and 
Woodford 

Modification Number 
0 
1 

BRIN0004-003 06/01/2024 

Publication Date 
01/02/2026 
05/18/2026 

Rates 
BRICKLAYER (BRECKENRIDGE COUNTY) .................... $ 33.70 

BRKY0001-005 06/01/2024 
Rates 

BRICKLAYER (BULLITT, CARROLL, GRAYSON, HARDIN, 
HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON, 
OLDHAM, SHELBY, SPENCER, & TRIMBLE COUNTIES) ........ $ 35.00 

BRKY0002-006 06/01/2024 
Rates 

BRICKLAYER (BRACKEN, GALLATIN, GRANT, MASON & 
ROBERTSON COUNTIES) ................................. $ 35.00 

BRKY0007-004 06/01/2024 
Rates 

BRICKLAYER (BOYD, CARTER, ELLIOT, FLEMING, GREENUP, 
LEWIS & ROWAN COUNTIES) ............................. $ 41.05 

BRKY0017-004 06/01/2024 
Rates 

BRICKLAYER (ANDERSON, BATH, BOURBON, BOYLE, CLARK, 
FAYETTE, FRANKLIN, HARRISON, JESSAMINE, MADISON, 
MERCER, MONTGOMERY, NICHOLAS, OWEN, SCOTT, 
WASHINGTON & WOODFORD COUNTIES) ..................... $ 35.00 

Fringes 
16.57 

Fringes 

17.13 

Fringes 

17.13 

Fringes 

21.79 

Fringes 

17.13 



CARP0064-001 04/01/2025 
Rates 

PILEDRIVERMAN ....................................... $ 34. 39 
DIVER ............................................... $ 51.21 
CARPENTER ........................................... $ 33. 89 

ELEC0212-008 06/02/2025 
Rates 

ELECTRICIAN (BRACKEN, GALLATIN AND GRANT COUNTIES) .. $ 38.05 

ELEC0212-014 11/27/2023 
Rates 

SOUND & COMMUNICATION TECHNICIAN (BRACKEN, GALLATIN 
& GRANT COUNTIES) ................................... $ 27.20 

ELEC0317-012 06/02/2025 
Rates 

ELECTRICIAN: WIREMEN (BOYD, CARTER, ELLIOT & ROWAN 
COUNTIES) ........................................... $ 41.15 

ELEC0369-007 05/27/2025 
Rates 

ELECTRICIAN (ANDERSON, BATH, BOURBON, BOYLE, 
BRECKINRIDGE, BULLITT, CARROLL, CLARK, FAYETTE, 
FRAONKLIN, GRAYSON, HARDIN, HARRISON, HENRY, 
JEFFERSON, JESSAMINE, LARUE, MADISON, MARION, 
MEADE, MERCER, MONTGOMERY, NELSON, NICHOLAS, 
OLDHAM, OWEN, ROBERTSON, SCOTT, SHELBY, SPENCER, 
TRIMBLE, WASHINGTON, & WOODFORD COUNTIES:) .......... $ 40.96 

ELEC0575-002 05/29/2023 
Rates 

ELECTRICIAN (FLEMING, GREENUP, LEWIS & MASON 
COUNTIES) ........................................... $ 37 .00 

ENGI0181-018 07/01/2025 
Rates 

POWER EQUIPMENT OPERATOR GROUP 4 BITUMINOUS 
DISTRIBUTOR; BURLAP & CURING MACHINE; CEMENT GUN; 
CONCRETE SAW; CONVEYOR; DECKHAND OILER; GROUT PUMP; 
HYDRAULIC POST DRIVER; HYDRO SEEDER; MUD JACK; 
OILER; PAVING JOINT MACHINE; POWER FORM HANDLING 
EQUIPMENT; PUMP; ROLLER (EARTH); STEERMAN; TAMPING 
MACHINE; TRACTOR (UNDER 50 H.P.); & VIBRATOR 
CRANES - WITH BOOMS 150 FT. & OVER (INCLUDING JIB), 
AND WHERE THE LENGTH OF THE BOOM IN COMBINATION 
WITH THE LENGTH OF THE PILING LEADS EQUALS OR 
EXCEEDS 150 FT. - $1.00 OVER GROUP 1 RATE 
EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE 
TO BE PAID 10% ABOVE BASIC WAGE RATE. THIS DOES NOT 
APPLY TO OPEN CUT WORK .............................. $ 38. 37 
POWER EQUIPMENT OPERATOR GROUP 3 ALL OFF ROAD 
MATERIAL HANDLING EQUIPMENT, INCLUDING ARTICULATING 
DUMP TRUCKS; GREASER ON GREASE FACILITIES SERVICING 
HEAVY EQUIPMENT CRANES - WITH BOOMS 150 FT. & 
OVER (INCLUDING JIB), AND WHERE THE LENGTH OF THE 
BOOM IN COMBINATION WITH THE LENGTH OF THE PILING 
LEADS EQUALS OR EXCEEDS 150 FT. - $1.00 OVER GROUP 

Fringes 
24.06 
24.06 
24.06 

Fringes 
22.97 

Fringes 

14.54 

Fringes 

29.35 

Fringes 

22.44 
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22.26 
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1 RATE EMPLOYEES ASSIGNED TO WORK BELOW GROUND 
LEVEL ARE TO BE PAID 10% ABOVE BASIC WAGE RATE. 
THIS DOES NOT APPLY TO OPEN CUT WORK ................ $ 39.14 
POWER EQUIPMENT OPERATOR GROUP 2 AIR COMPRESSOR 
(OVER 900 CU. FT. PER MIN.); BITUMINOUS MIXER; BOOM 
TYPE TAMPING MACHINE; BULL FLOAT; CONCRETE MIXER 
(UNDER 21 CU. FT.); DREDGE ENGINEER; ELECTRIC 
VIBRATOR; COMPACTOR/SELF-PROPELLED COMPACTOR; 
ELEVATOR (ONE DRUM OR BUCK HOIST); ELEVATOR (WHEN 
USED TO HOIST BUILDING MATERIAL); FINISH MACHINE; 
FIREMEN & HOIST (ONE DRUM); FLEXPLANE; FORKLIFT 
(REGARDLESS OF LIFT HEIGHT); FORM GRADER; JOINT 
SEALING MACHINE; OUTBOARD MOTOR BOAT; POWER SWEEPER 
(RIDING TYPE); ROLLER (ROCK); ROSS CARRIER; SKID 
MOUNTED OR TRAILER MOUNTED CONRETE PUMP; SKID STEER 
MACHINE WITH ALL ATTACHMENTS; SWITCHMAN OR 
BRAKEMAN; THROTTLE VALVE PERSON; TRACTAIR & ROAD 
WIDENING TRENCHER; TRACTOR (50 H.P. OR OVER); TRUCK 
CRANE OILER; TUGGER; WELDING MACHINE; WELL POINTS; 
& WHIRLEY OILER CRANES - WITH BOOMS 150 FT. & 
OVER (INCLUDING JIB), AND WHERE THE LENGTH OF THE 
BOOM IN COMBINATION WITH THE LENGTH OF THE PILING 
LEADS EQUALS OR EXCEEDS 150 FT. - $1.00 OVER GROUP 
1 RATE EMPLOYEES ASSIGNED TO WORK BELOW GROUND 
LEVEL ARE TO BE PAID 10% ABOVE BASIC WAGE RATE. 
THIS DOES NOT APPLY TO OPEN CUT WORK ................ $ 38.69 
POWER EQUIPMENT OPERATOR GROUP 1 A-FRAME WINCH 
TRUCK; AUTO PATROL; BACKFILLER; BATCHER PLANT; 
BITUMINOUS PAVER; BITUMINOUS TRANSFER MACHINE; BOOM 
CAT; BULLDOZER; MECHANIC; CABLEWAY; CARRY-ALL 
SCOOP; CARRY DECK CRANE; CENTRAL COMPRESSOR PLANT; 
CHERRY PICKER; CLAMSHELL; CONCRETE MIXER (21 CU. 
FT. OR OVER); CONCRETE PAVER; TRUCK-MOUNTED 
CONCRETE PUMP; CORE DRILL; CRANE; CRUSHER PLANT; 
DERRICK; DERRICK BOAT; DITCHING & TRENCHING 
MACHINE; DRAGLINE; DREDGE OPERATOR; DREDGE 
ENGINEER; ELEVATING GRADER & LOADERS; GRADE-ALL; 
GURRIES; HEAVY EQUIPMENT ROBOTICS 
OPERATOR/MECHANIC; HIGH LIFT; HOE-TYPE MACHINE; 
HOIST (TWO OR MORE DRUMS); HOISTING ENGINE (TWO OR 
MORE DRUMS); HORIZONTAL DIRECTIONAL DRILL OPERATOR; 
HYDROCRANE; HYSTER; KECAL LOADER; LETOURNEAU; 
LOCOMOTIVE; MECHANIC; MECHANICALLY OPERATED LASER 
SCREED; MECHANIC WELDER; MUCKING MACHINE; MOTOR 
SCRAPER; ORANGEPEEL BUCKET; OVERHEAD CRANE; 
PILEDRIVER; POWER BLADE; PUMPCRETE; PUSH DOZER; 
ROCK SPREADER, ATTACHED TO EQUIPMENT; ROTARY DRILL; 
ROLLER (BITUMINOUS); ROUGH TERRAIN CRANE; 
SCARIFIER; SCOOPMOBILE; SHOVEL; SIDE BOOM; 
SUBGRADER; TAILBOOM; TELESCOPING TYPE FORKLIFT; TOW 
OR PUSH BOAT; TOWER CRANE (FRENCH, GERMAN & OTHER 
TYPES); TRACTOR SHOVEL; TRUCK CRANE; TUNNEL MINING 
MACHINES, INCLUDING MOLES, SHIELDS OR SIMILAR TYPES 
OF TUNNEL MINING EQUIPMENT CRANES - WITH BOOMS 
150 FT. & OVER (INCLUDING JIB), AND WHERE THE 
LENGTH OF THE BOOM IN COMBINATION WITH THE LENGTH 
OF THE PILING LEADS EQUALS OR EXCEEDS 150 FT. -
$1.00 OVER GROUP 1 RATE EMPLOYEES ASSIGNED TO WORK 
BELOW GROUND LEVEL ARE TO BE PAID 10% ABOVE BASIC 
WAGE RATE. THIS DOES NOT APPLY TO OPEN CUT WORK ..... $ 41.55 

IRON0044-009 06/01/2025 
Rates 

IRONWORKER: STRUCTURAL (BRACKEN, GALLATIN, GRANT, 

19.60 

19.60 

19.60 

Fringes 



HARRISON, ROBERTSON, BOURBON (NORTHERN THIRD, 
INCLUDING TOWNSHIPS OF JACKSON, MILLERSBURG, RUDDEL 
MILLS &amp; SHAWHAN); CARROLL (EASTERN THIRD, 
INCLUDING THE TOWNSHIP OF GHENT); FLEMING (WESTERN 
PART, EXCLUDING TOWNSHIPS OF BEECHBURG, COLFAX, 
ELIZAVILLE, FLEMINGSBURG, FLEMINGSBURG JUNCTION, 
FOXPORT, GRANGE CITY, HILLSBORO, HILLTOP, MOUNT 
CARMEL, MUSES MILLS, NEPTON, PECKSRIDGE, PLUMMERS 
LANDING, PLUMMERS MILL, POPLAR PLAINS, RINGOS 
MILLS, TILT ......................................... $ 37.77 
IRONWORKER: FENCE ERECTOR (BRACKEN, GALLATIN, 
GRANT, HARRISON, ROBERTSON, BOURBON (NORTHERN 
THIRD, INCLUDING TOWNSHIPS OF JACKSON, MILLERSBURG, 
RUDDEL MILLS &amp; SHAWHAN); CARROLL (EASTERN 
THIRD, INCLUDING THE TOWNSHIP OF GHENT); FLEMING 
(WESTERN PART, EXCLUDING TOWNSHIPS OF BEECHBURG, 
COLFAX, ELIZAVILLE, FLEMINGSBURG, FLEMINGSBURG 
JUNCTION, FOXPORT, GRANGE CITY, HILLSBORO, HILLTOP, 
MOUNT CARMEL, MUSES MILLS, NEPTON, PECKSRIDGE, 
PLUMMERS LANDING, PLUMMERS MILL, POPLAR PLAINS, 
RINGOS MILLS, T ..................................... $ 35. 88 

IRON0070-006 06/01/2025 
Rates 

IRONWORKER (ANDERSON, BOYLE, BRECKINRIDGE, BULLITT, 
FAYETTE, FRANKLIN, GRAYSON, HARDIN, HENRY, 
JEFFERSON, JESSAMINE, LARUE, MADISON, MARION, 
MEADE, MERCER, NELSON, OLDHAM, SHELBY, SPENCER, 
TRIMBLE, WASHINGTON &amp; WOODFORD BOURBON 
(SOUTHERN TWO-THIRDS, INCLUDING TOWNSHIPS OF 
AUSTERLITY, CENTERVILLE, CLINTONVILLE, ELIZABETH, 
HUTCHISON, LITTLEROCK, NORTH MIDDLETOWN &amp; 
PARIS); CARROLL (WESTERN TWO-THIRDS, INCLUDING 
TOWNSHIPS OF CARROLLTON, EASTERDAY, ENGLISH, 
LOCUST, LOUIS, PRESTONVILLE &amp .................... $ 36.17 

IRON0769-007 06/01/2025 
Rates 

IRONWORKER ZONE 3 ................................... $ 41.70 
IRONWORKER ZONE 2 ................................... $ 40 .10 
IRONWORKER ZONE 1 ................................... $ 39. 70 

LABO0189-003 07/01/2025 
Rates 

LABORERS: GROUP 4 CAISSON WORKER (FREE AIR); CEMENT 
FINISHER; ENVIRONMENTAL - NUCLEAR, RADIATION, TOXIC 
& HAZARDOUS WASTE - LEVELS A & B; MINER & DRILLER 
(FREE AIR); TUNNEL BLASTER; & TUNNEL MUCKER (FREE 
AIR); DIRECTIONAL & HORIZONTAL BORING; AIR TRACK 
DRILLERS (ALL TYPES); POWDERMEN & BLASTERS; TROXLER 
& CONCRETE TESTER IF LABORER IS UTILIZED (BATH, 
BOURBON, BOYD, BOYLE, BRACKEN, CARTER, CLARK, 
ELLIOTT, FAYETTE, FLEMING, FRANKLIN, GALLATIN, 
GRANT, GREENUP, HARRISON, JESSAMINE, LEWIS, 
MADISON, MASON, MERCER, MONTGOMERY, NICHOLAS, OWEN, 
ROBERTSON, ROWAN, SCOTT, & WOOLFORD COUNTIES) ....... $ 27.77 
LABORERS: GROUP 3 ASPHALT LUTEMAN & RAKER; GUNNITE 
NOZZLEMAN; GUNNITE OPERATOR & MIXER; GROUT PUMP 
OPERATOR; SIDE RAIL SETTER; RAIL PAVED DITCHES; 
SCREW OPERATOR; TUNNEL (FREE AIR); WATER BLASTER 
(BATH, BOURBON, BOYD, BOYLE, BRACKEN, CARTER, 
CLARK, ELLIOTT, FAYETTE, FLEMING, FRANKLIN, 

23.90 

23.90 

Fringes 

25.80 

Fringes 
29.59 
29.59 
29.59 

Fringes 

19.66 



GALLATIN, GRANT, GREENUP, HARRISON, JESSAMINE, 
LEWIS, MADISON, MASON, MERCER, MONTGOMERY, 
NICHOLAS, OWEN, ROBERTSON, ROWAN, SCOTT, & WOOLFORD 
COUNTIES) ........................................... $ 27.17 
LABORERS: GROUP 2 BATTER BOARD MAN (SANITARY & 
STORM SEWER); BRICKMASON TENDER; MORTAR MIXER 
OPERATOR; SCAFFOLD BUILDER; BURNER & WELDER; 
BUSHAMMER; CHAIN SAW OPERATOR; CONCRETE SAW 
OPERATOR; DECKHAND SCOW MAN; DRY CEMENT HANDLER; 
ENVIRONMENTAL - NUCLEAR, RADIATION, TOXIC & 
HAZARDOUS WASTE - LEVEL C; FORKLIFT OPERATOR FOR 
MASONARY; FORM SETTER; GREEN CONCRETE CUTTING; HAND 
OPERATED GROUTER & GRINDER MACHINE OPERATOR; 
JACKHAMMER; PAVEMENT BREAKER; PAVING JOINT MACHINE; 
PIPELAYER; PLASTIC PIPE FUSION; POWER DRIVEN 
GEORGIA BUGGY & WHEEL BARROW; POWER POST HOLE 
DIGGER; PRECAST MANHOLE SETTER; WALK-BEHIND TAMPER; 
WALK-BEHIND TRENCHER; SAND BLASTER; CONCRETE 
CHIPPER; SURFACE GRINDER; VIBRATOR OPERATOR; WAGON 
DRILLER (BATH, BOURBON, BOYD, BOYLE, BRACKEN, 
CARTER, CLARK, ELLIOTT, FAYETTE, FLEMING, FRANKLIN, 
GALLATIN, GRANT, GREENUP, HARRISON, JESSAMINE, 
LEWIS, MADISON, MASON, MERCER, MONTGOMERY, 
NICHOLAS, OWEN, ROBERTSON, ROWAN, SCOTT, & WOOLFORD 
COUNTIES) ........................................... $ 27 .12 
LABORERS: GROUP 1 AGING & CURING OF CONCRETE; 
ASBESTOS ABATEMENT WORKER; ASPHALT PLANT; ASPHALT; 
BATCH TRUCK DUMP; CARPENTER TENDER; CEMENT MASON 
TENDER; CLEANING OF MACHINES; CONCRETE; DEMOLITION; 
DREDGING; ENVIRONMENTAL - NUCLEAR, RADIATION, TOXIC 
& HAZARDOUS WASTE - LEVEL D; FLAGPERSON; GRADE 
CHECKER; HAND DIGGING & HAND BACK FILLING; HIGHWAY 
MARKER PLACER; LANDSCAPING, MESH HANDLER & PLACER; 
PUDDLER; RAILROAD; RIP-RAP & GROUTER; RIGHT-OF-WAY; 
SIGN, GUARD RAIL & FENCE INSTALLER; SIGNAL PERSON; 
SOUND BARRIER INSTALLER; STORM & SANITARY SEWER; 
SWAMPER; TRUCK SPOTTER & DUMPER; WRECKING OF 
CONCRETE FORMS; GENERAL CLEANUP (BATH, BOURBON, 
BOYD, BOYLE, BRACKEN, CARTER, CLARK, ELLIOTT, 
FAYETTE, FLEMING, FRANKLIN, GALLATIN, GRANT, 
GREENUP, HARRISON, JESSAMINE, LEWIS, MADISON, 
MASON, MERCER, MONTGOMERY, NICHOLAS, OWEN, 
ROBERTSON, ROWAN, SCOTT, & WOOLFORD COUNTIES) ....... $ 26.87 

LABO0189-008 07/01/2025 
Rates 

LABORERS: GROUP 4 CAISSON WORKER (FREE AIR); CEMENT 
FINISHER; ENVIRONMENTAL - NUCLEAR, RADIATION, TOXIC 
& HAZARDOUS WASTE - LEVELS A & B; MINER & DRILLER 
(FREE AIR); TUNNEL BLASTER; & TUNNEL MUCKER (FREE 
AIR); DIRECTIONAL & HORIZONTAL BORING; AIR TRACK 
DRILLERS (ALL TYPES); POWDERMEN & BLASTERS; TROXLER 
& CONCRETE TESTER IF LABORER IS UTILIZED 
(ANDERSON, BULLITT, CARROLL, HARDIN, HENRY, 
JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, 
SHELBY, SPENCER, TRIMBLE & WASHINGTON COUNTIES) ..... $ 27.77 
LABORERS: GROUP 3 ASPHALT LUTEMAN & RAKER; GUNNITE 
NOZZLEMAN; GUNNITE OPERATOR & MIXER; GROUT PUMP 
OPERATOR; SIDE RAIL SETTER; RAIL PAVED DITCHES; 
SCREW OPERATOR; TUNNEL (FREE AIR); WATER BLASTER 
(ANDERSON, BULLITT, CARROLL, HARDIN, HENRY, 
JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, 
SHELBY, SPENCER, TRIMBLE & WASHINGTON COUNTIES) ..... $ 27.17 
LABORERS: GROUP 2 BATTER BOARD MAN (SANITARY & 

19.66 
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STORM SEWER); BRICKMASON TENDER; MORTAR MIXER 
OPERATOR; SCAFFOLD BUILDER; BURNER & WELDER; 
BUSHAMMER; CHAIN SAW OPERATOR; CONCRETE SAW 
OPERATOR; DECKHAND SCOW MAN; DRY CEMENT HANDLER; 
ENVIRONMENTAL - NUCLEAR, RADIATION, TOXIC & 
HAZARDOUS WASTE - LEVEL C; FORKLIFT OPERATOR FOR 
MASONARY; FORM SETTER; GREEN CONCRETE CUTTING; HAND 
OPERATED GROUTER & GRINDER MACHINE OPERATOR; 
JACKHAMMER; PAVEMENT BREAKER; PAVING JOINT MACHINE; 
PIPELAYER; PLASTIC PIPE FUSION; POWER DRIVEN 
GEORGIA BUGGY & WHEEL BARROW; POWER POST HOLE 
DIGGER; PRECAST MANHOLE SETTER; WALK-BEHIND TAMPER; 
WALK-BEHIND TRENCHER; SAND BLASTER; CONCRETE 
CHIPPER; SURFACE GRINDER; VIBRATOR OPERATOR; WAGON 
DRILLER (ANDERSON, BULLITT, CARROLL, HARDIN, 
HENRY, JEFFERSON, LARUE, MARION, MEADE, NELSON, 
OLDHAM, SHELBY, SPENCER, TRIMBLE & WASHINGTON 
COUNTIES) ........................................... $ 27 .12 
LABORERS: GROUP 1 AGING & CURING OF CONCRETE; 
ASBESTOS ABATEMENT WORKER; ASPHALT PLANT; ASPHALT; 
BATCH TRUCK DUMP; CARPENTER TENDER; CEMENT MASON 
TENDER; CLEANING OF MACHINES; CONCRETE; DEMOLITION; 
DREDGING; ENVIRONMENTAL - NUCLEAR, RADIATION, TOXIC 
& HAZARDOUS WASTE - LEVEL D; FLAGPERSON; GRADE 
CHECKER; HAND DIGGING & HAND BACK FILLING; HIGHWAY 
MARKER PLACER; LANDSCAPING, MESH HANDLER & PLACER; 
PUDDLER; RAILROAD; RIP-RAP & GROUTER; RIGHT-OF-WAY; 
SIGN, GUARD RAIL & FENCE INSTALLER; SIGNAL PERSON; 
SOUND BARRIER INSTALLER; STORM & SANITARY SEWER; 
SWAMPER; TRUCK SPOTTER & DUMPER; WRECKING OF 
CONCRETE FORMS; GENERAL CLEANUP (ANDERSON, 
BULLITT, CARROLL, HARDIN, HENRY, JEFFERSON, LARUE, 
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, 
TRIMBLE & WASHINGTON COUNTIES) ...................... $ 26.87 

LABO0189-009 07/01/2025 
Rates 

LABORERS: GROUP 4 CAISSON WORKER (FREE AIR); CEMENT 
FINISHER; ENVIRONMENTAL - NUCLEAR, RADIATION, TOXIC 
& HAZARDOUS WASTE - LEVELS A & B; MINER & DRILLER 
(FREE AIR); TUNNEL BLASTER; & TUNNEL MUCKER (FREE 
AIR); DIRECTIONAL & HORIZONTAL BORING; AIR TRACK 
DRILLERS (ALL TYPES); POWDERMEN & BLASTERS; TROXLER 
& CONCRETE TESTER IF LABORER IS UTILIZED 
(BRECKINRIDGE & GRAYSON COUNTIES) ................... $ 27.77 
LABORERS: GROUP 3 ASPHALT LUTEMAN & RAKER; GUNNITE 
NOZZLEMAN; GUNNITE OPERATOR & MIXER; GROUT PUMP 
OPERATOR; SIDE RAIL SETTER; RAIL PAVED DITCHES; 
SCREW OPERATOR; TUNNEL (FREE AIR); WATER BLASTER 
(BRECKINRIDGE & GRAYSON COUNTIES) ................... $ 27.17 
LABORERS: GROUP 2 BATTER BOARD MAN (SANITARY & 
STORM SEWER); BRICKMASON TENDER; MORTAR MIXER 
OPERATOR; SCAFFOLD BUILDER; BURNER & WELDER; 
BUSHAMMER; CHAIN SAW OPERATOR; CONCRETE SAW 
OPERATOR; DECKHAND SCOW MAN; DRY CEMENT HANDLER; 
ENVIRONMENTAL - NUCLEAR, RADIATION, TOXIC & 
HAZARDOUS WASTE - LEVEL C; FORKLIFT OPERATOR FOR 
MASONARY; FORM SETTER; GREEN CONCRETE CUTTING; HAND 
OPERATED GROUTER & GRINDER MACHINE OPERATOR; 
JACKHAMMER; PAVEMENT BREAKER; PAVING JOINT MACHINE; 
PIPELAYER; PLASTIC PIPE FUSION; POWER DRIVEN 
GEORGIA BUGGY & WHEEL BARROW; POWER POST HOLE 
DIGGER; PRECAST MANHOLE SETTER; WALK-BEHIND TAMPER; 
WALK-BEHIND TRENCHER; SAND BLASTER; CONCRETE 
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CHIPPER; SURFACE GRINDER; VIBRATOR OPERATOR; WAGON 
DRILLER (BRECKINRIDGE & GRAYSON COUNTIES) .......... $ 27.12 
LABORERS: GROUP 1 AGING & CURING OF CONCRETE; 
ASBESTOS ABATEMENT WORKER; ASPHALT PLANT; ASPHALT; 
BATCH TRUCK DUMP; CARPENTER TENDER; CEMENT MASON 
TENDER; CLEANING OF MACHINES; CONCRETE; DEMOLITION; 
DREDGING; ENVIRONMENTAL - NUCLEAR, RADIATION, TOXIC 
& HAZARDOUS WASTE - LEVEL D; FLAGPERSON; GRADE 
CHECKER; HAND DIGGING & HAND BACK FILLING; HIGHWAY 
MARKER PLACER; LANDSCAPING, MESH HANDLER & PLACER; 
PUDDLER; RAILROAD; RIP-RAP & GROUTER; RIGHT-OF-WAY; 
SIGN, GUARD RAIL & FENCE INSTALLER; SIGNAL PERSON; 
SOUND BARRIER INSTALLER; STORM & SANITARY SEWER; 
SWAMPER; TRUCK SPOTTER & DUMPER; WRECKING OF 
CONCRETE FORMS; GENERAL CLEANUP (BRECKINRIDGE & 
GRAYSON COUNTIES) ................................... $ 26.87 

PAIN0012-005 06/11/2005 
Rates 

PAINTER: SPRAY (BATH, BOURBON, BOYLE, CLARK, 
FAYETTE, FLEMING, FRANKLIN, HARRISON, JESSAMINE, 
MADISON, MERCER, MONTGOMERY, NICHOLAS, ROBERTSON, 
SCOTT & WOODFORD COUNTIES) .......................... $ 21.80 
PAINTER: SANDBLASTING & WATERBLASTING (BATH, 
BOURBON, BOYLE, CLARK, FAYETTE, FLEMING, FRANKLIN, 
HARRISON, JESSAMINE, MADISON, MERCER, MONTGOMERY, 
NICHOLAS, ROBERTSON, SCOTT & WOODFORD COUNTIES) ..... $ 22.05 
PAINTER: ELEVATED TANKS; STEEPLEJACK WORK; BRIDGE & 
LEAD ABATEMENT (BATH, BOURBON, BOYLE, CLARK, 
FAYETTE, FLEMING, FRANKLIN, HARRISON, JESSAMINE, 
MADISON, MERCER, MONTGOMERY, NICHOLAS, ROBERTSON, 
SCOTT & WOODFORD COUNTIES:) ......................... $ 22.30 
PAINTER: BRUSH & ROLLER (BATH, BOURBON, BOYLE, 
CLARK, FAYETTE, FLEMING, FRANKLIN, HARRISON, 
JESSAMINE, MADISON, MERCER, MONTGOMERY, NICHOLAS, 
ROBERTSON, SCOTT & WOODFORD COUNTIES) ............... $ 21.30 
PAINTER: BRIDGE/EQUIPMENT TENDER AND/OR CONTAINMENT 
BUILDER (BATH, BOURBON, BOYLE, CLARK, FAYETTE, 
FLEMING, FRANKLIN, HARRISON, JESSAMINE, MADISON, 
MERCER, MONTGOMERY, NICHOLAS, ROBERTSON, SCOTT & 
WOODFORD COUNTIES:) ................................. $ 18. 90 

PAIN0012-017 05/01/2015 
Rates 

PAINTER, HEAVY & HIGHWAY BRIDGES - GUARDRAILS -
LIGHTPOLES - STRIPING: SPRAY (BRACKEN, GALLATIN, 
GRANT, MASON & OWEN COUNTIES) ....................... $ 23.89 
PAINTER, HEAVY & HIGHWAY BRIDGES - GUARDRAILS -
LIGHTPOLES - STRIPING: SANDBLASTING & WATER 
BLASTING (BRACKEN, GALLATIN, GRANT, MASON & OWEN 
COUNTIES) ........................................... $ 24.14 
PAINTER, HEAVY & HIGHWAY BRIDGES - GUARDRAILS -
LIGHTPOLES - STRIPING: ELEVATED TANKS; STEEPLEJACK 
WORK; BRIDGE & LEAD ABATEMENT (BRACKEN, GALLATIN, 
GRANT, MASON & OWEN COUNTIES) ....................... $ 24.39 
PAINTER, HEAVY & HIGHWAY BRIDGES - GUARDRAILS -
LIGHTPOLES - STRIPING: BRUSH & ROLLER (BRACKEN, 
GALLATIN, GRANT, MASON & OWEN COUNTIES) ............. $ 23.39 
PAINTER, HEAVY & HIGHWAY BRIDGES - GUARDRAILS -
LIGHTPOLES - STRIPING: BRIDGE EQUIPMENT TENDER AND 
CONTAINMENT BUILDER (BRACKEN, GALLATIN, GRANT, 
MASON & OWEN COUNTIES) .............................. $ 20. 73 

19.66 

19.66 

Fringes 

5.90 

5.90 

5.90 

5.90 

5.90 

Fringes 

9.06 

9.06 

9.06 

9.06 

9.06 



PAIN0118-004 06/01/2018 
Rates 

PAINTER: SPRAY, SANDBLAST, POWER TOOLS, WATERBLAST 
& STEAM CLEANING (ANDERSON, BRECKINRIDGE, BULLITT, 
CARROLL, GRAYSON, HARDIN, HENRY, JEFFERSON, LARUE, 
MARION, MEADE, NELSON, OLDHAM, SHELBY, SPENCER, 
TRIMBLE & WASHINGTON COUNTIES:) ..................... $ 23.00 
PAINTER: BRUSH & ROLLER (ANDERSON, BRECKINRIDGE, 
BULLITT, CARROLL, GRAYSON, HARDIN, HENRY, 
JEFFERSON, LARUE, MARION, MEADE, NELSON, OLDHAM, 
SHELBY, SPENCER, TRIMBLE & WASHINGTON COUNTIES) ..... $ 22.00 

PAIN1072-003 12/01/2024 
Rates 

PAINTERS: POWER GENERATING FACILITIES (BOYD, 
CARTER, ELLIOTT, GREENUP, LEWIS AND ROWAN COUNTIES).$ 34.29 
PAINTERS: BRIDGES; LOCKS; DAMS; TENSION TOWERS & 
ENERGIZED SUBSTATIONS (BOYD, CARTER, ELLIOTT, 
GREENUP, LEWIS AND ROWAN COUNTIES) .................. $ 37.53 

PLUM0248-003 06/01/2025 
Rates 

PLUMBER AND STEAMFITTER (BOYD, CARTER, ELLIOTT, 
GREENUP, LEWIS & ROWAN COUNTIES) .................... $ 42.75 

PLUM0392-007 06/01/2025 
Rates 

PLUMBERS AND PIPEFITTERS (BRACKEN, CARROLL (EASTERN 
HALF), GALLATIN, GRANT, MASON, OWEN & ROBERTSON 
COUNTIES) ........................................... $ 43.30 

PLUM0502-003 08/01/2024 
Rates 

PLUMBER (BRECKINRIDGE, BULLITT, CARROLL (WESTERN 
HALF), FRANKLIN (WESTERN THREE-FOURTHS), GRAYSON, 
HARDIN, HENRY, JEFFERSON, LARUE, MARION, MEADE, 
NELSON, OLDHAM, SHELBY, SPENCER, TRIMBLE &amp; 
WASHINGTON COUNTIES) ................................ $ 41.90 

SUKY2010-160 10/08/2001 
Rates 

TRUCK DRIVERS: GROUP 4 Euclid & Other Heavy 
Earthmoving Equipment & Lowboy; Articulator Cat; 
5-Axle Vehicle; Winch & A-Frame when used in 
transporting materials; Ross Carrier; Forklift when 
used to transport building materials; & Pavement 
Breaker ............................................. $ 16. 96 
TRUCK DRIVERS: GROUP 3 Single Axle Dump; Flatbed; 
Semi-trailer or Pole Trailer when used to pull 
building materials and equipment; Tandem Axle Dump; 
Distributor; Mixer; & Truck Mechanic ................ $ 16.86 
TRUCK DRIVERS: GROUP 2 Greaser; Tire Changer; & 
Mechanic Tender ..................................... $ 16.68 
TRUCK DRIVERS: GROUP 1 Mobile Batch Truck Tender ... $ 16.57 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

Fringes 

12.52 

12.52 

Fringes 

23.95 

23.95 

Fringes 

25.76 

Fringes 

27.40 

Fringes 

24.89 

Fringes 

7.34 

7.34 

7.34 
7.34 



Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017. If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking. Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 

Note: Executive Order 13658 generally applies to contracts subject 
to the Davis-Bacon Act that were awarded on or between January 1, 
2015 and January 29, 2022, and that have not been renewed or 
extended on or after January 30, 2022. Executive Order 13658 does 
not apply to contracts subject only to the Davis-Bacon Related Acts 
regardless of when they were awarded. If a contract is subject to 
Executive Order 13658, the contractor must pay all covered workers 
at least $13.65 per hour (or the applicable wage rate listed on this 
wage determination, if it is higher) for all hours spent performing on 
the contract from May 11, 2026, through December 31, 2026. The 
applicable Executive Order minimum wage rate will be adjusted annually. 
Additional information on contractor requirements and worker 
protections under Executive Order 13658 is available at 
www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 

The body of each wage determination lists the classifications 
and wage rates that have been found to be prevailing for the 
type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical 
order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey 
rate, a weighted union average rate, a state adopted rate, or a 
supplemental classification rate. 

Union Rate Identifiers 

A four-letter identifier beginning with characters other than 
♦SU♦, ♦UAVG♦, ♦SA♦, or ♦SC♦ denotes that a union rate was 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union 
whose collectively bargained rate prevailed in the survey for 
this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the 
example, is the effective date of the most current negotiated 
rate. 

Union prevailing wage rates are updated to reflect all changes 



over time that are reported to WHD in the rates 
in the collective bargaining agreement (CBA) governing the 
classification. 

Union Average Rate Identifiers 

The UAVG identifier indicates that no single rate prevailed for 
those classifications, but that 100% of the data reported for 
the classifications reflected union rates. EXAMPLE: 
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the State of Ohio. 
The next number, 0010 in the example, is an internal number 
used in producing the wage determination. The date, 01/01/2024 
in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 

A UAVG rate will be updated once a year, usually in January, to 
reflect a weighted average of the current rates in the 
collective bargaining agreements on which the rate is based. 

Survey Rate Identifiers 

The ♦SU♦ identifier indicates that either a single non-union 
rate prevailed (as defined in 29 CFR 1.2) for this 
classification in the survey or that the rate was derived by 
computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may 
include both union and non-union rates. Example: SUFL2022-007 
6/27/2024. SU indicates the rate is a single non-union 
prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the 
year of the survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date 
for the classifications and rates under that identifier. 

♦SU♦ wage rates typically remain in effect until a new survey 
is conducted. However, the Wage and Hour Division (WHD) has the 
discretion to update such rates under 29 CFR 1.6(c)(l). 

State Adopted Rate Identifiers 

The ♦SA♦ identifier indicates that the classifications and 
prevailing wage rates set by a state (or local) government were 
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME 
refers to the State of Maine. 2023 is the year during which the 
state completed the survey on which the listed classifications 
and rates are based. The next number, 007 in the example, is an 
internal number used in producing the wage determination. 
The date, 01/03/2024 in the example, reflects the date on which 
the classifications and rates under the ♦SA♦ identifier took 
effect under state law in the state from which the rates were 
adopted. 

WAGE DETERMINATION APPEALS PROCESS 
1) Has there been an initial decision in the matter? This can 
be: 

a) a survey underlying a wage determination 
b) an existing published wage determination 
c) an initial WHD letter setting forth a position on 

a wage determination matter 
d) an initial conformance (additional classification 



and rate) determination 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be directed to the WHD Branch 
of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 

Branch of Wage Surveys 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

Regarding any other wage determination matter such as 
conformance decisions, requests for initial decisions should be 
directed to the WHD Branch of Construction Wage Determinations. 
Requests can be submitted via email to BCWD-Office@dol.gov or 
by mail to: 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

2) If an initial decision has been issued, then any interested 
party (those affected by the action) that disagrees with the 
decision can request review and reconsideration from the Wage 
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Requests for review and reconsideration can be submitted via 
email to dba.reconsideration@dol.gov or by mail to: 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and any information (wage payment 
data, project description, area practice material, etc.) that 
the requester considers relevant to the issue. 

3) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board). Write to: 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210. 

END OF GENERAL DECISION 
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DOMESTIC PREFERENCE DE MIN/MIS LIST FORMAT 

Notes to User: This exhibit is an example format for Contractors to use in maintaining a list of items to document the use 
of the De Minimis waiver of the Domestic Preference requirements. This list or similar is required to be filled out 
throughout the construction Contract as needed. The State Engineer may periodically ask to review this information. At 
the Contract completion, this list, along with all Manufacturers ' certifications, are to be given to the Engineer for 
delivery to the Owner. This list is applicable for projects governed by BABAA. USDA-RD State Office can provide 
guidance if AIS applies to the project instead. 

DE MIN/MIS COSTING WORKSHEET 

Project Name: 

Contract Name/# (if more than one) 

Contractor (Company Name): 

Representative: 

Date: 

Total Project Costs : 

Allowable Total De Minimis Costs (5% of project costs) 

Total Cost of all De Minimis Items 

Remaining Amount Allowed for Future De Minimis Items 

Detailed Description and Manufacturer or Local Source of De Minimis Material 

$ 

$ 

$ 

$ 

IQuantityl 
Cost Per Total Item 
Item Cost 



SAMPLE LANGUAGE FOR CONTRACTOR'S 
CERTIFICATION OF COMPLIANCE 

RUS Bulletin 1780-26 
Exhibit A, Attachment 3 

Page 1 

Notes to User: This exhibit provides sample language that the Contractor can use to certify compliance 
with the Build America Buy America Act requirements. Note that the language can be modified (for 
example if the project is subject to AIS the BABAA reference should be replaced with language such as 
"American Iron and Steel (AIS) requirements mandated by Section 746 of Title VII of the Consolidated 
Appropriations Act of 2017 and subsequent annual appropriations for WWD programs''). A certification 
is to be provided by Contractor to Engineer for delivery to the Owner and Agency at Substantial 
Completion. The certification should be on letterhead and should be signed and dated by an authorized 
company representative. 

Project Name 
Owner I Applicant 
Contract Number 

I hereby certify, that to the best of my knowledge and belief, all Iron and Steel products, Manufactured 
Products, and Construction Materials installed for this project by my company and by any and all 
subcontractors and Manufacturers my company has contracted with for this project comply with the 
Build America, Buy America Act (BABAA) requirements under Title IX of the Infrastructure 
Investment and Jobs Act (IIJA), Pub. L. 117-58, §§ 70901-70953 or are the subject of a waiver approved 
by the Secretary of Agriculture or designee. 



RUS Bulletin 1780-26 
Exhibit A, Attachment 4 
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SAMPLE LANGUAGE FOR MANUFACTURER'S CERTIFICATION OF COMPLIANCE 

Notes to User: This exhibit provides sample language for the Manufacturer's Certification of Compliance 
with Domestic Preference requirements. Contractor should ensure that Engineer has an approved 
Manufacturers' Certification prior to any domestic preference item being delivered to the project site. 
The Manufacturer's Certification should be on letterhead and should indicate the project, specific item 
being certified, reference which domestic preference requirement is being certified and be signed by an 
authorized company representative. The Manufacturer's Certification may include multiple domestic 
preference requirements. It is important for the governing domestic preference requirement (whether 
AIS, BABAA or other) to be clearly included within the certification. 

Date: 

Company Name: 

Company Address: 

Subject: Domestic Preference Requirement Certification for {Owner's Name and Project Name (City, 
State)} Certification for Project (X), Owner's Name, and Contract Number 
Sample text: 

I hereby certify that the following product(s) and/ or material(s) shipped or provided for the subject 
project are in full compliance with the Build America, Buy America Act (BABAA) requirements 
under Title IX of the Infrastructure Investment and Jobs Act (IIJA), Pub. L. 117-58, §§ 70901-70953. 

[List common name of items, products and/or materials] 



TEMPORARY CONSTRUCTION SIGN FOR
RURAL DEVELOPMENT PROJECTS



Together, America Prospers

Project Title
Sponsor/Developer

Official(s) or Sponsor Address

Architect or Engineer

second line

Contractor

second line

Financed by the United States Department of Agriculture (USDA) Rural Development

USDA is an Equal Opportunity Provider, Employer, and Lender
Donald J Trump, President of the United States
Brooke Rollins, Secretary of Agriculture

Temporary Construction Sign for  
Rural Development Projects

Recommended Font: Arial

Dark Blue (Color Code: R22 G37 B76 or Hex #16254C) 
with White Rural Development Flag Super Graphic

Dark Blue  
Lettering,  
Bold Text
Color Code:
R22 G37 B76
Hex #16254C

USDA Rural 
Development 
Logo, White

Dark Blue  
Lettering,  
Bold Text
Color Code:
R22 G37 B76
Hex #16254C

Black Lettering,  
Bold Text

Black Lettering,  
Regular Text

SIGN DIMENSIONS: 1200mm x 2400mm x 19mm (approx.4’ x 8’ x 3/4) 
PLYWOOD PANEL (APA RATED A+B GRADE-EXTERIOR)

White 
Lettering 
Regular 
Text

White  
Background
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Temporary Construction Sign for  
Rural Development Projects

Recommended Font: Arial

Dark Blue  
Lettering,  
Bold Text
Color Code:
R22 G37 B76
Hex #16254C

USDA Rural 
Development 
Logo, White

White 
Lettering 
Regular 
Text

Together, America Prospers

Project Title
Project Title

Sponsor/Developer

Official(s) or Sponsor Address

Architect or Engineer

second line

Contractor

second

Financed by the  
United States Department of Agriculture 

(USDA) Rural Development

Donald J Trump, President of the United States
Brooke Rollins, Secretary of Agriculture

USDA is an Equal Opportunity Provider, Employer, and Lender

Dark Blue  
Lettering,  
Bold Text
Color Code:
R22 G37 B76
Hex #16254C

Black Lettering,  
Bold Text

Black Lettering,  
Regular Text

White Background

Dark Blue (Color Code: R22 G37 B76 or Hex #16254C) 
with White Rural Development Flag Super Graphic

SIGN DIMENSIONS: 2400mm x 1200mm x 19mm (approx.8’x 4’ x 3/4”) 
PLYWOOD PANEL (APA RATED A+B GRADE-EXTERIOR)
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SECTION 33 00 10

BURIED PIPING AND APPURTENANCES

PART 1–GENERAL

1.01 SUMMARY

A. Work Included:
1. All underground piping, valves, and appurtenances of every description.
2. Excavation, dewatering, and backfilling for all work under this section unless otherwise

noted.
3. Underground piping connections to all equipment, whether furnished under this

section or not.

B. Related Sections and Divisions:  Applicable provisions of Division 01 shall govern work in
this section.

C. Measurement and Payment:  Payment for all work, including materials, equipment,
and miscellaneous items necessary to complete the installation, will be made at the
Unit Price Bid for buried piping and appurtenances.

1.02 REFERENCED SPECIFICATIONS

A. KYTC Specifications in the Standard Specifications shall refer to the State of Kentucky
Department of Transportation, Division of Highways, Standard Specifications for Highway
and Structure Construction, Latest Edition.

PART 2–PRODUCTS

2.01 MATERIALS OF CONSTRUCTION

A. All materials used in the manufacture, assembly, and painting of piping and valves in
contact with water shall be compatible with potable water supplies and in contact with
chemical feed systems shall be compatible with the chemicals being used. All glues,
solvents, solders, etc., shall likewise be compatible. For instance, no lead-base solders
shall be used. All materials in contact with water to be used for potable water supplies shall
be National Sanitation Foundation (NSF)-approved.

B. Size and Type:
1. All materials shall conform to the size and type shown on the Drawings or called for in

the specifications.
2. In joining two dissimilar types of pipe, standard fittings shall be used when available.

In the event standard fittings are not available, the method of joining shall be standard
selected by CONTRACTOR and submitted for review by ENGINEER.

C. Materials provided shall be suitable for the conditions in which they are being installed and
used. CONTRACTOR shall review installation requirements of the Contract with material
suppliers and incorporate any additional installation requirements necessary to meet the
required use within the price bid for the Work.
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D. All pipe and materials used in performance of the Work shall be clearly marked as to
strength, class, or grade. Pipe and materials not so marked shall be subject to rejection.

E. When requested by ENGINEER, material suppliers shall furnish certificates of compliance
indicating that all tests required by various Standards have been conducted and that the
text results comply with the Standards.

F. Piping appurtenances shall be made of the materials specified. All appurtenances not
designated as to type shall be selected by CONTRACTOR and submitted for review by
ENGINEER.

2.02 UNDERGROUND UTILITY STRUCTURES

A. Valve Boxes:
1. A valve box shall be provided for fire hydrant auxiliary valves and for valves in the

main. The valve box shall be centered and plumb over the wrench nut of the valve with
the box cover flush with the finished ground elevation. Solid 4-inch concrete blocks
shall be placed under the base of valve boxes so that the bottom of the base is about
2 inches away from contact with the valve bonnet. A Gate Valve Adaptor by Adaptor
Inc., or equal, shall be provided. The valve box shall not transmit shock or stress to the
valve.

2. Valve boxes shall be made of cast iron conforming to ASTM A48. The castings shall
be free from blowholes, porosity, hard spots, shrinkage defects or cracks, or other
injurious defects and shall have a normal smooth casting finish. The castings shall be
thoroughly coated with a 1 mil minimum thickness bituminous coating. Valve boxes
shall be 5 1/4 inches in diameter. Valve boxes shall have a maximum length of 7 feet
when extended without extension sections. Extensions shall be provided for deeper
mains.

3. Valve boxes shall consist of a base section, tubular mid and top sections, both with
cast threads by which one can be telescoped on the other, extension sections if
required, and a circular drop cover unless indicated otherwise.

4. Valve boxes shall be installed in accordance with Drawing 01-975-64A.
5. Valve boxes shall be Tyler/Union 6850 Series, 4 inches through 12 inches, or equal.

Extension heights shall be provided as required. Lids shall be marked for appropriate
use. CONTRACTOR shall verify that all valve boxes are large enough to
accommodate all operating nuts and wrenches. Provide one “Tee” valve key operator
for each valve manhole and one for each tank with tank or channel drain.

2.03 BURIED PIPING

A. Ductile Iron Piping and Fittings:
1. Unless otherwise shown or specified, all underground piping 3 inches in diameter or

larger shall be ductile iron conforming to AWWA C151/A21.51 with mechanical joints
or push-on joints. Unless otherwise shown or specified, all piping shall be minimum
Special Thickness Class 53 with a water hammer allowance of 100 psi. Additional pipe
wall thickness shall be furnished as required by AWWA C150 for buried piping with the
depth of cover as shown on the Drawings when using laying condition four of
AWWA C600 or the Class C Bedding Detail as shown on the Drawings.

2. Each pipe and fitting shall have the weight, class or nominal thickness, country where
cast, casting period, manufacturer’s mark, the year in which the pipe was produced,
and the letters DI or DUCTILE cast or stamped thereon. Improper or incomplete
marking will be cause for rejection of the pipe or fitting.
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3. CONTRACTOR shall furnish certification data representing each class of pipe or fitting
furnished. The certification report shall clearly state that all pipe and fittings furnished
meet the appropriate AWWA specification. Ductile iron pipe shall consist of pipe
centrifugally cast in metal or sand-lined molds. Pipe wall shall be homogeneous from
inside to outside and shall be completely free of laminations, blisters, or other
imperfections. Defects may be removed at the factory only.

4. For ductile iron pipe systems requiring pressure testing, restrained joints shall be
provided in accordance with Part 3–Execution. Mechanical joints shall be restrained
with MEGALUG® Series 1100 or 1100 SD, by EBAA Iron Sales, Inc.,
UNIFLANGE Series 1400 by Ford Meter Box Co., Inc., or equal, restraint. Push-on
joints for ductile iron piping shall be restrained with MEGALUG® Series 1700 or
1100 HD, by EBAA Iron Sales, Inc., UNIFLANGE Series 1450 by Ford Meter
Box Co., Inc., Flex-Ring or Lok-Ring by American Cast Iron Pipe Company, TR Flex by
U.S. Pipe Company, TR Flex by McWane, or equal.
a. Pipe restraint fittings shall be provided as follows:

(1) For ductile iron pipe with ductile iron mechanical joints MEGALUG®

Series 1100 or 1100SD by EBAA Iron Sales, Inc.; Series D SLDE or
SSLD by Sigma; Series 3000 or 3000S by Star Pipe Products; or equal.

(2) For ductile iron pipe with ductile iron push on joints MEGALUG®

Series 1100HD or 1700 by EBAA Iron Sales, Inc; Series SLDEH or SSLDH
by Sigma; Series 3100P or 3100S by Star Pipe Products; Flex Ring or
Lok Ring by American Cast Iron Pipe Company; TR Flex by
U.S. Pipe Company; or equal.

(3) For PVC pipe with ductile iron mechanical joint fittings–MEGALUG®

Series 2000 PV, 1100SV, or 2000SV by EBBA Iron Sales, Inc.; Series D
SLCE or PVM by Sigma; Series 1000C or 4000 by Star Pipe Products; or
equal.

(4) For PVC pipe with PVC push on joints (not solvent welded)–MEGALUG®

Series 1100HV, 1900, or 2800 by EBAA Iron Sales, Inc.; Series SLCEH,
PWP (greater than 12-inch only), or D PWP (12 inches or less) by Sigma;
Series 4100P by Star Pipe Products; or equal.

b. Gland body, wedges, and wedge actuating components shall be ductile iron
conforming to ASTM A536 Grade 65 45 12. Bolts and tie rods shall be high
strength low alloy steel conforming to AWWA C111.

c. Gaskets that include metal locking segments vulcanized into the gasket to grip the
pipe to provide joint restraint are not acceptable.

5. Underground pipe shall have mechanical joint or push-on joint ductile iron fittings
conforming to AWWA C110 and C111 or AWWA C153 compact fittings with a minimum
rated working pressure of 150 psi. Gaskets for fittings shall be as specified for
underground piping.

6. All ductile iron fittings shall be American Cast Iron Pipe, Tyler Union, U.S. Pipe,
McWane Ductile, Griffin, or equal.

7. Ductile iron wall pipes shall be provided as shown on the Drawings. For piping over
24 inches that does not require restraints, wall pipes shall be provided with push-on
joint connection at exterior end of wall pipe. For piping over 24 inches that requires
restraint, wall pipes shall be provided with Flex Ring or Lok Ring by American Ductile
Iron Pipe Company, TR Flex by U.S. Pipe Company, TR Flex by McWane, or equal,
connection. For piping over 24 inches, wall pipes may also be provided with
mechanical joint connection at exterior end of wall pipe. For piping that requires
restraint, mechanical joint connections at exterior end of wall pipe shall be restrained
as specified for mechanical joints.
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8. Unless otherwise specified, all exterior ductile iron piping and fittings shall be
cement-mortar lined and asphaltic-coated inside. Cement-mortar lining shall be in
accordance with AWWA C104. Unless otherwise specified, underground piping and
fittings shall be shop primed or asphaltic-coated outside. Asphaltic coating shall
conform to applicable standards herein for the pipe and fittings.

9. For potable water systems, the outside pipe coating shall comply with AWWA C151.
Lining and coatings shall be suitable with potable water systems. The asphaltic
coating shall be applied over the cement lining on the inside of the pipe and directly on
the outside of the pipe. The coatings shall be smooth and impervious to water without
any tendency to scale off.

10. All ductile iron piping and fittings designated A (Air) shall be unlined and shall receive
exterior coating as specified above. All ductile iron piping and fittings designated
HW (Hot Water) shall be cement-mortar lined, but not asphaltic-coated inside, and
shall receive exterior coating as specified above.

11. Tapping and Bonding: In cases where corporation stops are to be tapped into mains,
pipe wall thickness shall be furnished as specified in AWWA C151 to provide four
threads or brass pipe saddles shall be furnished as approved by manufacturer.

12. Cutting in and Repair Tees and Sleeves and Tapping Tees: Cutting-in and repair tees
and sleeves and tapping tees shall be of ductile or cast iron with the same rated
working pressure of the pipe in which they are installed but no less than 150 psi.

13. Exterior Joints, Fittings, and Gaskets: Joints, fittings, and gaskets shall have the
same rated working pressure of the pipe in which they are installed but no less than a
minimum rated working pressure of 150 psi.

B. PVC Pipe (AWWA) and PVC Pressure Pipe Fittings (4 Inches and Larger):
1. PVC water main shall be AWWA PVC pressure-rated pipe and shall conform to the

requirements of AWWA C900 for pipe from 4 inches to 60 inches. Pipe shall be
furnished with integral elastomeric bell and spigot joints.

2. PVC pipe diameter shall conform to ductile iron pipe sizes (DIPS). The type of
PVC material, nominal pipe size, standard dimension ratio, and pressure class shall
be not less than pressure class 235 and not greater than pipe dimension ratio 18.

3. Markings on pipe shall include the following:  Nominal pipe size, type of plastic pipe
material, DR number, AWWA Designation with which the pipe complies,
manufacturer’s name, and the seal or mark of the laboratory making the evaluation of
the suitability of the pipe for transport of potable water.

4. All fittings for PVC pressure pipe shall be iron pipe fittings as specified herein.
5. Provide tracer wire for underground PVC piping as specified herein, unless otherwise

noted.

C. HDPE Pipe and Fittings:
1. HDPE pressure rated pipe shall conform to the requirements of AWWA C906 for pipe

from 4 inches through 65 inches. HDPE pipe shall be manufactured from material
conforming to PE Code PE4710.

2. HDPE pipe outside diameter shall conform to ductile iron pipe sizes (DIPS). The
type of HDPE material, nominal pipe size, standard dimension ratio, and
pressure rating shall be not less than pressure class 250 and not greater than a
dimension ratio (DR) 9.

3. Markings on the pipe shall include the following: Nominal pipe size, type of plastic pipe
material, DR number, pressure class rating, manufacturer’s name, and the seal or
mark of the laboratory making the evaluation of the suitability of the pipe for the
transport of potable water.
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4. Fittings for HDPE pipe shall conform to AWWA C906 and shall have the same
pressure rating as the pipe in which they are installed.

D. Surface Water Crossings: Unless indicated otherwise on the Drawings, pipe for water
crossings shall be ductile iron, Flex-Ring, or Lok-Ring by American Cast Iron Pipe
Company, TR Flex by U.S. Pipe Company, or equal. Type of joint is subject to the review of
ENGINEER and approval of OWNER. Mechanical joints with retainer glands will not be
allowed.

E. Miscellaneous Pipe:
1. Piping needed for repair or reconstruction of existing utilities and appurtenances shall

be of the same type and strength as the existing. The type of jointing used in repair
and reconstruction shall be reviewed by ENGINEER. Special fittings shall be furnished
and installed as necessary for repair, reconstruction, or connection of existing
facilities.

2. All special fittings on or for connection to utilities shall be specifically built for the type
of gasket used. Special fittings shall have joints of the same type as the utility to which
the connection is being made.

F. Tracer Wire:
1. Provide minimum 12-gauge solid insulated copper tracer wire with buried

thermoplastic pressurized pipe. Wire shall be continuous, terminate, and be
accessible at valve boxes, manholes, fire hydrants, or at test stations as specified
below. Tracer wire shall be located 12 inches above the top of the pipe. Any splices in
copper wire shall be made with a 3MTM DBR/Y-6 splice kit, or equal.

2. Tracer wire test stations shall be SnakePit magnetized tracer boxes by Copperhead
Industries, or equal. Tracer box shall be corrosion-resistant brass wire lugs and
wax pad to cover wire connection. Cover shall be color-coded according to
APWA standards for fluid conveyed. Provide SnakePit Lite Duty Box in unpaved areas
and Roadway Box in paved areas. Provide Rhino Triview Marker Posts, or equal, at all
test stations. Provide custom decals to identify fluid in piping. The tracer wire shall be
accessible at a minimum of every 500 feet along the pipeline and at horizontal bends
in piping. The tracer wire shall run into and up the sides of all manholes and be
secured near the casting. Test stations shall be placed as required between manholes
to comply with the minimum 500-foot tracer wire accessibility requirement.

3. CONTRACTOR shall perform continuity testing of all tracer wire in the presence of
OWNER ENGINEER.

2.04 VALVES

A. Gate Valves: Shutoff valves in potable water lines 4-inch diameter and larger shall be
AWWA C515, ductile iron AWWA C509, cast iron, resilient seat, nonrising stem, OS&Y
(rising stem) for wastewater applications, 150 psi working pressure with O-ring packing
box, Mueller, or equal.

B. Corporation Stops, Curb Stops, and Tapping Saddles:
1. Corporations stops shall be Mueller H-15000 (flair connections), H-15008

(compression connections), or equal. Tapping saddles are required at PVC main
installations.

2. Curb stops shall be Mueller Mark II Oriseal with H-15204 (flair connections), H-15209
(compression connections), or equal. Contractor shall provide all necessary transition
fittings to make connections to existing services on the customer side of the curb stop.
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2.05 BLOWOFF HYDRANTS

A. Blowoff hydrants provided under these Standard Specifications shall conform to AWWA
C502 for Dry Barrel Fire Hydrants. Hydrants shall have the following features:

Bury Length Approximately 2 feet to traffic flange.
Nozzle Size One 2 1/2-inch- and two 2-inch-diameter openings.
Nozzle Threads National standard fire hose coupling screw threads.
Drain Port: Drain port at base of hydrant barrel. Plug drain port when

hydrant installed in area where groundwater level may rise
above drain port.

Size of Main Valve Opening 5 1/4-inch-diameter minimum. The hydrant lead connection shall
be minimum 6-inch-diameter mechanical joint.

Torque Requirements Blowoff hydrant shall comply with AWWA C502 even if greater
than 5-foot bury.

Lubrication Nontoxic and providing proper lubrication for a temperature
range of -30F to +120F.

B. Blowoff hydrants shall have permanent markings identifying the manufacturer by name,
initials, insignia, or abbreviations in common usage, and designating the size of the main
valve opening and the year of manufacture. Markings shall be so placed as to be readily
discernible and legible after hydrants have been installed.

C. CONTRACTOR shall furnish certification to ENGINEER that the hydrant and all material
used in its construction conform to the applicable requirements of AWWA C502 and the
supplementary requirements thereto.

D. All joints on blowoff hydrant leads shall be made using pipe restraint specified herein.
Approximately 1/2 cubic yard of bedding stone shall be placed from the bottom of the
trench around the hydrant elbow and up the hydrant barrel. Bedding stone shall be
wrapped completely in filter fabric to prevent the in migration of fine materials.

E. CONTRACTOR shall furnish all necessary fittings in the fire hydrant lead to install the fire
hydrant in a plumb condition at locations shown on the Drawings and at the specified depth
of bury. The pumper nozzle of all fire hydrants shall be installed with the nozzle pointing
toward the street. ENGINEER reserves the right to alter the location of fire hydrants from
that shown on the Drawings.

F. Hydrants shall be installed as shown on Drawing 01-975-65A.

2.06 WATER SERVICE LATERAL INSTALLATION

A. Water service laterals requiring reconstruction and new service laterals shall be installed in
accordance with AWWA C600. CONTRACTOR shall perform all excavation, backfill, and
other Work necessary for a complete installation. The service tubing shall be continuous
and shall be placed at a minimum depth of 30 inches. Each service shall include a
corporation stop at the main, polyethylene service tubing, curb stop, curb box, couplings,
and all other appurtenances necessary for a complete installation. Where existing services
in the street are being reconstructed, the new service shall be connected to the existing
service at the property line unless otherwise shown or specified. Taps in the main shall be
at an angle of 45 degrees above the horizontal.
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B. OWNER reserves the right to make taps and connections to the new mains prior to
backfilling by CONTRACTOR. CONTRACTOR shall delay backfilling until OWNER has
completed its Work.

C. All curb boxes on new services shall be marked by placing a 4 foot long 2 by 4 adjacent to
it. The 2 by 4 shall project 1 foot above existing ground and shall be painted blue. All
services shall be extended to the street property line, unless otherwise shown or specified.

2.07 SPECIAL MATERIALS AND EQUIPMENT

A. Water Meters and Boxes:
1. Water meters shall be straight reading, US gallon type, Hersey Meter Model No. 1

Automatic Reads "Hot Rods" (automatic reads shall be included in unit price bid or
equal) rated for 150 psi working pressure meeting requirements of AWWA C700. All
5/8-inch by 3/4-inch shall be cold water rotating type with hermetically sealed
magnetically driven registers with  single register, sweep test hand and split case
body-bronze bottom with plastic top.

2. Meter boxes shall be "ultra-rib" boxes Extrusion Technologies, Inc., or equal. They
shall be made of PVC material, 18-inch-diameter by 30-inches long with two-piece
cast iron lids capable of automatic reads.

3. Splicing copper shall be Mueller H-15403 or equal compression union.

B. Meter Setters: Meter setters for services 1-inch or less shall be copper with plain stop and
appropriate riser. Setters shall be 5/8-inch by 7-inch with dual check valves and shall have
a 1-inch FML by 1-inch CTS grip. Copper setters shall be Mueller, Ford, or equal.

C. Service Saddles:
1. Saddles for service connections to PVC pipe, which shall be Dresser Series 194, Ford

Model S70 or S90 Series, Mueller, or equal, made of bronze or stainless steel.
2. Saddles for cast iron sized pipe, which shall be Dresser Industries, Inc. Style 91 or

291, Smith-Blair, Inc. Style 311 or 313, Ford, Mueller, or equal, with malleable or
ductile iron bodies that extend at least 160 degrees around the circumference of the
pipe. Clamps shall have neoprene gaskets cemented to the saddle bodies. Clamps
with tap sizes 1-inch and smaller may be single strap design. Clamps with taps sizes
larger than 1-inch shall be double strap design.

PART 3–EXECUTION

3.01 INSTALLATION

A. Underground Piping:
1. Utility lines shall be laid and installed to the lines and grades specified with valves,

fittings, manholes, and other appurtenances at the specified locations; spigots
centered in bells; and all manholes and riser pipes plumb. Water main and force main
shall be installed at the depth indicated. Water main, force main, and other pressure
mains shall be installed to within (plus or minus) 0.1 feet of designed grades.

2. Deviations Occasioned by Underground Facilities: Wherever significant obstructions
not shown on the Drawings are encountered during the progress of the Work,
CONTRACTOR shall proceed in accordance with the General Conditions to notify
owners and protect the facilities. Existing items unnecessarily damaged during the
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performance of the Work shall be repaired and replaced at the expense of
CONTRACTOR.

3. Prior to commencing pipe laying, CONTRACTOR shall notify ENGINEER of the
intended date for starting Work. ENGINEER may request at CONTRACTOR’s
expense the removal and relaying of pipe which was installed prior to notification of
ENGINEER.
a. Proper implements, tools, and facilities shall be provided and used by

CONTRACTOR for the safe and convenient prosecution of the Work. All pipe,
fittings, and appurtenances shall be carefully lowered into the trench piece by
piece with a crane, rope, or other suitable tools or equipment, in such manner as
to prevent damage to materials. Under no circumstance shall pipe be dropped or
rolled into the trench.

b. Materials shall be as shown on the Drawings or as specified herein.
4. Material Inspection: CONTRACTOR shall inspect the pipe, fittings, and

appurtenances for defects when delivered to the jobsite and prior to lowering into the
trench. Defective material shall be removed from the jobsite. All material shall be clean
and free of deleterious substances prior to use in the Work.

5. Except where noted or specified, all PVC underground piping shall be laid in
accordance with AWWA C605 with the conditions that (a) blocking shall not be used to
support pipe and (b) all bends and fittings shall be restrained as specified below, and
pipe joints shall be restrained in all directions from all bends and fittings to the length
as specified below.

6. Pipe Length:
a. All existing joints exposed during construction that are to remain in place shall be

restrained.
b. The minimum length of pipe to be restrained shall be as shown in the following

table.
c. This table assumes horizontal orientation of fittings, 150 psi test pressure plus a

100 psi water hammer allowance, ductile iron pipe, and a 3-foot bury. Lengths
shall be adjusted for other conditions and fittings. For other fittings and for more
specific requirements, see the Drawings:

REQUIRED LENGTH OF RESTRAINED PIPE BEYOND FITTING IN FEET

Fitting Minimum Length–Ft
90 Degree Bend (≤ 6 inches) 36
90 Degree Bend (8 inches to 10 inches) 54
90 Degree Bend (12 inches to 14 inches) 72
90 Degree Bend (16 inches) 84
45 Degree Bend (≤ 8 inches) 18
45 Degree Bend (10 inches to 16 inches) 36
22 1/2 Degree Bend ≤ 16 inches 18
11 1/4 Degree Bend ≤ 16 inches 9
Fire Hydrant Leads All Joints
Tees (≤ 4 inches)* 18 (Along Branch)
Tees (6 inches to 8 inches)* 36 (Along Branch)
Tees (10 inches to 12 inches)* 54 (Along Branch)
Tees (14 inches to 16 inches)* 72 (Along Branch)

*Restrained run length on tees assumed 18 feet on each side of fitting.
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7. Water main shall be installed in accordance with AWWA C600 for iron pipe, AWWA
C605 for PVC pipe, and AWWA M55 for HDPE pipe. All plugs, caps, tees, hydrants,
bends, and other fittings for water mains and force mains shall be provided with
restrained joints.

8. Any pipe or fittings cracked in cutting or handling or otherwise not free from defects
shall not be used. Pipe must be kept clean of mortar, cement, clay, sand, or other
material. When PVC piping is installed during hot weather, it shall be laid in the trench
with slack or permitted to cool to ground temperature before it is cut to length for
making final connections. PVC expansion joints shall be provided where needed.

9. At times when pipe laying is not in progress, the open ends of pipe shall be closed
with plugs to prevent the entry of foreign material. Acceptable plugs include
Foreman Nite Caps by APS, mechanical joint cap or plug, bladder plug, or test plug.
All foreign material shall be removed from the pipe prior to acceptance.

10. The locations and elevations of existing piping and manholes are approximate. Where
necessary, existing piping shall be exposed by CONTRACTOR to confirm location and
elevation before installing new piping. Any changes in pipe location or elevation shall
be approved by OWNER.

11. General Excavation:
a. Pipe Laying:

(1) All pipe shall be laid accurately to the line and grade as designated.
Preparatory to making pipe joints, all surfaces of the portions of the pipe to
be joined or of the factory made jointing material shall be clean and dry.
Lubricants, primers, adhesives, and other joint material shall be used and
installed as recommended by the pipe or joint manufacturer’s specifications.
The jointing materials or factory fabricated joints shall then be placed, fitted,
joined, and adjusted in such a workmanlike manner as to obtain the degree
of watertightness specified. Pertinent specifications from the joint and pipe
manufacturer which outline procedures to be followed in making the joint
shall be furnished to ENGINEER.

(2) Wyes, tees, and special fittings shall be installed as called for on the
Drawings, or as requested by ENGINEER. Wyes, tees, and special fittings,
shall, in general, be jointed with the same type of joint as used in the pipe.

(3) In joining two dissimilar types of pipe, manufactured adapters and fittings
shall be used. Adapters and fittings shall be configured to maintain invert
elevations at same level.

(4) Joint deflections shall not exceed the limits established by the pipe
manufacturer for the pipe and joint being used.

(5) Joints that are damaged because of carelessness, improper handling, or
failure to prevent imperfections in manufacture shall be subject to rejection
and gaskets shall be subject to rejection whenever they show surface
cracking, tears, or splice separation.

(6) At times when pipe laying is not in progress, the open ends of pipe shall be
closed with plugs to prevent the entry of foreign material. All foreign material
shall be removed from the pipe prior to acceptance.

(7) After placing a length of pipe in the trench, the spigot end shall be centered
in the bell and the pipe forced home and brought to correct line and grade.
The pipe shall be secured in place with specified backfill material tamped
around it except at the bells.

(8) Pipe shall be brought home by using a cross member and levers or jacks. It
will not be permissible to push pipe home with motor powered excavation
equipment.
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(9) Force main and water main shall be installed in accordance with
AWWA C600 for iron pipe, AWWA C605 for PVC pipe, and AWWA M55 for
HDPE pipe. All plugs, caps, tees, hydrants, bends, and other fittings for
water mains and force mains shall be provided with restrained joints.

b. Water Service Lateral Installation:
(1) Water service laterals requiring reconstruction and new service laterals shall

be installed in accordance with AWWA C600. CONTRACTOR shall perform
all excavation, backfill, and other Work necessary for a complete installation.
The service tubing shall be continuous and shall be placed at a minimum
depth of 3.0 feet. Each service shall include a corporation stop at the main,
copper service tubing, curb stop, curb box, couplings, and all other
appurtenances necessary for a complete installation. Where existing
services in the street are being reconstructed, the new service shall be
connected to the existing service at the property line unless otherwise shown
or specified. Taps in the main shall be at an angle of 45 degrees above the
horizontal.

(2) OWNER reserves the right to make taps and connections to the new mains
prior to backfilling by CONTRACTOR. CONTRACTOR shall delay backfilling
until OWNER has completed its Work.

(3) All curb boxes on new services shall be marked by placing a 4-foot long 2 by
4 adjacent to it. The 2 by 4 shall project 1 foot above existing ground and
shall be painted blue. All services shall be extended to the street property
line, unless otherwise shown or specified.

c. Abandoning Utilities:  Utilities to be abandoned shall, unless otherwise noted on
the Drawings, be abandoned in place. Open ends of pipes shall be plugged with
12 inches of concrete. Manhole barrels, valve boxes and other such structures
shall be removed to a point 3 feet below existing or final ground surface, whichever
is lower, and shall then be filled with backfill material compacted to that of the
trench backfill. An approximate 9-inch-diameter opening shall be made in the
bottom of the structure to allow for groundwater movement.

12. Valve Boxes: The valve box shall be centered and plumb over the wrench nut of the
valve with the box cover flush with the finished ground elevation. Solid 4-inch concrete
blocks shall be placed under the base of valve boxes so that the bottom of the base is
about 2 inches away from contact with the valve bonnet. The valve box shall not
transmit shock or stress to the valve.

13. Yard Hydrants:  Yard hydrants shall be set on a slab of concrete at least 1 cubic foot in
size and against a 3-cubic-foot minimum concrete brace laying against undisturbed
earth. Backfill at base of hydrant shall be 1 cubic yard of coarse gravel. It shall be the
responsibility of CONTRACTOR to set the hydrants at to the proper grade. Extensions
or fittings shall be provided as required.

3.02 FIELD QUALITY CONTROL

A. CONTRACTOR shall include the cost of all testing, cleaning, and disinfection in the
price bid.

B. Work shall be tested as specified in this section. Unless indicated in writing before testing
begins, tests shall be witnessed by ENGINEER and others as necessary. Test results shall
be recorded, and reports or appropriate certificates shall be submitted to ENGINEER in
triplicate.
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C. New piping shall be tested. Prior to conducting the pressure and leakage test,
CONTRACTOR shall backfill the trench for its full depth. All bends and special connections
to the main shall be adequately blocked and tied prior to the test. Any damage caused to
the main or its appurtenances during performance of these tests shall be corrected by
CONTRACTOR at its expense. Should underground piping fail test, CONTRACTOR shall
be responsible for removal and replacement of backfill, and relay new pipe if necessary, to
repair the defective pipe. Under no circumstances shall defects be sealed from the interior
of the pipe, and only where specifically allowed by ENGINEER, shall defects be sealed
from the exterior of the pipe. Piping, interior or exposed, shall be subject to test before
being covered with insulation or paint. Piping and appurtenances shall be watertight or
airtight and free from visible leaks. Any leakage shall be sealed by methods acceptable to
OWNER, from the exterior of the manhole or structure. Precast reinforced concrete
manhole risers and tops shall be tested in accordance with ASTM C497.

D. Piping shall be flushed or blown out after installation prior to testing. CONTRACTOR shall
provide all necessary piping connections, water, air, test pumping equipment, water meter,
bulkheads, valves, pressure gauge and other equipment, materials, and facilities
necessary to complete the specified tests. CONTRACTOR shall provide all temporary
sectionalizing devices and vents for testing.

E. Pressure Tests:
1. Pressure tests shall be performed as required by AWWA C600 and AWWA C605,

unless otherwise noted herein.
2. When test medium for piping is water, all air shall be removed from piping by flushing,

opening vents, loosening flanges, utilizing equipment vents and/or installation of
corporations at high points in system. Test pumping equipment used shall be
centrifugal pumps or other pumping equipment that will not place shock pressures on
the main. Power plunger pumps will not be permitted for use on closed pipe systems.
Pumps shall be disconnected during test periods. Presence or absence of air will be
determined during pressurization of the piping system.

3. The test pressure in all lines shall be held for two hours, during which time the leakage
allowance shall not exceed that specified. In case repairs are required, the pressure
test shall be repeated until the pipeline installation conforms to the specified
requirements. Pumps, air compressors, instrumentation, and similar equipment shall
not be subjected to the pressure tests.

4. During performance of the hydrostatic pressure test, water main shall be subjected to
a minimum pressure of at least 50% above normal working pressure with a minimum
pressure 125 psi.

5. CONTRACTOR shall keep a record of all tests performed. These records shall show
the individual lengths of main tested and test results.

6. Where connections are made to existing mains, it shall be the responsibility of
CONTRACTOR to provide the necessary hydrostatic tests on all new mains installed.
This may necessitate, but is not limited to, the installation of temporary valves and
restraint to isolate the new system from the existing system. All materials, Work, and
equipment necessary for this Work shall be furnished by CONTRACTOR at its
expense.

7. All testing of pipelines shall proceed concurrently with installation. CONTRACTOR is
encouraged to conduct daily preliminary testing of its Work.

8. Water from disinfection testing shall not be discharged to a stream, creek, river, storm
sewer tributary thereto, or to a navigable water without first neutralizing the chlorine
residual in the water and complying with local, state, and federal laws thereto.

9. Gauges used for testing shall have increments as follows:
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a. Tests requiring a pressure of 10 psi or less shall use a testing gauge having
increments of 0.10 psi or less.

b. Tests requiring a pressure of greater than 10 psi by less than or equal to 100 psi
shall use a testing gauge having increments of 1 psi or less.

c. Tests requiring a pressure of greater than 100 psi shall use a testing gauge having
increments of 2 psi or less.

F. Prior to making final connection between new and existing piping, new piping shall be
tested as specified above.

3.03 CLEANING AND DISINFECTION

A. CONTRACTOR shall obtain water samples and arrange for analysis of water in potable
systems for bacteria in accordance with Option A of Section 5.1 of AWWA C651. Copies of
test results shall be submitted to OWNER and ENGINEER.

B. CONTRACTOR shall furnish all water and other materials, equipment, and labor
necessary to disinfect all new water mains and all existing water mains disturbed by
construction. CONTRACTOR shall notify OWNER to observe disinfection test and shall
coordinate and bear cost for necessary laboratory testing and shall provide safe
bacteriological sample results to OWNER prior to placing the water main in service.
Sampling and testing shall be scheduled to complete the Work within the Contract Times.
Items of material for testing shall be furnished in the size and quantity necessary to
properly complete the test. Interruption or delay of CONTRACTOR’s Work progress
caused by testing and sampling shall not be cause for extra payment under the Contract
nor shall they be cause for extension of Contract Time.

C. Broken concrete, rubble fill, and other excess material shall be removed from the site and
wasted.

D. All waste disposal areas and all areas used for the storage of materials or the temporary
deposit of excavated earth shall be leveled off, cleaned up, and returned to condition that
existed prior to construction.

E. All surplus material, tools, and equipment shall be removed, and the premises shall be left
free of everything of the kind.

3.04 CLEANUP

A. Upon completion of the work, all improvements disturbed by CONTRACTOR’s operations
shall be repaired or replaced. Broken concrete, rubble fill, and other excess material shall
be removed from the site and wasted.

B. All areas used for the storage of materials or the temporary deposit of excavated earth
shall be leveled off and cleaned up. All surplus material, tools, and equipment shall be
removed, and the premises shall be left free of everything of the kind.

C. All pipes and manholes shall be flushed until clean, and all debris and mud shall be
removed.

END OF SECTION
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Ames, Iowa | 515.233.0000

Brenham, Texas | 979.836.7937

Cincinnati, Ohio | 513.861.5600

Columbus, Indiana | 812.372.9911

Columbus, Ohio | 614.835.0460

Joliet, Illinois | 815.744.4200

Lexington, Kentucky | 859.225.8500

Louisville, Kentucky | 502.583.7020

Madison, Wisconsin* | 608.251.4843

Milwaukee, Wisconsin | 414.271.0771

Nashville, Tennessee | 615.800.5888

Phoenix, Arizona | 602.437.3733
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